

Amendment No. 2 dated 23.12.2022

to

**RFP documents for selection of Transmission Service Provider through Tariff Based Competitive Bidding process to establish transmission system for
“Western Region Expansion Scheme- XXVIII (WRES-XXVIII) & XXIX (WRES-XXIX)”**

S. No.	Existing Provisions	Revised Provisions																																
1	<p>Request for Proposal Notification Sl. No. 2 & Clause No. 1.2 of RFP</p> <p>A. Western Region Expansion Scheme- XXVIII (WRES-XXVIII):</p> <table border="1"> <thead> <tr> <th colspan="3">Transmission System for Western Region Expansion Scheme- XXVIII (WRES-XXVIII)</th></tr> <tr> <th>S. N o.</th><th>Name of Transmission Element</th><th>Scheduled COD in months from Effective Date</th></tr> </thead> <tbody> <tr> <td>1.</td><td>Creation of 220 kV level (GIS) at 765/400 kV Raipur Pool S/s with Installation of 2x500 MVA, 400/220 kV ICTs along with associated ICT bays (220kV-GIS). <ul style="list-style-type: none"> 500MVA, 400/220kV ICT: 2 nos. 400kV ICT bays: 2 nos. 220kV ICT bays: 2 nos.(GIS) </td><td rowspan="2">December 2023 or matching timeframe of Raipur Pool – Rajnandgaon 220 kV D/c line, whichever is later[^].</td></tr> <tr> <td>2.</td><td>2 nos. 220kV line bays (GIS) at Raipur Pool S/s for termination of Raipur Pool – Rajnandgaon 220 kV D/c line. <ul style="list-style-type: none"> 220kV line bays: 2 nos.(GIS) </td></tr> <tr> <td>3.</td><td>Augmentation of 1x500 MVA, 400/220 kV ICT at Raipur Pool S/s along with associated ICT bays (220kV-GIS) <ul style="list-style-type: none"> 500MVA, 400/220kV ICT: 1 no. 400kV ICT bays: 1 no. 220kV ICT bays: 1 no. (GIS) </td><td rowspan="2">March 2024 or matching timeframe of 220 kV outlets, whichever is later[^].</td></tr> <tr> <td>4.</td><td>6 nos. 220kV line bays (GIS) at Raipur Pool S/s for termination of various lines planned</td></tr> </tbody> </table>	Transmission System for Western Region Expansion Scheme- XXVIII (WRES-XXVIII)			S. N o.	Name of Transmission Element	Scheduled COD in months from Effective Date	1.	Creation of 220 kV level (GIS) at 765/400 kV Raipur Pool S/s with Installation of 2x500 MVA, 400/220 kV ICTs along with associated ICT bays (220kV-GIS). <ul style="list-style-type: none"> 500MVA, 400/220kV ICT: 2 nos. 400kV ICT bays: 2 nos. 220kV ICT bays: 2 nos.(GIS) 	December 2023 or matching timeframe of Raipur Pool – Rajnandgaon 220 kV D/c line, whichever is later [^] .	2.	2 nos. 220kV line bays (GIS) at Raipur Pool S/s for termination of Raipur Pool – Rajnandgaon 220 kV D/c line. <ul style="list-style-type: none"> 220kV line bays: 2 nos.(GIS) 	3.	Augmentation of 1x500 MVA, 400/220 kV ICT at Raipur Pool S/s along with associated ICT bays (220kV-GIS) <ul style="list-style-type: none"> 500MVA, 400/220kV ICT: 1 no. 400kV ICT bays: 1 no. 220kV ICT bays: 1 no. (GIS) 	March 2024 or matching timeframe of 220 kV outlets, whichever is later [^] .	4.	6 nos. 220kV line bays (GIS) at Raipur Pool S/s for termination of various lines planned	<p>Request for Proposal Notification Sl. No. 2 & Clause No. 1.2 of RFP</p> <p>A. Western Region Expansion Scheme- XXVIII (WRES-XXVIII):</p> <table border="1"> <thead> <tr> <th colspan="3">Transmission System for Western Region Expansion Scheme- XXVIII (WRES-XXVIII)</th></tr> <tr> <th>S. N o.</th><th>Name of Transmission Element</th><th>Scheduled COD in months from Effective Date</th></tr> </thead> <tbody> <tr> <td>1.</td><td>Creation of 220 kV level (GIS) at 765/400 kV Raipur Pool S/s with Installation of 2x500 MVA, 400/220 kV ICTs along with associated ICT bays (220kV-GIS). <ul style="list-style-type: none"> 500MVA, 400/220kV ICT: 2 nos. 400kV ICT bays: 2 nos. 220kV ICT bays: 2 nos.(GIS) </td><td rowspan="2">18 months</td></tr> <tr> <td>2.</td><td>2 nos. 220kV line bays (GIS) at Raipur Pool S/s for termination of Raipur Pool – Rajnandgaon 220 kV D/c line. <ul style="list-style-type: none"> 220kV line bays: 2 nos.(GIS) </td></tr> <tr> <td>3.</td><td>Augmentation of 1x500 MVA, 400/220 kV ICT at Raipur Pool S/s along with associated ICT bays (220kV-GIS) <ul style="list-style-type: none"> 500MVA, 400/220kV ICT: 1 no. 400kV ICT bays: 1 no. 220kV ICT bays: 1 no. (GIS) </td><td rowspan="2">Dec’24</td></tr> <tr> <td>4.</td><td>6 nos. 220kV line bays (GIS) at Raipur Pool S/s for termination of various lines planned</td></tr> </tbody> </table>	Transmission System for Western Region Expansion Scheme- XXVIII (WRES-XXVIII)			S. N o.	Name of Transmission Element	Scheduled COD in months from Effective Date	1.	Creation of 220 kV level (GIS) at 765/400 kV Raipur Pool S/s with Installation of 2x500 MVA, 400/220 kV ICTs along with associated ICT bays (220kV-GIS). <ul style="list-style-type: none"> 500MVA, 400/220kV ICT: 2 nos. 400kV ICT bays: 2 nos. 220kV ICT bays: 2 nos.(GIS) 	18 months	2.	2 nos. 220kV line bays (GIS) at Raipur Pool S/s for termination of Raipur Pool – Rajnandgaon 220 kV D/c line. <ul style="list-style-type: none"> 220kV line bays: 2 nos.(GIS) 	3.	Augmentation of 1x500 MVA, 400/220 kV ICT at Raipur Pool S/s along with associated ICT bays (220kV-GIS) <ul style="list-style-type: none"> 500MVA, 400/220kV ICT: 1 no. 400kV ICT bays: 1 no. 220kV ICT bays: 1 no. (GIS) 	Dec’24	4.	6 nos. 220kV line bays (GIS) at Raipur Pool S/s for termination of various lines planned
Transmission System for Western Region Expansion Scheme- XXVIII (WRES-XXVIII)																																		
S. N o.	Name of Transmission Element	Scheduled COD in months from Effective Date																																
1.	Creation of 220 kV level (GIS) at 765/400 kV Raipur Pool S/s with Installation of 2x500 MVA, 400/220 kV ICTs along with associated ICT bays (220kV-GIS). <ul style="list-style-type: none"> 500MVA, 400/220kV ICT: 2 nos. 400kV ICT bays: 2 nos. 220kV ICT bays: 2 nos.(GIS) 	December 2023 or matching timeframe of Raipur Pool – Rajnandgaon 220 kV D/c line, whichever is later [^] .																																
2.	2 nos. 220kV line bays (GIS) at Raipur Pool S/s for termination of Raipur Pool – Rajnandgaon 220 kV D/c line. <ul style="list-style-type: none"> 220kV line bays: 2 nos.(GIS) 																																	
3.	Augmentation of 1x500 MVA, 400/220 kV ICT at Raipur Pool S/s along with associated ICT bays (220kV-GIS) <ul style="list-style-type: none"> 500MVA, 400/220kV ICT: 1 no. 400kV ICT bays: 1 no. 220kV ICT bays: 1 no. (GIS) 	March 2024 or matching timeframe of 220 kV outlets, whichever is later [^] .																																
4.	6 nos. 220kV line bays (GIS) at Raipur Pool S/s for termination of various lines planned																																	
Transmission System for Western Region Expansion Scheme- XXVIII (WRES-XXVIII)																																		
S. N o.	Name of Transmission Element	Scheduled COD in months from Effective Date																																
1.	Creation of 220 kV level (GIS) at 765/400 kV Raipur Pool S/s with Installation of 2x500 MVA, 400/220 kV ICTs along with associated ICT bays (220kV-GIS). <ul style="list-style-type: none"> 500MVA, 400/220kV ICT: 2 nos. 400kV ICT bays: 2 nos. 220kV ICT bays: 2 nos.(GIS) 	18 months																																
2.	2 nos. 220kV line bays (GIS) at Raipur Pool S/s for termination of Raipur Pool – Rajnandgaon 220 kV D/c line. <ul style="list-style-type: none"> 220kV line bays: 2 nos.(GIS) 																																	
3.	Augmentation of 1x500 MVA, 400/220 kV ICT at Raipur Pool S/s along with associated ICT bays (220kV-GIS) <ul style="list-style-type: none"> 500MVA, 400/220kV ICT: 1 no. 400kV ICT bays: 1 no. 220kV ICT bays: 1 no. (GIS) 	Dec’24																																
4.	6 nos. 220kV line bays (GIS) at Raipur Pool S/s for termination of various lines planned																																	

S. No.		Existing Provisions		Revised Provisions																			
		by CSPTCL* <ul style="list-style-type: none">220kV line bays: 6 nos. (GIS)		by CSPTCL* <ul style="list-style-type: none">220kV line bays: 6 nos. (GIS)																			
		<p>[^] The schedule of implementation shall be finalized prior to bid submission based on inputs from CSPTCL regarding schedule of their 220kV lines. Further, a minimum implementation schedule of 18 months shall be prescribed for implementation of the scheme after award.</p> <p>Note:</p> <p>(i) Powergrid to provide space for implementation of above scope of works at Raipur (pool) 765/400 kV substation.</p> <p>(ii) Downstream system associated with the scheme to be implemented by CSPTCL as an intrastate scheme :</p> <ul style="list-style-type: none">Raipur Pool – Rajnandgaon 220 kV D/c line in the timeframe of Dec’23*Raipur Pool – Gendpur 220 kV D/c line in the timeframe of Mar’24*Raipur Pool – Bemetra 220 kV D/c line in the timeframe of Mar’24*LILO of Borjhara – Urla 220kV S/c line at Raipur Pool in the timeframe of Mar’24 <p>B. Western Region Expansion Scheme- XXIX (WRES-XXIX):</p> <table><tr><th colspan="3">Transmission System for Western Region Expansion Scheme- XXIX (WRES-XXIX)</th></tr><tr><th>S. N o.</th><th>Name of Transmission Element</th><th>Scheduled COD in months from Effective Date</th></tr><tr><td>1.</td><td>Creation of 220 kV level at 765/400 kV Dharamjaigarh S/s with Installation of 2x500 MVA, 400/220 kV ICTs along with associated ICT bays<ul style="list-style-type: none">500MVA, 400/220kV ICT: 2 nos.</td><td>March 2024 or matching timeframe of Dharamjaigarh – Chhuri 220 kV D/c line, whichever is</td></tr></table>		Transmission System for Western Region Expansion Scheme- XXIX (WRES-XXIX)			S. N o.	Name of Transmission Element	Scheduled COD in months from Effective Date	1.	Creation of 220 kV level at 765/400 kV Dharamjaigarh S/s with Installation of 2x500 MVA, 400/220 kV ICTs along with associated ICT bays <ul style="list-style-type: none">500MVA, 400/220kV ICT: 2 nos.	March 2024 or matching timeframe of Dharamjaigarh – Chhuri 220 kV D/c line, whichever is	<p>[^] deleted</p> <p>Note:</p> <p>(i) Powergrid to provide space for implementation of above scope of works at Raipur (pool) 765/400 kV substation.</p> <p>(ii) Downstream system associated with the scheme to be implemented by CSPTCL as an intrastate scheme :</p> <ul style="list-style-type: none">Raipur Pool – Rajnandgaon 220 kV D/c line*Raipur Pool – Gendpur 220 kV D/c line*Raipur Pool – Bemetra 220 kV D/c line*LILO of Borjhara – Urla 220kV S/c line at Raipur <p>B. Western Region Expansion Scheme- XXIX (WRES-XXIX):</p> <table><tr><th colspan="3">Transmission System for Western Region Expansion Scheme- XXIX (WRES-XXIX)</th></tr><tr><th>S. N o.</th><th>Name of Transmission Element</th><th>Scheduled COD in months from Effective Date</th></tr><tr><td>1.</td><td>Creation of 220 kV level at 765/400 kV Dharamjaigarh S/s with Installation of 2x500 MVA, 400/220 kV ICTs along with associated ICT bays<ul style="list-style-type: none">500MVA, 400/220kV ICT: 2 nos.</td><td>Mar’25</td></tr></table>		Transmission System for Western Region Expansion Scheme- XXIX (WRES-XXIX)			S. N o.	Name of Transmission Element	Scheduled COD in months from Effective Date	1.	Creation of 220 kV level at 765/400 kV Dharamjaigarh S/s with Installation of 2x500 MVA, 400/220 kV ICTs along with associated ICT bays <ul style="list-style-type: none">500MVA, 400/220kV ICT: 2 nos.	Mar’25
Transmission System for Western Region Expansion Scheme- XXIX (WRES-XXIX)																							
S. N o.	Name of Transmission Element	Scheduled COD in months from Effective Date																					
1.	Creation of 220 kV level at 765/400 kV Dharamjaigarh S/s with Installation of 2x500 MVA, 400/220 kV ICTs along with associated ICT bays <ul style="list-style-type: none">500MVA, 400/220kV ICT: 2 nos.	March 2024 or matching timeframe of Dharamjaigarh – Chhuri 220 kV D/c line, whichever is																					
Transmission System for Western Region Expansion Scheme- XXIX (WRES-XXIX)																							
S. N o.	Name of Transmission Element	Scheduled COD in months from Effective Date																					
1.	Creation of 220 kV level at 765/400 kV Dharamjaigarh S/s with Installation of 2x500 MVA, 400/220 kV ICTs along with associated ICT bays <ul style="list-style-type: none">500MVA, 400/220kV ICT: 2 nos.	Mar’25																					

S. No.	Existing Provisions				Revised Provisions						
		<ul style="list-style-type: none">400kV ICT bays: 2 nos.220kV ICT bays: 2 nos.	later^			<ul style="list-style-type: none">400kV ICT bays: 2 nos.220kV ICT bays: 2 nos.					
	2.	2 nos. 220kV line bays at Dharamjaigarh S/s (for termination of Dharamjaigarh– Chhuri 220 kV D/c line) <ul style="list-style-type: none">220kV line bays: 2 nos.			2.	2 nos. 220kV line bays at Dharamjaigarh S/s (for termination of Dharamjaigarh– Chhuri 220 kV D/c line) <ul style="list-style-type: none">220kV line bays: 2 nos.					
	3.	2 nos. 220kV line bays at Dharamjaigarh S/s (for termination of Dharamjaigarh –Dharamjaigarh CSP 220 kV D/c line) <ul style="list-style-type: none">220kV line bays: 2 nos.	December 2024 or matching timeframe of Dharamjaigarh – Dharamjaigarh CSP 220 kV D/c line, whichever is later^		3.	2 nos. 220kV line bays at Dharamjaigarh S/s (for termination of Dharamjaigarh – Dharamjaigarh CSP 220 kV D/c line) <ul style="list-style-type: none">220kV line bays: 2 nos.	Mar’25				
	<p>^The schedule of implementation shall be finalized prior to bid submission based on inputs from CSPTCL regarding schedule of their 220kV lines. Further, a minimum implementation schedule of 18 months shall be prescribed for implementation of the scheme after award.</p> <p>Note:</p> <p>(i) Powergrid to provide space for implementation of the above scope of works at Dharamjaygarh 765/400 kV substation.</p> <p>(ii) The downstream system associated with the scheme to be implemented by CSPTCL as an intrastate scheme:</p> <ul style="list-style-type: none">Dharamjaigarh – Chhuri 220 kV D/c line in the timeframe of Mar’24.Dharamjaigarh – Dharamjaigarh CSP 220 kV D/c line in the timeframe of Dec’24.				<p>^ deleted</p> <p>Note:</p> <p>(i) Powergrid to provide space for implementation of the above scope of works at Dharamjaygarh 765/400 kV substation.</p> <p>(ii) The downstream system associated with the scheme to be implemented by CSPTCL as an intrastate scheme:</p> <ul style="list-style-type: none">Dharamjaigarh – Chhuri 220 kV D/c line.Dharamjaigarh – Dharamjaigarh CSP 220 kV D/c line.						
2	Clause No. 2.6 of RFP 2.6 Project Schedule A. Western Region Expansion Scheme-XXVIII (WRES-XXVIII):				Clause No. 2.6 of RFP 2.6 Project Schedule A. Western Region Expansion Scheme-XXVIII (WRES-XXVIII):						
	S. No.	Name of the Transmission	Scheduled COD in months from	Percentage of Quoted	Element(s) which are pre-		S. No.	Name of the Transmission	Scheduled COD in months from	Percentage of Quoted	Element(s) which are pre-

S. No.	Existing Provisions					Revised Provisions					
		Element	Effective Date	Transmission Charges recoverable on Scheduled COD of the Element of the Project	required for declaring the commercial operation (COD) of the respective Element			Element	Effective Date	Transmission Charges recoverable on Scheduled COD of the Element of the Project	required for declaring the commercial operation (COD) of the respective Element
	i.	December 2023 or matching timeframe of Raipur Pool – Rajnandgaon 220 kV D/c line, whichever is later^.	i.	18 months	
	ii.	ii.	
	iii.	iii.	Dec'24	
	iv.			iv.			
<p><i>^The schedule of implementation shall be finalized prior to bid submission based on inputs from CSPTCL regarding schedule of their 220kV lines. Further, a minimum implementation schedule of 18 months shall be prescribed for implementation of the scheme after award.</i></p> <p>Note:</p> <p>(i) POWERGRID to provide space for implementation of the above scope of works at Raipur (pool) 765/400 kV substation.</p> <p>(ii) The downstream system associated with the scheme to be implemented by CSPTCL as an intrastate scheme:</p> <ul style="list-style-type: none">• Raipur Pool – Rajnandgaon 220 kV D/c line in the timeframe of Dec’23• *Raipur Pool – Gendpur 220 kV D/c line in the timeframe of Mar’24						<p>^deleted</p> <p>Note:</p> <p>(i) POWERGRID to provide space for implementation of the above scope of works at Raipur (pool) 765/400 kV substation.</p> <p>(ii) The downstream system associated with the scheme to be implemented by CSPTCL as an intrastate scheme:</p> <ul style="list-style-type: none">• Raipur Pool – Rajnandgaon 220 kV D/c line• *Raipur Pool – Gendpur 220 kV D/c line• *Raipur Pool – Bemetra 220 kV D/c line• *LILO of Borjhara – Urla 220kV S/c line at Raipur					

^deleted

S. No.	Existing Provisions				Revised Provisions																																				
	<div><ul style="list-style-type: none">*Raipur Pool – Bemetra 220 kV D/c line in the timeframe of Mar’24*LILO of Borjhara – Urla 220kV S/c line at Raipur Pool in the timeframe of Mar’24</div> <div>.....</div> <div>Scheduled COD for the Project:</div> <div><div>i. Elements marked at Sl. No. i & ii : December 2023 or matching timeframe of Raipur Pool – Rajnandgaon 220 kV D/c line, whichever is later.</div><div>ii. Elements marked at Sl. No. iii & iv : March 2024 or matching timeframe of 220 kV outlets, whichever is later.</div></div> <div>B. Western Region Expansion Scheme-XXIX (WRES-XXIX):</div> <table><tr><th>S. No.</th><th>Name of the Transmission Element</th><th>Scheduled COD in months from Effective Date</th><th>Percentage of Quoted Transmission Charges recoverable on Scheduled COD of the Element of the Project</th><th>Element(s) which are pre-required for declaring the commercial operation (COD) of the respective Element</th></tr><tr><td>i.</td><td>.....</td><td rowspan="3">March 2024 or matching timeframe of Dharamjaigarh – Chhuri 220 kV D/c line, whichever is later^</td><td>.....</td><td>.....</td></tr><tr><td>ii.</td><td>.....</td><td>.....</td><td>.....</td></tr><tr><td>iii</td><td>.....</td><td>.....</td><td>.....</td></tr></table>				S. No.	Name of the Transmission Element	Scheduled COD in months from Effective Date	Percentage of Quoted Transmission Charges recoverable on Scheduled COD of the Element of the Project	Element(s) which are pre-required for declaring the commercial operation (COD) of the respective Element	i.	March 2024 or matching timeframe of Dharamjaigarh – Chhuri 220 kV D/c line, whichever is later^	ii.	iii	<div>.....</div> <div>Scheduled COD for the Project:</div> <div><div>i. Elements marked at Sl. No. i & ii : 18 months</div><div>ii. Elements marked at Sl. No. iii & iv : Dec, 24</div></div> <div>B. Western Region Expansion Scheme-XXIX (WRES-XXIX):</div> <table><tr><th>S. No.</th><th>Name of the Transmission Element</th><th>Scheduled COD in months from Effective Date</th><th>Percentage of Quoted Transmission Charges recoverable on Scheduled COD of the Element of the Project</th><th>Element(s) which are pre-required for declaring the commercial operation (COD) of the respective Element</th></tr><tr><td>i.</td><td>.....</td><td rowspan="3">Mar’25</td><td>.....</td><td>.....</td></tr><tr><td>ii.</td><td>.....</td><td>.....</td><td>.....</td></tr><tr><td>iii</td><td>.....</td><td>.....</td><td>.....</td></tr></table> <div>^deleted</div>	S. No.	Name of the Transmission Element	Scheduled COD in months from Effective Date	Percentage of Quoted Transmission Charges recoverable on Scheduled COD of the Element of the Project	Element(s) which are pre-required for declaring the commercial operation (COD) of the respective Element	i.	Mar’25	ii.	iii
S. No.	Name of the Transmission Element	Scheduled COD in months from Effective Date	Percentage of Quoted Transmission Charges recoverable on Scheduled COD of the Element of the Project	Element(s) which are pre-required for declaring the commercial operation (COD) of the respective Element																																					
i.	March 2024 or matching timeframe of Dharamjaigarh – Chhuri 220 kV D/c line, whichever is later^																																					
ii.																																					
iii																																					
S. No.	Name of the Transmission Element	Scheduled COD in months from Effective Date	Percentage of Quoted Transmission Charges recoverable on Scheduled COD of the Element of the Project	Element(s) which are pre-required for declaring the commercial operation (COD) of the respective Element																																					
i.	Mar’25																																					
ii.																																					
iii																																					

S. No.	Existing Provisions	Revised Provisions
	<div data-bbox="239 217 1096 483"> <div></div> <div></div> <div>timeframe of Dharamjaigarh – Dharamjaigarh CSP 220 kV D/c line, whichever is later^</div> <div></div> <div></div> </div> <p data-bbox="239 488 1096 630"><i>^The schedule of implementation shall be finalized prior to bid submission based on inputs from CSPTCL regarding schedule of their 220kV lines. Further, a minimum implementation schedule of 18 months shall be prescribed for implementation of the scheme after award.</i></p> <p data-bbox="239 639 310 662">Note:</p> <ul data-bbox="264 673 1096 966" style="list-style-type: none"> (i) Powergrid to provide space for implementation of the above scope of works at Dharamjaygarh 765/400 kV substation. (ii) The downstream system associated with the scheme to be implemented by CSPTCL as an intrastate scheme: <ul style="list-style-type: none"> • Dharamjaigarh – Chhuri 220 kV D/c line in the timeframe of Mar’24. • Dharamjaigarh – Dharamjaigarh CSP 220 kV D/c line in the timeframe of Dec’24. <p data-bbox="239 1024 340 1040">.....</p> <p data-bbox="239 1050 611 1076">Scheduled COD for the Project:</p> <ul data-bbox="264 1088 1096 1300" style="list-style-type: none"> i. Elements marked at Sl. No. i & ii: March 2024 or matching timeframe of Dharamjaigarh – Chhuri 220 kV D/c line, whichever is later. ii. Elements marked at Sl. No. iii: December 2024 or matching timeframe of Dharamjaigarh –Dharamjaigarh CSP 220 kV D/c line, whichever is later. 	<p data-bbox="1121 711 1192 734">Note:</p> <ul data-bbox="1146 745 1995 998" style="list-style-type: none"> (i) Powergrid to provide space for implementation of the above scope of works at Dharamjaygarh 765/400 kV substation. (ii) The downstream system associated with the scheme to be implemented by CSPTCL as an intrastate scheme: <ul style="list-style-type: none"> • Dharamjaigarh – Chhuri 220 kV D/c line. • Dharamjaigarh – Dharamjaigarh CSP 220 kV D/c line. <p data-bbox="1121 1024 1222 1040">.....</p> <p data-bbox="1121 1050 1585 1076">Scheduled COD for the Project: Mar’25</p>
3	<p data-bbox="239 1312 1066 1338">ANNEXURE 8 -UNDERTAKING AND DETAILS OF EQUITY INVESTMENT</p> <p data-bbox="239 1386 699 1412">Format 1: Bidders' Undertakings</p> <p data-bbox="239 1474 380 1490">.....</p>	<p data-bbox="1121 1312 1948 1338">ANNEXURE 8 -UNDERTAKING AND DETAILS OF EQUITY INVESTMENT</p> <p data-bbox="1121 1386 1581 1412">Format 1: Bidders' Undertakings</p> <p data-bbox="1121 1474 1262 1490">.....</p>

S. No.	Existing Provisions				Revised Provisions					
	8. We confirm that our Bid meets the Scheduled COD of each transmission Element and the Project as specified below: A. Western Region Expansion Scheme-XXVIII (WRES-XXVIII):				8. We confirm that our Bid meets the Scheduled COD of each transmission Element and the Project as specified below: A. Western Region Expansion Scheme-XXVIII (WRES-XXVIII):					
	S. No.	Name of the Transmission Element	Scheduled COD in months from Effective Date	Percentage of Quoted Transmission Charges recoverable on Scheduled COD of the Element of the Project	Element(s) which are pre-required for declaring the commercial operation (COD) of the respective Element	S. No.	Name of the Transmission Element	Scheduled COD in months from Effective Date	Percentage of Quoted Transmission Charges recoverable on Scheduled COD of the Element of the Project	Element(s) which are pre-required for declaring the commercial operation (COD) of the respective Element
	i.	December 2023 or matching timeframe of Raipur Pool – Rajnandgaon 220 kV D/c line, whichever is later^.	i.	18 months
	ii.	ii.
	iii.	March 2024 or matching timeframe of 220 kV outlets, whichever is later^.	iii.	Dec’24
	iv.			iv.		
	^The schedule of implementation shall be finalized prior to bid submission based on inputs from CSPTCL regarding schedule of their 220kV lines. Further, a minimum implementation schedule of 18 months shall be prescribed for implementation of the scheme after award.					^deleted				

S. No.	Existing Provisions				Revised Provisions																																				
	<p>Note:</p> <p>(i) Powergrid to provide space for implementation of above scope of works at Raipur (pool) 765/400 kV substation.</p> <p>(ii) Downstream system associated with the scheme to be implemented by CSPTCL as an intrastate scheme :</p> <ul style="list-style-type: none">• Raipur Pool – Rajnandgaon 220 kV D/c line in the timeframe of Dec’23• *Raipur Pool – Gendpur 220 kV D/c line in the timeframe of Mar’24• *Raipur Pool – Bemetra 220 kV D/c line in the timeframe of Mar’24• *LILO of Borjhara – Urla 220kV S/c line at Raipur Pool in the timeframe of Mar’24 <p>Scheduled COD for the Project:</p> <p>i. Elements marked at Sl. No. i & ii: December 2023 or matching timeframe of Raipur Pool – Rajnandgaon 220 kV D/c line, whichever is later.</p> <p>ii. Elements marked at Sl. No. iii & iv : March 2024 or matching timeframe of 220 kV outlets, whichever is later.</p> <p>B. Western Region Expansion Scheme-XXIX (WRES-XXIX):</p> <table><tr><th>S. No.</th><th>Name of the Transmission Element</th><th>Scheduled COD in months from Effective Date</th><th>Percentage of Quoted Transmission Charges recoverable on Scheduled COD of the Element of the Project</th><th>Element(s) which are pre-required for declaring the commercial operation (COD) of the respective Element</th></tr><tr><td>i.</td><td>.....</td><td rowspan="2">March 2024 or matching timeframe of Dharamjaigarh</td><td>.....</td><td>.....</td></tr><tr><td>ii.</td><td>.....</td><td>.....</td><td>.....</td></tr></table>				S. No.	Name of the Transmission Element	Scheduled COD in months from Effective Date	Percentage of Quoted Transmission Charges recoverable on Scheduled COD of the Element of the Project	Element(s) which are pre-required for declaring the commercial operation (COD) of the respective Element	i.	March 2024 or matching timeframe of Dharamjaigarh	ii.	<p>Note:</p> <p>(i) Powergrid to provide space for implementation of above scope of works at Raipur (pool) 765/400 kV substation.</p> <p>(ii) Downstream system associated with the scheme to be implemented by CSPTCL as an intrastate scheme :</p> <ul style="list-style-type: none">• Raipur Pool – Rajnandgaon 220 kV D/c line• *Raipur Pool – Gendpur 220 kV D/c line• *Raipur Pool – Bemetra 220 kV D/c line• *LILO of Borjhara – Urla 220kV S/c line at Raipur <p>Scheduled COD for the Project:</p> <p>i. Elements marked at Sl. No. i & ii : 18 months</p> <p>ii. Elements marked at Sl. No. iii & iv : Dec, 24</p> <p>B. Western Region Expansion Scheme-XXIX (WRES-XXIX):</p> <table><tr><th>S. No.</th><th>Name of the Transmission Element</th><th>Scheduled COD in months from Effective Date</th><th>Percentage of Quoted Transmission Charges recoverable on Scheduled COD of the Element of the Project</th><th>Element(s) which are pre-required for declaring the commercial operation (COD) of the respective Element</th></tr><tr><td>i.</td><td>.....</td><td rowspan="3">Mar’25</td><td>.....</td><td>.....</td></tr><tr><td>ii.</td><td>.....</td><td>.....</td><td>.....</td></tr><tr><td>iii</td><td>.....</td><td>.....</td><td>.....</td></tr></table> <p>[^]deleted</p>					S. No.	Name of the Transmission Element	Scheduled COD in months from Effective Date	Percentage of Quoted Transmission Charges recoverable on Scheduled COD of the Element of the Project	Element(s) which are pre-required for declaring the commercial operation (COD) of the respective Element	i.	Mar’25	ii.	iii
S. No.	Name of the Transmission Element	Scheduled COD in months from Effective Date	Percentage of Quoted Transmission Charges recoverable on Scheduled COD of the Element of the Project	Element(s) which are pre-required for declaring the commercial operation (COD) of the respective Element																																					
i.	March 2024 or matching timeframe of Dharamjaigarh																																					
ii.																																					
S. No.	Name of the Transmission Element	Scheduled COD in months from Effective Date	Percentage of Quoted Transmission Charges recoverable on Scheduled COD of the Element of the Project	Element(s) which are pre-required for declaring the commercial operation (COD) of the respective Element																																					
i.	Mar’25																																					
ii.																																					
iii																																					

S. No.	Existing Provisions					Revised Provisions
			– Chhuri 220 kV D/c line, whichever is later^			
	iii	December 2024 or matching timeframe of Dharamjaigarh – Dharamjaigarh CSP 220 kV D/c line, whichever is later^	
	<p><i>^The schedule of implementation shall be finalized prior to bid submission based on inputs from CSPTCL regarding schedule of their 220kV lines. Further, a minimum implementation schedule of 18 months shall be prescribed for implementation of the scheme after award.</i></p> <p>Note:</p> <p>(i) Powergrid to provide space for implementation of the above scope of works at Dharamjaygarh 765/400 kV substation.</p> <p>(ii) The downstream system associated with the scheme to be implemented by CSPTCL as an intrastate scheme:</p> <ul style="list-style-type: none"> • Dharamjaigarh – Chhuri 220 kV D/c line in the timeframe of Mar'24. • Dharamjaigarh – Dharamjaigarh CSP 220 kV D/c line in the timeframe of Dec'24. <p>Scheduled COD for the Project:</p> <p>i. Elements marked at Sl. No. i & ii: March 2024 or matching timeframe of Dharamjaigarh – Chhuri 220 kV D/c line, whichever is later.</p>					<p>Note:</p> <p>(i) Powergrid to provide space for implementation of the above scope of works at Dharamjaygarh 765/400 kV substation.</p> <p>(ii) The downstream system associated with the scheme to be implemented by CSPTCL as an intrastate scheme:</p> <ul style="list-style-type: none"> • Dharamjaigarh – Chhuri 220 kV D/c line. • Dharamjaigarh – Dharamjaigarh CSP 220 kV D/c line. <p>Scheduled COD for the Project: Mar'25</p>

S. No.	Existing Provisions	Revised Provisions																																
	ii. Elements marked at Sl. No. iii : December 2024 or matching timeframe of Dharamjaigarh –Dharamjaigarh CSP 220 kV D/c line, whichever is later.																																	
4	<p>Schedule: 1 of TSA Project Description and Scope of Work a. b. Detailed Scope of Work</p> <p>A. Western Region Expansion Scheme- XXVIII (WRES-XXVIII):</p> <table border="1"> <thead> <tr> <th colspan="3">Transmission System for Western Region Expansion Scheme- XXVIII (WRES-XXVIII)</th> </tr> <tr> <th>S. No.</th> <th>Transmission Element</th> <th>Scheduled COD in months from Effective Date</th> </tr> </thead> <tbody> <tr> <td>1.</td> <td>.....</td> <td rowspan="2">December 2023 or matching timeframe of Raipur Pool – Rajnandgaon 220 kV D/c line, whichever is later^.</td> </tr> <tr> <td>2.</td> <td>.....</td> </tr> <tr> <td>3.</td> <td>.....</td> <td rowspan="2">March 2024 or matching timeframe of 220 kV outlets, whichever is later^.</td> </tr> <tr> <td>4.</td> <td>.....</td> </tr> </tbody> </table> <p>^ The schedule of implementation shall be finalized prior to bid submission based on inputs from CSPTCL regarding schedule of their 220kV lines. Further, a minimum implementation schedule of 18 months shall be prescribed for implementation of the scheme after award.</p> <p>Note: (i) Powergrid to provide space for implementation of above scope of works at Raipur (pool) 765/400 kV substation. (ii) Downstream system associated with the scheme to be implemented by CSPTCL as an intrastate scheme :</p>	Transmission System for Western Region Expansion Scheme- XXVIII (WRES-XXVIII)			S. No.	Transmission Element	Scheduled COD in months from Effective Date	1.	December 2023 or matching timeframe of Raipur Pool – Rajnandgaon 220 kV D/c line, whichever is later^.	2.	3.	March 2024 or matching timeframe of 220 kV outlets, whichever is later^.	4.	<p>Schedule: 1 of TSA Project Description and Scope of Work a. b. Detailed Scope of Work</p> <p>A. Western Region Expansion Scheme- XXVIII (WRES-XXVIII):</p> <table border="1"> <thead> <tr> <th colspan="3">Transmission System for Western Region Expansion Scheme- XXVIII (WRES-XXVIII)</th> </tr> <tr> <th>S. No.</th> <th>Transmission Element</th> <th>Scheduled COD in months from Effective Date</th> </tr> </thead> <tbody> <tr> <td>1.</td> <td>.....</td> <td rowspan="2">18 months</td> </tr> <tr> <td>2.</td> <td>.....</td> </tr> <tr> <td>3.</td> <td>.....</td> <td rowspan="2">Dec'24</td> </tr> <tr> <td>4.</td> <td>.....</td> </tr> </tbody> </table> <p>^ deleted</p> <p>Note: (i) Powergrid to provide space for implementation of above scope of works at Raipur (pool) 765/400 kV substation. (ii) Downstream system associated with the scheme to be implemented by CSPTCL as an intrastate scheme :</p>	Transmission System for Western Region Expansion Scheme- XXVIII (WRES-XXVIII)			S. No.	Transmission Element	Scheduled COD in months from Effective Date	1.	18 months	2.	3.	Dec'24	4.
Transmission System for Western Region Expansion Scheme- XXVIII (WRES-XXVIII)																																		
S. No.	Transmission Element	Scheduled COD in months from Effective Date																																
1.	December 2023 or matching timeframe of Raipur Pool – Rajnandgaon 220 kV D/c line, whichever is later^.																																
2.																																	
3.	March 2024 or matching timeframe of 220 kV outlets, whichever is later^.																																
4.																																	
Transmission System for Western Region Expansion Scheme- XXVIII (WRES-XXVIII)																																		
S. No.	Transmission Element	Scheduled COD in months from Effective Date																																
1.	18 months																																
2.																																	
3.	Dec'24																																
4.																																	

S. No.	Existing Provisions	Revised Provisions																												
	<ul style="list-style-type: none"> Raipur Pool – Rajnandgaon 220 kV D/c line in the timeframe of Dec’23 *Raipur Pool – Gendpur 220 kV D/c line in the timeframe of Mar’24 *Raipur Pool – Bemetra 220 kV D/c line in the timeframe of Mar’24 *LILO of Borjhara – Urla 220kV S/c line at Raipur Pool in the timeframe of Mar’24 <p>B. Western Region Expansion Scheme- XXIX (WRES-XXIX):</p> <table border="1"> <thead> <tr> <th colspan="3">Transmission System for Western Region Expansion Scheme- XXIX (WRES-XXIX)</th> </tr> <tr> <th>S. No.</th><th>Name of Transmission Element</th><th>Scheduled COD in months from Effective Date</th></tr> </thead> <tbody> <tr> <td>1.</td><td>.....</td><td rowspan="2">March 2024 or matching timeframe of Dharamjaigarh – Chhuri 220 kV D/c line, whichever is later^</td></tr> <tr> <td>2.</td><td>.....</td></tr> <tr> <td>3.</td><td>.....</td><td>December 2024 or matching timeframe of Dharamjaigarh – Dharamjaigarh CSP 220 kV D/c line, whichever is later^</td></tr> </tbody> </table> <p><i>^The schedule of implementation shall be finalized prior to bid submission based on inputs from CSPTCL regarding schedule of their 220kV lines. Further, a minimum implementation schedule of 18 months shall be prescribed for implementation of the scheme after award.</i></p> <p>Note:</p> <p>(i) Powergrid to provide space for implementation of the above scope of works at Dharamjaygarh 765/400 kV substation.</p> <p>(ii) The downstream system associated with the scheme to be implemented by CSPTCL as an intrastate scheme:</p>	Transmission System for Western Region Expansion Scheme- XXIX (WRES-XXIX)			S. No.	Name of Transmission Element	Scheduled COD in months from Effective Date	1.	March 2024 or matching timeframe of Dharamjaigarh – Chhuri 220 kV D/c line, whichever is later^	2.	3.	December 2024 or matching timeframe of Dharamjaigarh – Dharamjaigarh CSP 220 kV D/c line, whichever is later^	<ul style="list-style-type: none"> Raipur Pool – Rajnandgaon 220 kV D/c line *Raipur Pool – Gendpur 220 kV D/c line *Raipur Pool – Bemetra 220 kV D/c line *LILO of Borjhara – Urla 220kV S/c line at Raipur <p>B. Western Region Expansion Scheme- XXIX (WRES-XXIX):</p> <table border="1"> <thead> <tr> <th colspan="3">Transmission System for Western Region Expansion Scheme- XXIX (WRES-XXIX)</th> </tr> <tr> <th>S. No.</th><th>Name of Transmission Element</th><th>Scheduled COD in months from Effective Date</th></tr> </thead> <tbody> <tr> <td>1.</td><td>.....</td><td rowspan="2">Mar’25</td></tr> <tr> <td>2.</td><td>.....</td></tr> <tr> <td>3.</td><td>.....</td><td>Mar’25</td></tr> </tbody> </table> <p>^ deleted</p> <p>Note:</p> <p>(i) Powergrid to provide space for implementation of the above scope of works at Dharamjaygarh 765/400 kV substation.</p> <p>(ii) The downstream system associated with the scheme to be implemented by CSPTCL as an intrastate scheme:</p> <ul style="list-style-type: none"> Dharamjaigarh – Chhuri 220 kV D/c line. 	Transmission System for Western Region Expansion Scheme- XXIX (WRES-XXIX)			S. No.	Name of Transmission Element	Scheduled COD in months from Effective Date	1.	Mar’25	2.	3.	Mar’25
Transmission System for Western Region Expansion Scheme- XXIX (WRES-XXIX)																														
S. No.	Name of Transmission Element	Scheduled COD in months from Effective Date																												
1.	March 2024 or matching timeframe of Dharamjaigarh – Chhuri 220 kV D/c line, whichever is later^																												
2.																													
3.	December 2024 or matching timeframe of Dharamjaigarh – Dharamjaigarh CSP 220 kV D/c line, whichever is later^																												
Transmission System for Western Region Expansion Scheme- XXIX (WRES-XXIX)																														
S. No.	Name of Transmission Element	Scheduled COD in months from Effective Date																												
1.	Mar’25																												
2.																													
3.	Mar’25																												

S. No.	Existing Provisions				Revised Provisions					
	<ul style="list-style-type: none">Dharamjaigarh – Chhuri 220 kV D/c line in the timeframe of Mar’24.Dharamjaigarh – Dharamjaigarh CSP 220 kV D/c line in the timeframe of Dec’24.				<ul style="list-style-type: none">Dharamjaigarh – Dharamjaigarh CSP 220 kV D/c line.					
5	Schedule: 2 of TSA				Schedule: 2 of TSA					
	A. Western Region Expansion Scheme-XXVIII (WRES-XXVIII):				A. Western Region Expansion Scheme-XXVIII (WRES-XXVIII):					
	S. No.	Name of the Transmission Element	Scheduled COD in months from Effective Date	Percentage of Quoted Transmission Charges recoverable on Scheduled COD of the Element of the Project	Element(s) which are pre-required for declaring the commercial operation (COD) of the respective Element	S. No.	Name of the Transmission Element	Scheduled COD in months from Effective Date	Percentage of Quoted Transmission Charges recoverable on Scheduled COD of the Element of the Project	Element(s) which are pre-required for declaring the commercial operation (COD) of the respective Element
	i.	December 2023	i.	18 months
	ii.	or matching timeframe of Raipur Pool – Rajnandgaon 220 kV D/c line, whichever is later^.	ii.
	iii.	March 2024 or matching timeframe of 220 kV outlets, whichever is later^.	iii.	Dec’24
	iv.	iv.
	^deleted									
	^The schedule of implementation shall be finalized prior to bid submission based on inputs from CSPTCL regarding schedule of their 220kV lines. Further, a minimum implementation schedule of 18 months shall be prescribed for implementation of the scheme after award.									

S. No.	Existing Provisions				Revised Provisions				
	Note: (i) Powergrid to provide space for implementation of above scope of works at Raipur (pool) 765/400 kV substation. (ii) Downstream system associated with the scheme to be implemented by CSPTCL as an intrastate scheme : <ul style="list-style-type: none"> Raipur Pool – Rajnandgaon 220 kV D/c line in the timeframe of Dec'23 *Raipur Pool – Gendpur 220 kV D/c line in the timeframe of Mar'24 *Raipur Pool – Bemetra 220 kV D/c line in the timeframe of Mar'24 *LILO of Borjhara – Urla 220kV S/c line at Raipur Pool in the timeframe of Mar'24 				Note: (i) Powergrid to provide space for implementation of above scope of works at Raipur (pool) 765/400 kV substation. (ii) Downstream system associated with the scheme to be implemented by CSPTCL as an intrastate scheme : <ul style="list-style-type: none"> Raipur Pool – Rajnandgaon 220 kV D/c line *Raipur Pool – Gendpur 220 kV D/c line *Raipur Pool – Bemetra 220 kV D/c line *LILO of Borjhara – Urla 220kV S/c line at Raipur 				
	Scheduled COD for the Project: i. Elements marked at Sl. No. i & ii : December 2023 or matching timeframe of Raipur Pool – Rajnandgaon 220 kV D/c line, whichever is later. ii. Elements marked at Sl. No. iii & iv : March 2024 or matching timeframe of 220 kV outlets, whichever is later.				Scheduled COD for the Project: i. Elements marked at Sl. No. i & ii : 18 months ii. Elements marked at Sl. No. iii & iv : Dec, 24				
	B. Western Region Expansion Scheme-XXIX (WRES-XXIX):				B. Western Region Expansion Scheme-XXIX (WRES-XXIX):				
S. No.	Name of the Transmission Element	Scheduled COD in months from Effective Date	Percentage of Quoted Transmission Charges recoverable on Scheduled COD of the Element of the Project	Element(s) which are pre-required for declaring the commercial operation (COD) of the respective Element	S. No.	Name of the Transmission Element	Scheduled COD in months from Effective Date	Percentage of Quoted Transmission Charges recoverable on Scheduled COD of the Element of the Project	Element(s) which are pre-required for declaring the commercial operation (COD) of the respective Element
i.	March 2024 or matching	i.	Mar'25
ii.	ii.

S. No.	Existing Provisions					Revised Provisions				
			timeframe of Dharamjaigarh – Chhuri 220 kV D/c line, whichever is later^			iii
	iii	December 2024 or matching timeframe of Dharamjaigarh – Dharamjaigarh CSP 220 kV D/c line, whichever is later^	^deleted Note: <div><div>(i)</div><div>Powergrid to provide space for implementation of the above scope of works at Dharamjaygarh 765/400 kV substation.</div></div> <div><div>(ii)</div><div>The downstream system associated with the scheme to be implemented by CSPTCL as an intrastate scheme:<ul style="list-style-type: none">Dharamjaigarh – Chhuri 220 kV D/c line.Dharamjaigarh – Dharamjaigarh CSP 220 kV D/c line.</div></div> Scheduled COD for the Project: Mar’25				
<div><div>^The schedule of implementation shall be finalized prior to bid submission based on inputs from CSPTCL regarding schedule of their 220kV lines. Further, a minimum implementation schedule of 18 months shall be prescribed for implementation of the scheme after award.</div><div>Note:<div><div>(i)</div><div>Powergrid to provide space for implementation of the above scope of works at Dharamjaygarh 765/400 kV substation.</div></div><div><div>(ii)</div><div>The downstream system associated with the scheme to be implemented by CSPTCL as an intrastate scheme:<ul style="list-style-type: none">Dharamjaigarh – Chhuri 220 kV D/c line in the timeframe of Mar’24.Dharamjaigarh – Dharamjaigarh CSP 220 kV D/c line in the timeframe of Dec’24.</div></div></div></div>										

S. No.	Existing Provisions	Revised Provisions
	<p>Scheduled COD for the Project:</p> <ul style="list-style-type: none"> i. Elements marked at Sl. No. i & ii: March 2024 or matching timeframe of Dharamjaigarh – Chhuri 220 kV D/c line, whichever is later. ii. Elements marked at Sl. No. iii: December 2024 or matching timeframe of Dharamjaigarh –Dharamjaigarh CSP 220 kV D/c line, whichever is later 	