

Amendment No. 1 to

Bid Document for "Appointment of Sub-Consultant for preparation of Detailed Project Report (DPR) for Smart Grid in Rourkela City in the State of Odisha"

S.No.	Existing Provision		Amended Proposed																																									
Bid Documents																																												
1.	Clause 2.0 Deliverables The firm is required to meet the following deliverables.....statutory approvals.		Clause 2.0 Deliverables The firm is required to meet the following deliverables.....statutory approvals.																																									
<table><tr><th>S.No.</th><th>Outline of tasks to be carried out</th><th>Deliverable</th><th>Time Schedule from the date of issuance of LoA</th></tr><tr><td>1.</td><td>Sub Consultant shall conduct DGPS Survey and GIS mapping in line with Scope of Work of this tender document.</td><td>DGPS Survey and GIS Mapping Report</td><td>30 days</td></tr><tr><td>2.</td><td>Sub-Consultant shall prepare DPR in line with Scope of Work of this tender document</td><td>Submission of Draft DPR</td><td>60 days</td></tr><tr><td>3.</td><td>Sub-Consultant shall prepare the final DPR based on comments received from PFCCCL</td><td>Submission of Final DPR</td><td>75 days</td></tr><tr><td>4.</td><td>Sub-Consultant shall prepare Draft Bid Document in line with Scope of Work of this tender document</td><td>Draft Bid Documents for selection of SGIA</td><td>90 days</td></tr></table>			S.No.	Outline of tasks to be carried out	Deliverable	Time Schedule from the date of issuance of LoA	1.	Sub Consultant shall conduct DGPS Survey and GIS mapping in line with Scope of Work of this tender document.	DGPS Survey and GIS Mapping Report	30 days	2.	Sub-Consultant shall prepare DPR in line with Scope of Work of this tender document	Submission of Draft DPR	60 days	3.	Sub-Consultant shall prepare the final DPR based on comments received from PFCCCL	Submission of Final DPR	75 days	4.	Sub-Consultant shall prepare Draft Bid Document in line with Scope of Work of this tender document	Draft Bid Documents for selection of SGIA	90 days	<table><tr><th>S.No.</th><th>Outline of tasks to be carried out</th><th>Deliverable</th><th>Time Schedule from the date of issuance of LoA</th></tr><tr><td>1.</td><td>Sub Consultant shall conduct DGPS Survey and GIS mapping in line with Scope of Work of this tender document.</td><td>DGPS Survey and GIS Mapping Report</td><td>75 days</td></tr><tr><td>2.</td><td>Sub-Consultant shall prepare DPR in line with Scope of Work of this tender document</td><td>Submission of Draft DPR</td><td>90 days</td></tr><tr><td>3.</td><td>Sub-Consultant shall prepare the final DPR based on comments received from PFCCCL</td><td>Submission of Final DPR</td><td>100 days</td></tr><tr><td>4.</td><td>Sub-Consultant shall prepare Draft Bid Document in line with Scope of Work of this tender document</td><td>Draft Bid Documents for selection of SGIA</td><td>120 days</td></tr></table>		S.No.	Outline of tasks to be carried out	Deliverable	Time Schedule from the date of issuance of LoA	1.	Sub Consultant shall conduct DGPS Survey and GIS mapping in line with Scope of Work of this tender document.	DGPS Survey and GIS Mapping Report	75 days	2.	Sub-Consultant shall prepare DPR in line with Scope of Work of this tender document	Submission of Draft DPR	90 days	3.	Sub-Consultant shall prepare the final DPR based on comments received from PFCCCL	Submission of Final DPR	100 days	4.	Sub-Consultant shall prepare Draft Bid Document in line with Scope of Work of this tender document	Draft Bid Documents for selection of SGIA	120 days
S.No.	Outline of tasks to be carried out	Deliverable	Time Schedule from the date of issuance of LoA																																									
1.	Sub Consultant shall conduct DGPS Survey and GIS mapping in line with Scope of Work of this tender document.	DGPS Survey and GIS Mapping Report	30 days																																									
2.	Sub-Consultant shall prepare DPR in line with Scope of Work of this tender document	Submission of Draft DPR	60 days																																									
3.	Sub-Consultant shall prepare the final DPR based on comments received from PFCCCL	Submission of Final DPR	75 days																																									
4.	Sub-Consultant shall prepare Draft Bid Document in line with Scope of Work of this tender document	Draft Bid Documents for selection of SGIA	90 days																																									
S.No.	Outline of tasks to be carried out	Deliverable	Time Schedule from the date of issuance of LoA																																									
1.	Sub Consultant shall conduct DGPS Survey and GIS mapping in line with Scope of Work of this tender document.	DGPS Survey and GIS Mapping Report	75 days																																									
2.	Sub-Consultant shall prepare DPR in line with Scope of Work of this tender document	Submission of Draft DPR	90 days																																									
3.	Sub-Consultant shall prepare the final DPR based on comments received from PFCCCL	Submission of Final DPR	100 days																																									
4.	Sub-Consultant shall prepare Draft Bid Document in line with Scope of Work of this tender document	Draft Bid Documents for selection of SGIA	120 days																																									





S.No.	Existing Provision	Amended Proposed																								
2.	Clause 4.0 Eligibility criteria i) The firm should be..... other firm. ii) The firm should have Average Annual Turnover..... duly certified by a Chartered Accountant. iii) The Consulting Organization should have completed consultancy assignment of preparation of DPR for at least one SCADA/AMI/Smart metering/RAPDRP/IPDS in power distribution system during last five (05) years i.e. period from Indian FY 2011-2012 onwards including the current Financial Year till date of issue of the tender.	Clause 4.0 Eligibility criteria i) The firm should be..... other firm. ii) The firm should have Average Annual Turnover..... duly certified by a Chartered Accountant. iii) The Consulting Organization should have completed consultancy assignment of preparation of DPR for at least one SCADA/AMI/Smart metering/RAPDRP/IPDS in power distribution system during last Seven (07) years i.e. period from Indian FY 2009-2010 onwards including the current Financial Year till date of issue of the tender.																								
3.	Clause 13.0 Terms of Payment Payment would be made as per the following stages: <table border="1"> <thead> <tr> <th>S.No.</th><th>Description</th><th>Payment as % of Lump Sum Consultancy Fees</th></tr> </thead> <tbody> <tr> <td>1.</td><td>Submission of Draft DPR to PFCCL and acceptance of PFCCL/OPTCL</td><td>40 %</td></tr> <tr> <td>2.</td><td>Submission of Final DPR after incorporating comments/ observations and acceptance of PFCCL/OPTCL</td><td>30 %</td></tr> <tr> <td>3.</td><td>Acceptance of DPR by Empowered Committee of Smart Grid, Gol</td><td>30 %</td></tr> </tbody> </table>	S.No.	Description	Payment as % of Lump Sum Consultancy Fees	1.	Submission of Draft DPR to PFCCL and acceptance of PFCCL/OPTCL	40 %	2.	Submission of Final DPR after incorporating comments/ observations and acceptance of PFCCL/OPTCL	30 %	3.	Acceptance of DPR by Empowered Committee of Smart Grid, Gol	30 %	Clause 13.0 Terms of Payment Payment would be made as per the following stages: <table border="1"> <thead> <tr> <th>S.No.</th><th>Description</th><th>Payment as % of Lump Sum Consultancy Fees</th></tr> </thead> <tbody> <tr> <td>1.</td><td>Submission of Draft DPR to PFCCL and acceptance of PFCCL/OPTCL</td><td>40 %</td></tr> <tr> <td>2.</td><td>Submission of Final DPR after incorporating comments/ observations and acceptance of PFCCL/OPTCL</td><td>40 %</td></tr> <tr> <td>3.</td><td>Acceptance of DPR by Empowered Committee of Smart Grid, Gol</td><td>20 %</td></tr> </tbody> </table>	S.No.	Description	Payment as % of Lump Sum Consultancy Fees	1.	Submission of Draft DPR to PFCCL and acceptance of PFCCL/OPTCL	40 %	2.	Submission of Final DPR after incorporating comments/ observations and acceptance of PFCCL/OPTCL	40 %	3.	Acceptance of DPR by Empowered Committee of Smart Grid, Gol	20 %
S.No.	Description	Payment as % of Lump Sum Consultancy Fees																								
1.	Submission of Draft DPR to PFCCL and acceptance of PFCCL/OPTCL	40 %																								
2.	Submission of Final DPR after incorporating comments/ observations and acceptance of PFCCL/OPTCL	30 %																								
3.	Acceptance of DPR by Empowered Committee of Smart Grid, Gol	30 %																								
S.No.	Description	Payment as % of Lump Sum Consultancy Fees																								
1.	Submission of Draft DPR to PFCCL and acceptance of PFCCL/OPTCL	40 %																								
2.	Submission of Final DPR after incorporating comments/ observations and acceptance of PFCCL/OPTCL	40 %																								
3.	Acceptance of DPR by Empowered Committee of Smart Grid, Gol	20 %																								

[Handwritten signatures and initials]