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PFC CONSULTING LIMITED 

(A wholly owned subsidiary of PFC Ltd. - A Government of India Undertaking) 

  
 
                                                                     BID INVITATION LETTER 
 
 

Online bid is invited in single packet system from the Survey Agencies who are 
technically empaneled under Category “D” with PFCCL for survey work and 
preparation of survey report for Transmission Scheme 

 

List of Technically Empaneled Firms under Category “D” 

1. Pratik Surveyors (India) Pvt Ltd 

2. MNEC Consultants Pvt Ltd 
3. GIS Data Solutions 
4. Pioneer Surveyors 
5. N K Enterprises 
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E-Tender Notice No. 01/26-27/ITPs/TC/MP/Survey                                                                 27.07.2026 
 

 
 
PFC Consulting Ltd. invites E-Tenders through GeM portal for appointment of Survey Agency for Survey 
& Preparation of Report for “Development of transmission system for evacuation of 4000 MW through 
STU Network from proposed thermal power plants coming up in MP- Package 1” using Modern Survey 
Techniques. 
 

a) Tender Id  displayed on e-procurement portal 
https://gem.gov.in 

b) Opening date of Tender 
downloading 

27/07/2026 from 18:00 hrs. (IST) 

c) Submission date of E-bid 30/07/2026 till 18:00hrs. (IST) 

e) Opening of E-bids (Financial 
Proposal) 

30/07/2026 till 18:30hrs. (IST) 

 
Note: 
 

1. Tender Notice and Tender Document are available on PFC Consulting Limited (PFCCL) website and can be 
downloaded from https://www.pfcclindia.com or from the e- procurement portal https://gem.gov.in. 
All future Information viz. corrigendum/  addendum/ amendments etc. for this Tender shall be posted on the 
PFC Consulting Ltd. website and said e-procurement portal only. 
 

2. The bidder would bear all costs associated with the preparation, submission of bid, participation in 
bidding process including cost of registration with the said e-procurement portal, if any. PFCCL in no way 
will be responsible or liable for these costs regardless of the conduct or outcome of the bidding process. 
 

3. Bidders are advised to start the registration process little bit early on the e-procurement portal so as to 
avoid any delay in bid submission. Bidders may visit the said e-procurement portal for further details. 
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BID INVITATION LETTER 

 
 
Ref: 01/26-27/ITPs/TC/MP/Survey                                                                                            27.07.2026 

 
 
 

……………………. 
 

……………………. 
 

……………………. 
 

Subject: Request for an offer for Consultancy Services Package for Technical Survey and 
Preparation of Report for “Development of transmission system for evacuation of 
4000 MW through STU Network from proposed thermal power plants coming up in 
MP- Package 1” using Modern Survey Techniques. 

 
Dear Sir, 

 
Madhya Pradesh State Government vide Order dtd. 16.07.2026 appointed PFC Consulting Ltd (PFCCL) 
appointed PFC Consulting Limited (PFCCL) as the Bid Process Coordinator (BPC) for selection of 
bidder as Transmission Service Provider (TSP) to Intra- State transmission system “Development 
of transmission system for evacuation of 4000 MW through STU Network from proposed 
thermal power plants coming up in MP” through Tariff Based Competitive Bidding (TBCB) 
process. 

 
PFCCL invites bids from the Survey Agencies who are Technically Empaneled under [Category “D”] 
with PFCCL for survey and preparation of report for “Development of transmission system for 
evacuation of 4000 MW through STU Network from proposed thermal power plants coming up 
in MP- Package 1” using Modern survey technique. The Scope of Work is indicated in Volume-III 
of this document. The eligibility criteria, submission of bid, deliverables, selection procedure and 
criteria, terms of payment, terms and conditions etc. are given below: 

 
1.0 ELIGIBILITY CRITERIA 

The Consulting Organization (Bidder) should mandatorily possess Technical Empanelment Letter 
indicating the firm has been technically empaneled under (Category “D”) issued by PFCCL. 

2.0 CONTENTS OF BID DOCUMENTS 

i) Bid Proposal Sheets (Volume- I) 
ii) Conditions of Contract (Volume-II) 
iii) Technical Specifications including Scope of Work for Survey and Preparation of 

Report (Volume-III) 

3.0 PERIOD OF ENGAGEMENT 

The timeline for completion of assignment with respect to deliverables along with 
submission of Final Report and Estimation of Right of Way (ROW) would be Forty Five (45) 
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days from the date of Letter of Award (LoA), however, the period of engagement would 
be till the transfer of Packages to Transmission Service Provider (TSP) by PFCCL. 

 
The Consultant is expected to be associated with the project for a period till transfer of 
Packages to Transmission Service Provider (TSP) by PFCCL and the Consultant should be 
able to extend its services as and when required till the period of engagement. 

4.0 BASIS OF PRICE OFFER 

The price offer would be for the assignment as per Schedule-3 of Bid Proposal Sheet 
(Volume-I) and would remain firm throughout the period of contract. Quoted lump sum 
price will be inclusive of taxes and duties including the applicable Goods and Services Tax, 
all travel, and stay, out of pocket expenses, cost of producing documents etc. and PFCCL 
will not pay and/or reimburse anything over and above the price quoted. TDS would be 
deducted as per provision of Income Tax Act and TDS certificate shall be issued to the 
Consultant by Employer. 

 
All related travel expenses incurred by the Consultant’s personnel for journeys to site or 
Employer’s Office or anywhere in connection with the consultancy services/study under 
Scope will be borne by the Consultant and the Employer will not take any responsibility 
whatsoever on this account. 

 
5.0 SUBMISSION OF BID 

5.1 Bid shall consist of single packet comprising “Financial Proposal" and should be duly 
submitted online at e-Procurement Portal https://gem.gov.in/ online from on or before 
18:00 hrs. (IST) on 30/07/2026. The Bid would consist of 

5.2 The Financial Proposal shall comprise the following: 

i. Supporting Documents: 

a) Covering letter 

b) Authorization Letter 

c) Valid Technical Empanelment Letter issued by PFCCL indicating that the Bidder 
has been          empanelled under the [Category “D”]. 

d) MSEs Certificate (ref. OM No. F.20/2/2014-PPD(Pt.) dtd. 25.07.2017 issued by 
Procurement Division, MoF) for EMD exemption or Proof of Payment of EMD 
of Rs. 74,727/- (3% of Estimated Tender Value) (in case not having  MSE 
Certificate)  

ii. Price Offer: to be submitted only in the relevant cell of GeM portal 

5.3 The scanned copy of the supporting documents to be uploaded in the GeM Portal and the 
Price Offer to be submitted online at e-Procurement Portal https://gem.gov.in/ online 
from on or before 18:00 hrs. (IST) on 30/07/2026 
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Note: 

5.4 A bid may be considered as in-complete/non-responsive in case of non-submission 
/wrong submission /alteration of any of the following documents: 

 
i) Covering Letter on the letter head of the organization/firm as per the Format of 

Schedule -1 of Volume-I (Bid Proposal Sheets) duly signed by the authorized signatory. 
ii) Authorization Letter in favor of the Authorized Signatory as per format provided at 

      Schedule-2 of Volume-I (Bid Proposal Sheets).  
iii) Technical Empanelment Letter issued by PFCCL indicating that the firm has been 

empaneled under [Category “D”]   
iv) MSEs Certificate (ref. OM No. F.20/2/2014-PPD(Pt.) dtd. 25.07.2017 issued by 

Procurement Division, MoF) for EMD exemption or EMD of Rs. 74,727/- ( (3% 
of Estimated Tender Value) (in case not having MSE certificate) 
 

EMD Amount will be paid through NEFT/RTGS in PFCCL’s Bank Account. Bank 

Accounts details of PFCCL are as under:  

 

Name of Organization: PFC Consulting Limited 

Name of Bank & Branch: ICICI Bank, Connaught Place, New Delhi, 110001 

Bank Account Name: PFC Consulting Limited 

Account No. : 000705036117 

IFSC: ICIC0000007 
 

PFCCL reserves the right to seek clarifications from Bidder in case of any deficiency is 
observed in the Supporting documents. 

5.5 The Price Offer should contain the lump sum price offered for Package and have to be 
submitted only online at e-Procurement Portal https://gem.gov.in/ and not anywhere 
apart from e-Procurement Portal https://gem.gov.in/. . 

5.6 In case bidder not having MSE certificate, bidder shall pay the due EMD amount through 
NEFT/RTGS in PFCCL’s Bank Account. The same shall be returned to unsuccessful bidders 
within 7 days from uploading of bid results. However, for successful bidder, same shall be 
returned on Submission of Contract Performance Guarantee (CPG).  

5.7 Bidder shall submit the original EMD document (copy of which uploaded on GeM portal 
as a supporting document) within 5 days from intimation from PFCCL as successful L1 
Bidder. The same shall be returned upon submission of Contract Performance Guarantee.  

5.8 Bidders are instructed to communicate with PFCCL only in writing/email to the official 
contact. 

 
6.0 BID OPENING AND EVALUATION OF PROPOSALS 

6.1 Opening of Single Packet bid 
 

The “Single Packet bid " will be opened online on 30/07/2026 at 18:30 hrs. (IST). 
 

6.2 Completeness of bid with respect to the bidding document. 
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i) The Single Packet bid should contain all documents mentioned at Para 5.2 above, duly 
filled and signed by Authorized Signatory. 

ii) There should be no deviations from any or all the contents of the bidding documents 
or conditional or alternate bids. In-complete/In-responsive/In-adequate and/or 
conditional Financial Proposals will be rejected. 

6.3 Financial Proposal Evaluation  
The assignment would be awarded to the bidder who has submitted responsive financial 
proposal and quoted lowest lump sum price quoted as per Clause 4 above, in Indian 
Rupees, without condition(s) or alternate price bid.  
 
In case of more than one bidder quoting L1 price, the Assignment shall be awarded to 
the bidder who submitted L1 bid first on the GeM portal. 

 
7.0      VALIDITY OF BID 

 
Bidders would keep their Bids/ Quotations valid up to 120 (One Hundred and Twenty) days 
from the date of submission of bid. Bidders may be required to further extend the validity 
of Bid as per the requirement of PFCCL. 

 

8.0 CONTRACT PERFORMANCE GUARANTEE (CPG) 

In the event of an award, the successful bidder, within Seven (7) days of receipt of Letter 
of Award (LoA) from Employer, will be required to arrange submission of CPG in the form 
of Bank Guarantee (BG) of Five (05) Percent of the contract value. The CPG/ BG should be 
as per Performa (will be given to the successful bidder) and should be kept valid up to 
twelve (12) months from the date of issue of Letter of Award (LoA), which would require 
to extend till completion of the assignment. 

 
9.0 CONTRACT AGREEMENT 

 
9.1 In the event of award, the selected bidder (“Consultant/Contractor”) will be required to 

enter in to a Contract Agreement with the PFCCL within 7 (Seven) days from the date of 
the Letter of Award (LoA) or within such extended time, as may be granted by the PFCCL 
as per the pro-forma of the Contract Agreement as per Schedule -4. 

 
9.2 Formal Contract Agreement will be executed on Non-judicial stamp paper of Rs. 100/- (Rs. 

One Hundred only) as per the format provided at Schedule-4. Two sets of Non-Judicial 
Stamp papers of Rs.100/- each and water mark papers to be purchased by the Consultant 
from Delhi State. 

9.3 The Contract Agreement will be signed in two originals and the Consultant shall be provided 
with one signed original Contract Agreement. 

9.4 The date of execution of the Contract Agreement in no case would alter the date of start 
or completion period of the work. 

9.5 Till the time a ‘Contract Agreement’ is executed, the Letter of Award shall be read in 
conjunction with the Bidding Documents and would constitute a binding contract. 
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9.6 The executed Contract Agreement may only be amended or supplemented by a written 
agreement between the parties. 

 
10.0 TERMS OF PAYMENT: 

The payment terms for project shall be as below:  
 
a. 40% Payment of contract amount: Upon the submission and technical acceptance 

by PFCCCL of the preliminary Desktop Studies, Substation Identification, Route 
Alignment,  Ground Walkover Survey, Submission and acceptance of draft survey 
report incorporating all the required information.  

 
b. 40% Payment of contract amount: Upon the submission and acceptance of Final 

Survey Report, incorporating all the required information / data and assigned 
technological aspects (Ground Walkover), along with the delivery of all underlying 
digitized source files (KML/KMZ terrain grids and raw data).  

 
c. 20% Payment of contract amount: Transfer of Packages to Transmission Service 

Provider (TSP) by PFCCL. 
 
11.0 DELIVERABLES: 

All the deliverables, as mentioned in this clause and Volume-III (Technical 
Specifications) shall be submitted. 

11.1 The Consultant would submit weekly progress report for all the works/ studies/ survey 
as per the format mutually agreed upon. 

11.2 The Consultant shall adhere to the following timelines for carrying out desktop surveys, 
walkover surveys, preparation and submission of Draft, Addressing the employers’ 
comments, preparation and submission Final Survey Reports, including all deliverables 
specified in Annexure-A & B of Volume-III (Technical Specifications), in consultation with 
the Employer. The timelines shall be reckoned from the date of issuance of the Letter 
of Award (LoA): 

S.No. Milestone Timeline 
(Issue of LoA: T Day) 

1.  Identification, walk over survey and submission of 
comparative statement of sub-station 
alternates/sites for finalization alongwith 
identification & confirmation of the availability of 
terminal bays at existing sub-stations, LILO points 
and its co-ordinates as per the approved scheme  

T+10 

2.  Finalization of transmission line route alongwith 
walkover survey for review by employer 

T+27 

3.  Submission of draft survey report  T+34 
4.   Submission of final survey report & RoW estimation T+45 

 

11.3 The Consultant would submit five (05) hard copies of final report along with soft copy in 
english language, route maps and digitized toposheets within forty five (45) days from the 
date of LoA. 



10 | P a g e  

11.4 Consultant would be responsible for estimating Right of Way (RoW) cost for proposed 
transmission lines in accordance with prevailing state and central RoW Policy. It would 
include details as Circle rate/Guideline value/Stamp Act rates, Prevailing Market Rate, Area 
Features (Urban/Rural/Development Authority Area etc.), details of recent compensation 
awarded in vicinity for infrastructure projects (Transmission Line etc.) for area falling under 
RoW of Transmission Lines and any other details required for estimating RoW. The 
required coordination with local authorities for compiling inputs will be undertaken by 
Consultant. The details as mentioned above should be backed by documentary evidences 
such as details from Revenue Officer, Registrar Office, Land Acquisition Officer, Local 
Governing Bodies,  market rates certified by Valuer empaneled with Insolvency and 
Bankruptcy Board of India (IBBI)/Government Bodies/Public Sector Undertakings etc.       

11.5 Consultant would be responsible to provide deliverables for as may be required, for 
successful completion of the assignment. The Consultant would be responsible for 
deliverables, as may be desired by PFCCL during the course of the assignment for the 
successful completion of the assignment to the satisfaction of PFCCL. 

 
Notes: 

i. Where required for obtaining statutory clearances, approvals, required documentary 
evidence, consultations with local authorities, or for any other purpose specified by the 
Employer, the Consultant shall submit the Final Survey Report and related documents in 
the relevant regional language(s), at no additional cost to the Employer. 
 

ii. Any document related to the Scope of Work that is in a language other than English shall 
be accompanied by a certified English translation. The Consultant shall arrange such 
translation through a certified translation agency or obtain certification from the 
concerned State Government office/ authority, as applicable. All costs and expenses 
incurred towards translation and certification shall be borne solely by the Consultant and 
shall not be reimbursable by the Employer 
 

iii. The Consultant shall submit all raw data, processed data, survey records, calculations, 
GIS/KMZ files, imagery, drawings, maps, databases and other source documents 
pertaining to the studies, reports and surveys carried out under the Contract. All such 
data shall become the property of the Employer. 

 
iv. All reports shall be submitted in A4-size format and all drawings/maps shall be submitted 

in A0-size format, unless otherwise specified by the Employer. All hard-copy reports and 
drawings shall be properly bound and printed on good-quality paper. In addition, 
editable soft copies and PDF versions of all reports, drawings and associated data shall 
be submitted in the prescribed digital formats. 

 
12.0 OTHER TERMS & CONDITIONS: 

i) The financial proposal by the bidders would be in Indian Rupees as per format enclosed with 
no escalation at any stage during or after the completion of the assignment for any reason 
whatsoever. 

ii) The Consultant shall deploy adequate resources/multiple teams for the accomplishment 
of assignment within stipulated timeframe. Accordingly, the Consultant shall furnish the 
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names, designations, e-mail addresses, and mobile numbers of the concerned 
executives/personnel to whom the scheme has been assigned within two (2) days of 
issuance of the Letter of Award. Such personnel shall be available for coordination with 
PFCCL and shall, whenever required by PFCCL, visit the project site or attend meetings at 
short notice, i.e., within a day of such request. Any change in the nominated personnel 
shall be communicated to PFCCL promptly along with details of the replacement 
personnel. Consultant shall share the name, designation and mobile number of concerned 
executives to whom scheme have been assigned and able to reach by next day to the visit 
the project site/s as and when required. 

iii) The Consultant would make available the services of the identified personnel as may be 
required for successful execution of the assignment and or as may be required by PFCCL 
on specified dates, venues including PFCCL’s office and time in order to meet the 
obligations of PFCCL. 

iv) In case the performance of the any team member(s) is not satisfactory, the Consultant will 
be asked to change/replace the team member(s) within three (03) days of receipt of such 
request from PFCCL with a member acceptable to PFCCL. 

v) All claims would be raised by the Consultant as per the terms of payment and would be 
accepted for payment based on satisfactory progress and quality of the work at the sole 
discretion of the competent authority. 

vi) In case there is a delay by the Consultant in accomplishing the deliverables which in the 
opinion of PFCCL is attributable to the Consultant, PFCCL reserves the right to get such 
specific work(s) done through any other Agency (ies) at the risk and cost of the Consultant 
for timely completion of the deliverables. 

vii) For any delays attributable to the Consultant, beyond the Scheduled dates/period of 
completion of single/multiple activities as per the schedule mentioned for deliverables, a 
Liquidity Damage (LD) equal to 0.5% of the contract value per week or part there of subject 
to maximum of 5% of the contract value may be levied from the bill of the agency. 

viii) PFCCL with the approval of CEO, can cancel the contract at any stage of the work, in case 
the performance of the consultant is not satisfactory, any information given at the time 
of submission of the bid is found to be incorrect. 

ix) Given the nature of the work being entrusted, the successful bidder firm would have to give 
an undertaking to the effect that the contents/ essence of any reference/ documents 
given would not be disclosed to any third person without the express approval of PFCCL, 
failing which the engagement of the firm would be terminated. 

x) If due to any reason or decision of the Govt. /Client, the Assignment is dropped and the 
Consultant is directed to discontinue work, the “Drop Dead Fee” would be limited to the 
payments received by the Consultant and the claims already raised and accepted by 
Employer, as per the payment terms relating to the Assignment, till the point of calling off 
the Assignment or as mutually agreed. 

xi) Conflict of Interest: Consulting organization or their Partners / any other Employee or 
Associate would not be hired for any work whose interests are that in conflict with their 
prior or current obligations to the other organizations, or that may place them in a position 
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of being unable to carry out the work assigned to them at any point of time during the 
currency of engagement by PFCCL or above all enable them to pose a threat to PFCCL’s 
consulting business in future. Without limitation on the generality of the foregoing, 
Consulting organizations would not be hired, under the circumstances set forth below: 

 
a) Consulting organizations that have business or family relationship with member(s) of PFC’s 

and/or PFCCL’s employees or persons positioned in or on the Board of these two 
organizations by whatever process would not be engaged. A declaration to this effect 
would be given by the organization when being engaged, and if found incorrect, the 
Consulting organizations would be debarred from any further engagement by PFCCL ever. 

xii) The Consultant would keep PFCCL, both during and after the term of this Contract, fully and 
effectively indemnified against all losses, damage, injuries, deaths, expenses, actions, 
proceedings, demands, costs and claims, including, but not limited to, legal fees and 
expenses, suffered by PFCCL or any Third Party, where such loss, damage, injury or death 
is the result of a wrongful action, negligence or breach of contract by the Consultant, or 
the Consultant's personnel, including the use or violation of any copyright work or literary 
property or patented invention, article or appliance 

xiii) Offers received in the designated office after the due time and date mentioned above would 
not be considered. 

xiv) PFCCL reserve the right to accept or reject any or all Proposals/Offers or annul the bid 
Process or modify/ change the content of the bid document without assigning any reason 
whatsoever. 

xv) PFCCL would not entertain any claim of any nature, whatsoever, including without 
limitations, any claim of expenses in relation to the preparation, submission or any other 
activity relating to bidding or any other expense till award of contract. 

 
The complete bid document can be downloaded from our website: www.pfcclindia.com. The Bidder    has to 
submit the BID at e-Procurement Portal https://gem.gov.in/ on or before 18:00hrs. (IST) on       27/07/2026. 
 

 
Yours sincerely, 

 
 
 

 
 
 
Encl: As above. 

For and on behalf of PFC Consulting Limited 
General Manager 
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PFC CONSULTING LIMITED 
     (A wholly owned subsidiary of PFC Ltd. - A Government of India Undertaking) 
 

 
 
 

 
 

VOLUME – I 
 

BID PROPOSAL SHEETS 
 
 

 
 

Survey & Preparation of Report for “Development of transmission system 
for evacuation of 4000 MW through STU Network from proposed thermal 
power plants coming up in MP- Package 1”- using Modern Survey 
Techniques 
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VOLUME-I/ SCHEDULE-1 
 

COVERING LETTER 

 
(On the Letter head of the organization/Firm duly signed each page by Authorized signatory) 

 
 
 

Bidder`s Proposal Ref. No. and Date   
 

Name of Authorized Person : …………. 
Designation: ……….. 
Telephone No.: …………. 
Email : ……………. 

 
To 
General Manager, 
PFC Consulting Ltd. 
9th Floor, A-Wing, Statesman House, 
Connaught Place, New Delhi 110001. 

 
Dear Sir, 

 
1. We hereby propose to provide the Consultancy Services for Survey and Preparation of Report 

using Modern Survey     Technique  for “Development of transmission system for evacuation of 
4000 MW through STU Network from proposed thermal power plants coming up in MP- 
Package 1”. 

 
2. We have understood the instruction and the terms & conditions mentioned in the Bidding 

Documents and have thoroughly examined the specifications/ scope of work laid down in the 
Bidding Documents and are fully aware of nature of consultancy services required. 

 
3. We herewith submit Financial Proposals comprising Supporting Documents and Price Offer  

for selection of our organization as consultant on lump sum basis for providing Consultancy 
Services for “Development of transmission system for evacuation of 4000 MW through STU 
Network from proposed thermal power plants coming up in MP- Package 1”. 

 
4. We are submitting our bid online consisting of: 

i) Supporting Documents: 
a. Covering letter, 
b. Authorization Letter 
c. Technical Empanelment Letter issued by PFCCL indicating that the firm has been 

empanelled under the [Category “D”]. 
d. MSE Certificate (ref. OM No. F.20/2/2014-PPD(Pt.) dtd. 25.07.2017 issued by 

Procurement Division, MoF) for EMD exemption or Proof of Payment of EMD of Rs. 
74,727/-  (3% of Estimated Tender Value) (in case not having  MSE Certificate) 
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ii) Price Offer (as per format provided at Schedule 3 of Bid     Proposal Sheets) 
 
 

5.   [Name and contact information] would be the Team Leader  for the assignment. 
 
 

6. We declare that the above quoted lump sum price is firm and would remain valid for the 
entire period of the consultancy assignment. We further declare that the above quoted lump 
sum price is inclusive of taxes and duties including the applicable Goods and Services Tax, all 
travel, and stay, out of pocket expenses, cost of producing documents and deliverables etc. 
and PFCCL will not pay and/or reimburse anything over and above the price quoted. 

 
7. We hereby undertake that if any Income Tax, Surcharge or any other Corporate Tax is 

attracted under the law, we agree to pay the same to the concerned authorities. 
 

8.  We declare that the prices and other terms and conditions of this proposal are valid for a 
period of 120 days from the last date of submission of bid. 

 
9. We declare that the services will be rendered strictly in accordance with the specifications 

and we do not have any deviation to any of the terms and conditions of the bidding 
documents. 

 
10. We confirm our acceptance/compliance to the `Deliverables with scheduled timeline` and 

`Terms of payment` clauses as stipulated in the bid documents. We confirm that Contract 
Performance Guarantee of Five (05) Percent of the total consultancy fee in the form of bank 
guarantee/equivalent demand draft amount would be provided by us as per the prescribed 
format in case of placement of award. 

 
11. We hereby declare that only the company, persons or firms interested in this proposal as 

principal or principals are named herein and that no other company, person or firm other 
than one mentioned herein have any interest in this proposal or in the contract to be entered 
into, in case of placement of award.. 

 
12. We give our unconditional acceptance/compliance to the Bid Documents issued by PFCCL. 

The proposal is unconditional. 
 

13. We confirm that we agree and seek no deviations from the ‘Scope of Work’,  ‘Deliverables with 
scheduled timeline’, ‘Terms of payment` and all other terms and conditions as contained in 
the ‘Bid  Document’. Further, we agree to execute entire scope of work and deliverables of 
the bid document. 

 
14. We unconditionally agree to the terms and conditions of the Contract Agreement as per the 

format at Schedule-4 of the Volume-I of Bid Document and undertake to execute the same in 
case the work is awarded to us. 

 
15. We understand that PFCCL will award the contract to the successful Consultant whose offer 
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is substantially responsive and to be the lowest evaluated offer. 
 

16. We confirm and certify that all the information/ details provided in our bid are true and 
correct. 

 
17. We also declare that by taking this assignment we do not have any conflict of Interest with 

any of our prior or current obligations to other organizations/clients and also do not have 
business or family relationship with member(s) of PFC’s and/or PFCCL’s employees or persons 
positioned in or on the Board of these two organization by whatever process and if found 
incorrect, we may be debarred from any further engagements by PFCCL forever. 

 
18.  We certify that all the information provided in our bid are true. We understand that any willful 

mis-statement in the bid may lead to disqualification /cancellation of award / termination of 
contract. We also understand that in such a case we may be debarred for future assignments 
with PFCCL for a period of maximum three years from the date of such disqualification. 

 
19. Further, we undertake that in the event of our appointment as Consultant, given the nature 

of the work being entrusted, the contents/ essence of any reference/ documents given would 
not be disclosed to any third person without the express approval of PFCCL, failing which the 
engagement of the organization would be terminated. 

 
20. We hereby confirm and declare that we are not blacklisted/ De-registered/ debarred/ 

termination of Contract/ by any Government department/ Public Sector Undertaking 
(Including PFC/PFCCL)/ Private Sector/ or any other agency for which we have Executed/ 
Undertaken the works/ Services during the last 5 years. 

 
 
 
 
 
 

Date: 
Place: 

Signature of Authorized Person   Name, 
Designation & Company seal 

 
 
 
 

 

 

 

 

Note: Details not provided as per format would be considered as non-responsive and would not be 
considered for bid evaluation.  
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Volume-I/SCHEDULE-2 
 

AUTHORISATION LETTER 
 

(On the Letter head of the Organization/Firm) 
 

 
I certify that I am  of the Organization, organized under 
the laws of  and that  who signed the 
above Proposal is authorized to bind the organization by authority of its governing body. 

 
 
 
 
 
 
 
 

Signature: 

Full Name: 

Address: 

 
 

(Company Seal) 
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Volume-I/SCHEDULE-3 
 

 
SCHEDULE OF PRICE OFFER 

 
 

The Lump sum quoted price for Package to be submitted online on GeM portal only. The lump sum price 
quoted would be inclusive of taxes and duties including the applicable Goods and Services Tax, all travel, and 
stay, out of pocket expenses, cost of producing documents and deliverables etc. and PFCCL will not pay 
and/or reimburse anything over and above the price quoted. 
 
Consultants should not quote Price Offer anywhere apart from e-Procurement Portal https://gem.gov.in/. 
If quoted Price Offer is found anywhere apart from e-Procurement Portal https://gem.gov.in/, that Bid 
would be out-rightly rejected. 
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Volume-I/SCHEDULE-4 
CONTRACT AGREEMENT 

 
 

This CONTRACT (hereinafter, together with all Appendices attached hereto and forming an 
integral   part   hereof,   called   the   "Contract")   is   made   this          day   of   the   month of
 __, between: 

 
PFC Consulting Limited (a wholly owned subsidiary of Power Finance Corporation Limited, a 
Government of India Company) incorporated under the Indian Companies Act 1956, having 
its registered office at first Floor ‘Urjanidhi’1-Barakhamba Lane, Connaught Place New-Delhi- 
110001 hereinafter referred to as “Employer” (which expression shall unless repugnant to 
the context or the meaning thereof include its successors and permitted assigns) 

 
AND 

 
       Firm/Company incorporated under the Indian 
Companies Act, 1956,  having  its registered   office 
at         hereinafter 
called the ‘Consultant’ or ‘Contractor’ (which expression shall unless repugnant to the 
context or the meaning thereof include its successors and permitted assigns) 

 
WHEREAS the Employer is in the process of selection of a firm for Consultancy Services for 
Survey & Preparation of Report for “Development of transmission system for evacuation of 
4000 MW through STU Network from proposed thermal power plants coming up in MP- 
Package 1” using Modern survey techniques. (Hereinafter to be referred as Project) 

AND WHEREAS the Employer is intending to hire an experienced and qualified Consultant 
who has undertaken similar projects and is capable of providing consultancy services in 
conjunction with other specialist consultants, and personnel for providing “Services” and 
advice in regard to the “Consultancy Service” for the Project. 

 
AND WHEREAS the Consultant, have represented to the Employer that they have the 
requisite experience, professional skills, adequate manpower and technical resources and 
personnel, to render the Services required by the Employer in a timely and efficient manner. 

 
AND WHEREAS based on above representations of the Consultant, the Employer has agreed 
to appoint the Consultant to render services on the terms and conditions hereafter 
contained: 

 
NOW THEREFORE THIS AGREEMENT WITNESSES THAT, IN CONSIDERATION OF THE PREMISES 
AND THE MUTUAL COVENANATS HEREIN CONTAINED, IT IS AGREED BETWEEN THE PARTIES 
AS FOLLOWS: 
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1.0 GENERAL PROVISIONS 
 

1.1 Definitions 
Unless the context otherwise requires, the following terms whenever used in this 
Contract, Appendices, Schedules and Exhibits shall have the following meanings: 

(a) “Approvals” shall mean all consents, licenses and approval of any Local Bodies, 
Administration, Statutory Bodies, Boards, Authority, State or National Authority 
necessary to carry out the services for each and every phase of the Project. 

 
(b) "Contract" means this Contract together with all Appendices, Attachments, Exhibits 

and Schedules and including all modifications made in accordance with the 
provisions of Clauses 12 hereof between the Employer and the Consultant. 

 
(c) “Consultant/Contractor”         means Company/firm and also includes any other 

consultants/contractor or sub-consultants/ sub-contractor as may be appointed by 
the Consultant herein with the written approval of the Employer, for providing of the 
services to the Employer in execution of the Project. 

 
(d) “Confidential Information” means any material, proprietary, non-public information 

acquired, developed, disclosed or exchanged among the parties pursuant to this 
Agreement. 

 
(e) "Effective Date" means the date on which this Contract comes into force and effect 

pursuant to Clause 3.1 hereof; 
 

(f) “Personnel” means persons hired by the Consultant or by his Sub-consultant as 
employees, for the purposes of rendering services or any part thereof; Personnel 
includes: 

 
(i) "Local Personnel" mean such persons who at the time of being so hired have 

their domicile in India and; 
 

(ii) “Foreign Personnel” mean such persons who at the time of being so hired 
had their domicile outside India 

 
(g) "Parties" means the Employer or the Consultant, as the case maybe; 

 
(h) “Contract time” means the duration of time of the Contract as referred to Clause 3. 

 
(i) “No claim Certificate” means certificate issued by the Employer after the Contract 

has expired and the consultant has performed all his Services as per the terms and 
conditions envisaged in this Contract and all undisputed payments of remuneration 
and reimbursable expenditures payable by the Employer to the Consultant has been 
made. 

 
(j) "Project" means “Consultancy Services for Survey & Preparation of Project Report 

for “Development of transmission system for evacuation of 4000 MW through STU 
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Network from proposed thermal power plants coming up in MP- Package 1” using 
Modern Survey Technique. 

 
(k) "Services" means the works to be provided/performed by the Consultant and/or, the 

Sub-Consultants for completion of various tasks as described in Letter of Award 
hereto; 

(l) "Starting Date" means the date referred to in Clause 3.3 hereof; 
 

(m) "Sub Consultant/ sub- contractor" means any person/entity to whom the Consultant 
/Contractor subcontracts for any part of the Services in accordance with the provisions 
of Clause 5.5 hereinafter; and 

 
(n) "Third Party" means any person or entity other than the Employer, the Consultant or 

his Sub- consultant. 
 

2.0 LOCATION FOR PERFORMANCE OF THE SERVICES: 
 

(a) The Consultant shall render/perform services at Delhi and at the Project site of 
“Development of transmission system for evacuation of 4000 MW through STU 
Network from proposed thermal power plants coming up in MP- Package 1”. 

 
(b) The Consultant also undertakes to perform/render services at other location or 

elsewhere as required for the execution of project or as specified by the Employer 
from time to time. The Employer shall not bear any extra expenses/cost if, any, 
incurred by the consultant for providing services at other location. 

 
3.0 COMMENCEMENT, COMPLETION, AND TERMINATION OF CONTRACT 

 
3.1 Commencement of Contract 

 
This contract would come into force from the date (“effective date”) on which the 
Employer and the Consultant have signed the present contract. 

 
3.2 Termination of Contract for Failure to Become Effective 

 
If this Contract has not become effective within 7 days from effective date the 
Employer has the right to declare the same to be null and void, and in the event of 
such a declaration the consultant would not have any claim against the Employer. 

 
In case the contract is rendered null and void on account of failure/inaction on the 
part of the consultant, the consultant would be liable to pay damages to the 
Employer. 

 
3.3 Commencement of Services 

 
The Consultants would begin carrying out the Services immediately viz. from the date 
of issue of Letter of Award (the "Starting Date"), or on such date as the Parties may 
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agree in writing. 
 

3.4 Expiration of Contract 
 

Unless terminated earlier pursuant to Clause 10 hereof, this Contract would expire 
after the consultant has performed all his Services as per the terms and conditions 
envisaged in this Contract and the Employer has issued a ‘No claim Certificate’ to the 
Consultant. 

 
The Employer shall issue the ‘No claim certificate’ after being satisfied that the 
Consultant has performed/rendered all the services to the satisfaction of the 
Employer, as per the contract and all undisputed payments of remuneration and 
reimbursable expenditures payable by the Employer to the Consultant has been 
made. 

 
4.0 CONTRACT PERFORMANCE GUARANTEE 

 
4.1 The Consultant within 7 days from the date of issue of Letter of Award would furnish 

a Contract Performance Guarantee in the form of Bank Guarantee or equivalent 
mode like Demand Draft from any Bank towards performance of the Contract. The 
guarantee amount would be equal to Five (05) percent of the contract price in 
accordance with the terms and conditions specified in the contract and in the Bid 
Documents. The guarantee should be kept valid upto twelve (12) months from issue 
of Letter of Award, which would require to extend till completion of the assignment. 

 
4.2 The Contract Performance Guarantee is intended to secure the performance of the 

entire contract and shall not be construed as limiting the damages stipulated in other 
clauses in the Bid Documents. 

 
4.3 The Performance Guarantee will be returned to the Contractor upon satisfactory 

completion of the assignment i.e. till the transfer of Package to Transmission Service 
Provider. 

 
5.0 OBLIGATIONS OF THE CONSULTANTS 

 
5.1 Standard of Performance 

The Consultant would perform the Services and carry out his obligations hereunder 
with all due diligence, efficiency and economy, in accordance with generally 
accepted techniques and practices used with professional engineering and consulting 
standards recognized by professional bodies, and would observe sound 
management, and technical and engineering practices, and employ appropriate 
advanced technology and safe and effective equipment, machinery, materials and 
methods in execution of project. The Consultant would always act, in respect of any 
matter relating to this Contract or to the Services, as faithful advisers to the 
Employer, and would at all times support and safeguard the Employer’s legitimate 
interests in any dealings with Consultants/Sub- consultants or Third Parties. 
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5.2 Compliance with Rules and Regulations 

The Consultant agrees that it would be responsible and liable to comply with and 
also undertakes to ensure and be responsible for compliance by the Sub consultants, 
agents of the Consultants and Sub-consultants and Personnel, with all the rules and 
regulations of various concerned government authorities and departments for the 
services rendered under this agreement. 

 
5.3 Conflict of Interest 

Consulting organization or their Partners / any other Employee or Associate would 
not be hired for any work whose interests are that in conflict with their prior or 
current obligations to the other organizations, or that may place them in a position 
of being unable to carry out the work assigned to them at any point of time during 
the currency of engagement by PFCCL or above all enable them to pose a threat to 
PFCCL’s consulting business in future. Without limitation on the generality of the 
foregoing, consulting organizations would not be hired, under the circumstances set 
forth below: 

 
Consulting organizations that have business or family relationship with member(s) of 
PFC’s and/or PFCCL’s employees or persons positioned in or on the Board of these           two 
organizations by whatever process would not be engaged. A declaration to this effect 
would be given by the organization when being engaged, and if found incorrect, the 
Consulting organizations would be debarred from any further engagement by PFCCL 
ever. 

 
5.4 Benefit from Commissions, Discounts etc. 

Payment to the Consultant would constitute the Consultant’s only payment in 
connection with this Contract or the Services, and the Consultant would not accept 
for their own benefit any trade commission, discount, or similar payment in 
connection with activities pursuant to this Contract or to the Services or in the 
discharge of their obligations under the Contract, and the Consultant would use their 
best efforts to ensure that the Personnel, any Sub-Consultants, and agents of either 
of them similarly would not receive any such additional benefits. 

 
5.5 Consultants and Affiliates not to be otherwise interested in Project 

The Consultant agrees that, during the term of this Contract, the Consultant, Sub 
Consultant, Personnel and/or any entity affiliated with the Consultant or Sub- 
Consultant would not provide services resulting from or directly related to the 
Consultant’s Services for the preparation or implementation of the project to any 
third party. In the event of breach of the aforesaid condition the Employer would be 
entitled to disqualify such Consultant or the Sub Consultant or any of their Personnel 
from providing services to the Employer and further claim damages for breach. 

 
5.6 Prohibition of Conflicting Activities 

The Consultant would not engage and would cause their Personnel as well as their 
Sub-Consultants and their Personnel not to engage, either directly or indirectly, in  
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any business or professional activities which would conflict with the activities 
assigned to them under this Contract. 

 
5.7 Insurance to be taken out by the Consultant 

The Consultant would take out and maintain, and would cause its Sub-Consultants 
to take out and maintain, at their own cost, insurance against risks etc. 

 

5.8 Liability of the Consultants 
The Consultant and each of his Members (consultant personnel, sub-consultant, sub- 
consultant personnel) would be jointly and severally liable to the Employer for the 
performance of the Services under this Contract and further for any loss suffered by 
the Employer as a result of a default of the Consultant or his members in such 
performance, subject to the following limitations: 

 
(a) The Consultant would not be liable for any damage or injury caused by or arising out 

of the act, neglect, default or omission of any persons other than the Consultants, its 
Sub- consultants or the Personnel of either of them; and 

 
(b) The Consultant would not be liable for any loss or damage caused by or arising out 

of circumstances of Force Majeure. 
 

5.9 Consultant Action Requiring Employer’s Prior Approval 
The Consultant would obtain the Employer’s prior approval in writing before taking 
any of the following actions: 

 
(a) appointing personnel to carry out any part of the Services, including the terms        and 

conditions of such appointment; 
 

(b) entering into a subcontract with the Sub consultant for the performance of any 
part of the Services, it being understood: 

 
(i) That the selection of the Sub-consultant and the terms and conditions of the 

subcontract would have been approved in writing by the Employer prior to 
the execution of the subcontract, and 

 
(ii) That the Consultants would remain fully liable for the performance of the 

Services by the Sub-consultant and its Personnel pursuant to this Contract; 
 

5.10 Reporting Obligations 
The Consultant would submit to the Employer the reports and documents specified 
in Letter of Award hereto, in the form, in the numbers and within the time periods 
set forth in the said Letter of Award, including any supporting data required by the 
Employer. 

 
5.11 Documents Prepared by the Consultants to Be the Property of the Employer 

All plans, drawings, specifications, designs, reports and other documents prepared 
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by the Consultants in performing the Services would become and remain the 
property of the Employer, and the Consultant would, not later than upon 
termination or expiration of this Contract, deliver all such documents to the 
Employer, together with a detailed inventory thereof. 

 
6.0 CONSULTANT’S PERSONNEL 

 
6.1 General 

The Consultants would employ and provide such qualified and experienced 
Personnel as are required to carry out the Services. 

 
6.2 Description of Personnel 

 
(a) The titles, job descriptions, minimum qualifications and estimated period of 

engagement in the carrying out of the Services of each of the Consultants’ Personnel 
are described in Letter of Award. 

 
(b) If required to comply with the provisions of Clause 5.4 of this Contract, adjustments 

with respect to the estimated periods of engagement of Personnel set forth in may 
be made by the Consultant by written notice to the Employer, provided: 

 
(i) that such adjustments would not alter the originally estimated period of 

engagement of any individual by more than 10% or one week, whichever is 
larger. 

 
(ii) that the aggregate of such adjustments would not cause payments under this 

Contract to exceed the ceilings set forth in Clause 8 of this Contract. Any 
other such adjustments would only be made with the Employer’s written 
approval. 

 
(c) If additional work is required beyond the scope of the Services specified in Letter of 

Award, the estimated periods of engagement of Personnel set forth in Letter of 
Award may be increased by agreement in writing between the Employer and the 
Consultants, provided that any such increase would not, except as otherwise agreed, 
cause payments under this Contract to exceed the ceilings set forth in Clause 8 of 
this Contract. 

 
6.3 Removals and/or Replacement of Personnel 

 
a) Except as the Employer may otherwise agree, no changes would be made in the 

Personnel. If, for any reason beyond the reasonable control of the Consultants,  
 
it becomes necessary to replace any of the Personnel, the Consultants would 
forthwith provide as a replacement a person of equivalent or better qualifications. 

 
 
 



26 | P a g e 
 

b) If the Employer: 
 

i) finds that any of the Personnel has committed serious misconduct or has been 
charged with having committed a criminal action, or 

 
ii) has reasonable cause to be dissatisfied with the performance of any of the 

Personnel, then the Consultants would, at the Employer’s written request 
specifying the grounds therefore, forthwith provide as a replacement a person 
with qualifications and experience acceptable to the Employer. 

 
c) The new personnel provided as a replacement would be governed by the same the 

terms and conditions of employment as the replaced personnel. 
 

d) The Consultants would bear all additional travel and other costs arising out of or 
incidental to any removal and/or replacement. 

 
7.0 OBLIGATIONS OF THE Employer 

In consideration of the Services performed by the Consultants under this Contract, 
the Employer shall make to the Consultants such payments and in such manner as is 
provided by Clause 8 of this Contract. 

 
8.0 PAYMENTS TO THE CONSULTANTS 

 
8.1 The Lump-sum cost of services payable in Indian Rupees is set forth in Terms of 

Payment of Bid Document. 
 

8.2 Mode of Payment 
Payments will be made by the Employer to the consultant in accordance with the 
terms of payment as per Letter of Award. Any deviation in the payment terms is not 
permitted. 

 
8.3 The Consultant would submit the bills in duplicate to the Employer on printed bill 

forms indicating the work done by him during the period for which payment is 
sought. 

 
8.4 The Employer shall cause the payment of the Consultant as per the above given 

schedule of payment within sixty (60) days of the receipt of the bills raised along 
with supporting documents. However, it is agreed between the parties that the 
Employer may restrict/withhold the payment and/or levy liquidated damages, if the 
performance or progress of the services rendered by the Consultant or his members 
(sub consultants) is not satisfactory and not in accordance with the work 
program/schedule. 

 
8.5 The final payment under this Clause would be made only after satisfactory 

completion of the activities mentioned in the Terms of Reference (as per Letter of 
Award) and after the issuance of No Claim Certificate. 
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8.6 All payments under this Contract would be made to the account of the Consultants 
with: Account No. Bank Name   

 
 

9.0 SUSPENSION 
 

The Employer may, by written notice of suspension to the Consultants, suspend all 
payments to the Consultant and invoke Performance Bank Guarantee hereunder: 

 
a)  if the Consultant fails to perform any of its obligations under this Contract, including 

carrying out of the Services, provided, that such notice of suspension (i) would 
specify the nature of the failure, and (ii) would request the Consultants to remedy 
such failure within a period not exceeding fifteen (15) days after receipt by the 
Consultant of such notice of suspension 

or 
b) if at any stage it is found that the Consultant has provided any wrong information/ 

false information/ mis-represented the fact. 
 

10.0 TERMINATION 
 

10.1 By the Employer 
 

(a) The Employer may terminate this contract, by issuing a written notice not less than 
fifteen (15) days, from the date of occurrence of any of the events as specified in sub 
clause (a) to (e) of this Clause. 

 
(b) The Employer may terminate this contract, by issuing a written notice not less than 

    Fifteen (15) days, from the date of occurrence of the event as specified in sub clause 
(f) of this Clause. 

 
(c) if the Consultants fail to remedy a failure in the performance of their obligations 

hereunder, as specified in a notice of suspension pursuant to Clause 9 hereinabove, 
within seven (7) days of receipt of such notice of suspension or within such further 
period as the Employer may have subsequently approved in writing; 

 
(d) if the Consultant fail to comply with any final decision reached as a result of 

arbitration proceedings pursuant to Clause 19 hereof; 
 

(e) if the Consultant submit to the Employer a statement which has a material effect on 
the rights, obligations or interests of the Employer and which the Consultants know 
to be false; 

 
(f) if, as the result of Force Majeure, the Consultants are unable to perform a material 

portion of the Services for a period of not less than fifteen (15) days; or 
 

(g) if Consultant become Bankrupt and the company has been wound up through 
liquidation proceedings. 
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(h) if the Employer, in its sole discretion and for any reason whatsoever, decides to 

terminate this Contract. 
 

10.2 Cessation of Rights and Obligations 
 

Upon termination of this Contract pursuant to Clauses 10 hereof, or upon expiration 
of this Contract pursuant to Clause 3 hereof, all rights and obligations of the Parties 
hereunder shall cease, except 

 
(a) such rights and obligations as may have accrued on the date of termination or 

expiration, 
 

(b) the obligation of confidentiality set forth in Clause 16 hereof, 
 

(c) any right which a Party may have under the Applicable Law. 
 

10.3 Cessation of Services 
 

Upon termination of this Contract by notice to pursuant to Clauses 10 hereof, the 
Consultant would, immediately upon dispatch or receipt of such notice, take all 
necessary steps to bring the Services to a close in a prompt and orderly manner and 
would make every reasonable effort to keep expenditures for this purpose to a 
minimum. 

 
10.4 Payment upon Termination 

Upon termination of this Contract pursuant to Clause-10 hereof, the Employer shall 
make the following payments to the Consultant: 

 
(a) remuneration pursuant to Clause 8 hereof for Services satisfactorily performed prior 

to the effective date of termination; 
 

(b) reimbursable expenditures pursuant to Clause 8 hereof for expenditures actually 
incurred prior to the effective date of termination; and 

 
(c) except in the case of termination pursuant to paragraphs (a) to (b) of Clause 10.1 

hereof, reimbursement of cost duly supported by the documentary evidence 
incident to the prompt and orderly termination of the Contract. 

 
(d) If due to any reason or decision of the Client/ Govt./ the Regulator, the Assignment 

is dropped and the Consultant is directed to discontinue work, the “Drop Dead Fee” 
would be limited to the payments received by the Consultant and the claims already 
raised, as per the payment terms relating to the Assignment, till the point of calling 
off the Assignment or as mutually agreed. 
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11.0 FORCE MAJEURE 
 

11.1 Definition 
 

(a) For the purposes of this Contract, "Force Majeure" means an event or circumstance 
or combination of events and circumstances, the occurrence of which is beyond 
theeasonable control of either party and which materially affects the performance by either 
Party of its obligations under this agreement, provided such material and adverse effect 
could not have been prevented, overcome or remedied in whole or in part by the affected 
party and includes, but is not limited to, war, riots, civil disorder, earthquake, fire, explosion, 
storm, flood or other adverse weather conditions, strikes, lockouts or other industrial action 
(except where such strikes, lockouts or other industrial action are within the power of the 
Party invoking Force Majeure to prevent), confiscation or any other action by government 
agencies. 

 
(b) It is however agreed that “Force Majeure” shall not mean or include: 

 
(1) any event caused by the negligence or intentional action of a Party or such 

Party’s Sub-consultants or agents or employees, nor 
 

(2) any event which a diligent Party could reasonably have been expected to take 
into account at the time of the execution of this Agreement , and avoid or 
overcome in the carrying out of its obligations hereunder. 

 
(c) The Consultant would not be paid /reimbursed any further price or cost or any 

additional cost in re-activating the services after the end of Force Majeure event. 
 

11.2 No Breach of Contract 
 

Neither party shall be responsible or be liable for, or deemed to be in breach hereof 
because of any failure or delay in complying with its obligations under or pursuant 
to this Agreement due to one or more events of Force Majeure or its effects or any 
combination thereof, provided that the Party affected by such an event has taken all 
reasonable precautions, due care and reasonable alternative measures, all with the 
objective of carrying out the terms and conditions of this Contract. However it is 
agreed that in no event shall Force Majeure shall exclude any Party’s obligation to 
pay monies under this Agreement. 

 
11.3 Measures to be taken 

 
(a) A Party affected by an event of Force Majeure or any combination of events shall 

take all reasonable measures to remove such Party’s inability to fulfill its obligations 
hereunder with a minimum of delay. 

 
(b) A Party affected by an event or any combination of events of Force Majeure shall 

notify the other Party of such event as soon as possible, and in any event not later 
than fourteen (14) days following the occurrence of such event, providing evidence 
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of the nature and cause of such event, and shall similarly give notice of the 
restoration of normal conditions as soon as possible. 

 
(c) The Parties shall take all reasonable measures to minimise the consequences of any 

event of Force Majeure. 

11.4 Extension of Time 
 

Any period within which a Party shall, pursuant to this Contract, complete any action 
or task, shall be extended for a period equal to the time during which such Party was 
unable to perform such action as a result of Force Majeure. 

 
11.5 Consultation 

 
Not later than thirty (30) days after the Consultant, as the result of an event of Force 
Majeure, have become unable to perform a material portion of the Services, the 
Parties shall consult with each other with a view to agreeing on appropriate 
measures to be taken in the circumstances. 

 
12.0 AMENDMENT/MODIFICATION 

 
This Agreement may not be altered, modified, revoked or cancelled in any way unless 
such alteration, modification or cancellation is in writing and duly signed by or on 
behalf of the parties which shall not be effective until the consent of the parties has 
been obtained. However, it is agreed between the parties that each Party shall give 
due consideration to any proposals for modification made by the other Party. 

 
13.0 AMICABLE SETTLEMENT 

 
The Parties shall use their best efforts to settle amicably all disputes arising out of or 
in connection with this Contract or the interpretation thereof. Any dispute between 
the parties as to matters arising pursuant to this Contract which cannot be settled 
amicably shall be resolved as per the Indian Arbitration Act, 1996 as amended from 
time to time. 

 
14.0 FAIRNESS AND GOOD FAITH 

 
14.1 Good Faith 

 
The Parties hereunder undertake to act in good faith with respect to their 
performance, obligations and rights under this Agreement and further undertake, 
during the tenure of this Agreement, to take all reasonable measures, to ensure the 
achievement/realization of the objectives of this Agreement. 

 
14.2 Operation of the Contract 

 
The Parties recognize that it is impractical in this Contract to provide for every 
contingency which may arise during the life of the Contract, and the Parties hereby 
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agree that it is their intention that this Contract shall operate fairly as between them, 
and without detriment to the interest of either of them, and that, if during the term 
of this Contract either Party believes that this Contract is operating unfairly, the 
Parties will use their best efforts to agree on such action as may be necessary to 
remove the cause or causes of such unfairness, but on failure to agree on any action 

Pursuant to this clause shall give rise to a dispute subject to arbitration in accordance 
with clause 18 hereof. 

 
15.0 TAXES AND DUTIES/ CHANGE IN LAW 

 
It is hereby agreed between the parties that the Consultant and its personnel would 
pay the taxes, duties, fees, levies and other impositions levied under the existing, 
amended or enacted laws during life of this contract and the Employer would deduct 
the taxes, duties and levy whatsoever as may be lawfully imposed. 

 
16.0 CONFIDENTIALITY 

The Consultant, their Sub-consultants and the Personnel of either of them would not, 
either during the term or within two (2) years after the expiration of this Contract, 
disclose any proprietary or Confidential Information relating to the Project, Services, 
under this Contract or any information pertaining to the Employer’s business or 
operations without the prior written consent of the Employer. 

 
17.0 LAW GOVERNING CONTRACT 

This Agreement, its meaning and interpretation, and the relation between the 
Parties shall be governed by Indian Laws or any statutory modifications thereof, and 
shall be subject to the exclusive jurisdiction of the Courts of Delhi in any matter 
arising under this Agreement and or in matters pertaining to the conduct of 
arbitration, enforcement of the award or obtaining of interim relief(s) etc. 

 
18.0 SETTLEMENTS OF DISPUTES/ARBITRATION 

 
18.1 The parties shall endeavour to resolve amicably, in the first instance, all disputes, 

controversies or differences which may arise between the Parties, out of or in 
relation to or in connection with this Agreement, or for breach thereof. 

 
18.2 In the event, the parties are unable to resolve such dispute/difference amicably 

within ninety (90) days after the same has arisen then the dispute shall be referred 
to arbitration in accordance with the Rules of Arbitration of the Indian Council of 
Arbitration and such arbitration shall be conducted in accordance with the rules of 
ICA. The place of arbitration shall be New Delhi or any other place mutually agreeable 
by the parties and the language of arbitration shall be English 

 
The Arbitration shall be conducted by panel of 3 Arbitrators, one to be appointed by 
each party and third Arbitrator to be appointed by two Arbitrators as the Chairman 
of the Tribunal. 
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The Parties agree that the arbitrator’s decision shall be final and conclusive. The costs 
of arbitration (including without limitation, those incurred in the appointment of the 
arbitrators) shall be borne equally by the Parties hereto; however each Party shall 
pay its respective legal charges. The Award shall be final and binding and non-
appealable. Judgment on the award may be entered and enforced in any court of 
competent jurisdiction. By execution and delivery of this Agreement, each Party 
agrees and consents to the jurisdiction of the aforesaid arbitration panel and solely 
for the purpose of enforcement of an arbitral award, as referred to hereinabove, in 
any court of competent jurisdiction for itself and in respect of its property and waives 
in respect of both itself and its property, any defense it may have to or based on 
sovereign immunity, jurisdiction, improper venue or inconvenient forum. 

 
19.0 GENERAL PROVISIONS 

19.1 Language 
This Contract has been executed in the English language, which shall be the binding 
and controlling language for all matters relating to the meaning or interpretation of 
this Contract. 

 
19.2 Headings 

The headings shall not limit, alter or affect the meaning of this Contract. 
 

19.3 Notices 
Any notice, request or consent required or permitted to be given or made pursuant 
to this Contract shall be in writing. Any such notice, request or consent shall be 
deemed to have been given or made when delivered in person to an authorized 
representative of the Party to whom the communication is addressed, or when sent 
by registered mail to such Party at the following address: 

 
1. For the Employer: PFC Consulting Limited (A subsidiary of Power Finance Corp. Ltd.), 

9th Floor, A-Wing, Statesman House, Connaught Place, New Delhi - 110001 

Attention: Mr.   
Email:   

 
2. For Consultants: 

Attention: 
Email:   

 
19.4 Notice will be deemed to be effective as follows: 

 
(a) in the case of personal delivery or registered mail, on delivery; 
(b) in the case of facsimiles, forty eight (48) hours following confirmed 

transmission. 
 

19.5 A Party may change its address for notice hereunder by giving the other Party notice 
of such change pursuant to this Clause. 
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 Authority of Consultant in Charge 
 

The Consultant hereby authorize: Mr./ Ms. to act on their 
behalf in exercising all the Consultants’ rights and obligations towards the Employer 
under this Contract, including without limitation the receiving of instructions and 
payments from the Employer. 

 
19.6 Authorised Representatives 

 
Any action required or permitted to be taken, and any document required or 
permitted to be executed under this Contract, may be taken or executed: 

 
(a) on behalf of the Employer   by or his designated 
representative; 

 
(b) on behalf of the Consultant   by or his designated 
representative; 

 
19.7 WAIVER OF RIGHT 

The failure of either party to enforce at any time or for any period of time, the 
provisions hereof shall not be construed to be waiver of any provision or of any right 
and shall not preclude such party from subsequently enforcing such provisions or 
right. 

 
19.8 SEVEREABILITY CLAUSE 

If any provision of this Agreement shall be determined to be void or unenforceable, 
such provision shall be amended or deleted in so far as is reasonably consistent with 
the provisions of this Agreement and to the extent necessary to conform to 
applicable law and the remaining provision of this Agreement shall remain valid and 
enforceable in accordance with their terms. 

 
19.9 This Agreement may be executed in any number of counterparts which together shall 

constitute a single agreement. 
 

IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their 
respective names as of the day…..Month……….. and year… ........ first above written. 

FOR AND ON BEHALF OF [EMPLOYER] 

By: Authorized Representative 
 

FOR AND ON BEHALF OF [CONSULTANTS] 
 

By: Authorized Representative 
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PFC CONSULTING LIMITED 
(A wholly owned subsidiary of PFC Ltd. - A Government of India Undertaking) 

 

 

VOLUME – II CONDITIONS OF CONTRACT 

 

Survey & Preparation of Report for “Development of transmission system for 
evacuation of 4000 MW through STU Network from proposed thermal power plants 
coming up in MP- Package 1”- using Modern Survey Techniques 
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1.0. DEFINITION OF TERMS 
 

1.1 Unless defined otherwise, the following terms used in this document shall have the 
meanings. 

 
1.2 “Employer” or “PFCCL” or Client” shall mean PFC Consulting Limited, New Delhi, India (a 

wholly owned subsidiary of Power Finance Corporation Ltd.) and shall include their legal 
representatives, successors and permitted assigns. 

 
1.3 “Project In-charge” shall mean the officer appointed in writing by the Employer to act as 

“Coordinator” from time to time on behalf of Employer in all matters pertaining to this 
Contract. 

 
1.4 “Specification” shall mean the Technical Specifications and the Conditions of Contract 

together with Bid Proposal Sheet forming a part of the bid documents and contract and such 
other schedules and drawings as may be mutually agreed upon. 

 
1.5 “Notice of Award of Contract” / Letter of Award” shall mean the official intimation from the 

Employer notifying the successful bidder that its proposal has been accepted and that the 
bidder is required to sign the Contract Agreement. 

 
1.6 “Date of Contract” shall mean the date on which both the parties have signed the Contract 

Agreement or any other date mentioned in the Contract/Letter of Award, as the effective 
date of Contract, whichever is earlier. 

 
1.7 A “week” shall mean a continuous period of seven (07) days. 

 
1.8 “Indian Rupees” or “Rs.” shall mean the mean the currency of the Government of India. 

 
1.9 The “Government” shall mean the “Government of India” or an authorized 

representative/agency/department of the “Government of India”. 
 

1.10 The words imparting singular shall also include the plural and vice-versa where the context 
so requires. 

 
1.11 “Final Report” or “Report” will mean the final report or document prepared by the 

successful Bidder as per Employer’s Specification. 
 

1.12 “Starting Date” shall mean the date from which the periods specified for various activities 
are measured and asset forth in the completion schedules. The starting date for each 
schedule, unless otherwise agreed, shall be as indicated in the respective schedule. 

 
1.13 “Month” shall mean calendar month. 

 
1.14 “Day or “Days” unless herein otherwise expressly defined shall mean calendar day or day of 

24 hours each.  



38 | P a g e 
 

1.15 The title or heading shall not alter or affect the intent or scope of the clause or articles of 
the Documents. 

 
1.16 The Date of Completion of Contract, unless otherwise terminated under the provisions of 

any other relevant clause of the document, Contract shall be deemed to have been 
completed after issuance of the certification from Project In-charge that there is no demand 
outstanding against the Consultant and all liabilities under the contract have been 
satisfactorily fulfilled by the Consultant. 

 
1.17 The Completion Certification of Work under the scope shall be provided to the Consultant 

by Employer as hereinafter defined, on or before six (06) months after successful 
completion of the Consultancy assignment and submission of all documents, reports etc. to 
the Employer and acceptance of the reports by the concerned statutory Authorities, 
Government of India and            upon certification by the Project In-charge. 

 
1.18 Words imparting “Person” shall include firms, companies, corporations and association or 

bodies of individuals, whether incorporated or not. 
 

1.19 “Consultant” or “Contractor” shall mean the bidder whose bid has been accepted by the 
Employer for the award of the work and shall include his legal representatives, successors 
and permitted assigns. 

 
1.20 “Consultancy Assignment” or “Work” or “Study” or “Assessment” or “Services” shall mean 

the complete study as prescribed in the Specification / Terms of Reference. 
 

1.21 “Contract” shall mean the Contract Agreement entered into between the Employer and the 
Consultant, together with the Contract documents referred to therein; they shall constitute 
the Contract and the term “Contract” shall in all such documents be construed accordingly. 

 
2.0 VALIDITY 

 
The proposal shall be on firm price basis and valid for acceptance for at least 120 days from 
the date of submission of bid. 

 
3.0 CURRENCY OF BID 

 
All prices quoted in the Schedules of the Bid Proposal Sheets should be in Indian Rupees and 
all payments shall be made in Indian Rupees. 

 
4.0 THE BID DOCUMENTS 

 
4.1 This document is meant for exclusive purpose of submitting the offer by the bidder against 

the specification and shall not be transferred, reproduced or otherwise used for purposes 
other than for which it is specifically issued. 

 
4.2 PFCCL does not bind themselves to accept the lowest or any offer or to give reasons for their 

decision. PFCCL reserves the right to reject any or all offers without assigning any reason. 



39 | P a g e 
 

5.0 CONTRACT PERFORMANCE GUARANTEE 
 

The successful bidder, within Seven (7) days of from the date of Letter of Award, will be 
required to arrange submission of CPG in the form of a Bank Guarantee (BG) or equivalent 
mode like Demand Draft of amount of Five (05) Percent of the contract consideration. The 
CPG/BG should be as per Performa provided by the Employer and should be kept valid up to 
Twelve (12) months from the date of Letter of Award, which would require to extend till 
completion of the assignment. 

 
The Contract Performance Guarantee is intended to secure the performance of the entire 
contract and shall not be construed as limiting the damages stipulated in other clauses in 
the Bid Documents. 

 
The Performance Guarantee will be returned to the Contractor without any interest at the 
end of the Guarantee Period. 

 
6.0 UNDERSTANDING AND CLARIFICATIONS ON DOCUMENTS AND SPECIFICATIONS 

 
The bidder is required to carefully examine the specifications and documents and fully 
inform himself as to all the conditions and matters which may in any way affect the works 
or the cost thereof. If any bidder finds discrepancies or omissions in the specifications and 
documents or is in doubt as to the true meaning of any part, he shall seek clarification from 
Employer at once but in no case later than Two (02) days prior to the deadline for 
submission of bids prescribed by the Employer. After receipt of such interpretations and 
clarifications, the bidder may submit his offer but within the time and date as specified. All 
such interpretations and clarifications shall form an integral part of the specifications and 
documents and accompany the consultant’s proposal. 

 
Verbal clarifications and information given by the Employer or its employee (s) or its 
representatives(s) shall not in way be binding on the Employer. 

 
7.0 DISCREPANCIES AND ADJUSTMENT OF ERRORS 

 
7.1 The Bid documents are mutually explanatory of one another. If there are varying or 

conflicting provisions made in any one of the bid documents, Employer shall be deciding 
authority with regard to the intention of the document. 

 
7.2 Any errors in description, quantity or rate in Schedules or any omission there from shall not 

vitiate the Contract or release the Consultant from the execution of the whole or any part 
of the works comprised there in according to drawings and specifications or from any of his 
obligations under the contract. 

 
7.3 If on checking any difference is found between the rates given by the consultant in words 

and figures or in the total amount worked out by him in the Schedules in the proposal, the 
same shall be rectified in accordance with the following rules: 
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i) In the event of discrepancy between description in words and figures quoted by 
bidder, the description in words shall prevail. 

 
ii) In the event of an error occurring as a result of wrong extension of the unit rate and 

quantity, the unit rate shall be regarded, as firm and extension shall be amended on 
the basis of the rate. 

 
iii) All errors in totaling in the amount column and in carrying forward totals shall be 

corrected. 
 

7.4 The bidder should ensure that the prices furnished in various price schedules are consistent 
with each other. In case of any inconsistency in the prices furnished in the specified price 
schedules (to be identified in Bid Proposal sheets (BPS) for this purpose), the Employer shall 
be entitled to consider the highest price for the purpose of evaluation and to award the 
contract at the lowest of the price in these schedules. 

 
7.5 Prior to detailed evaluation, the Employer will determine whether each bid is for acceptable 

quality, is generally complete and is substantially responsive to the bidding documents. For 
purposes of this determination, a substantially responsive bid is one that conforms to all the 
terms, conditions and specifications of the bidding documents without material deviation, 
objection, conditionality or reservation is one 

 
i) that affects in any substantial way the scope, quality or performance of the contract; 

 
ii) that limits in any substantial way, inconsistent with the biding documents, the 

Employer’s rights or the successful bidder’s obligations under the contract; or 
 

iii) whose rectification would unfairly affect the competitive position of other bidders 
who are presenting substantially responsive bids. 

 
The Employer’s decision in respect of the determination of the responsiveness of a bid will 
be final and binding on all the bidders. 

 
7.6 A bid determined as not substantially responsive will be rejected by the Employer and may 

not subsequently be made responsive by the bidder correction of the non-conformity. 
 

7.7 The Employer may waive any minor informality or non-conformity or irregularity in a bid 
which does not constitute a material deviation, provided such waiver does not prejudice or 
affect the relative ranking of any bidder. 

 
8.0 SIGNATURE OF BIDS/OFFERS 

 
8.1 The offer must contain the name, residence and place of business of the person or persons 

making the offer and must be duly signed and stamped on each page by the bidder with his 
usual signature. 
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8.2 Offer by a partnership firm must be furnished with full names of all partners and be signed 
with the partnership name, followed by the signature(s) and designations(s) of the 
authorized partner(s) or other authorized representative(s). 

 
8.3 Offers by Corporation/ Company must be signed with the legal name of the 

Corporation/Company by the President, Managing Director or by the Secretary or other 
person or persons authorized to furnish offer on behalf of such Corporation, Company in 
the matter. 

 
8.4 An offer by a person who affixes to his signature the word ‘President’, ‘Managing Director’, 

‘Secretary` or other designation without disclosing his principal will be rejected. 
 

8.5 The Bidder’s name stated on the proposal shall be the exact legal name of the firm. 
 

8.6 Erasures or other changes in the offer shall be over the initials of the person signing the bid. 
 

8.7 Offers not conforming to the above requirements of signing may be disqualified. 
 

9.0 PROGRESSIVE PAYMENT 
All payments against the services shall be paid against production of invoice in quadruplicate 
by the Consultant. The payment of such fees shall be released as per clause No. 10.0 (Terms 
of Payment) of the Bid Invitation Letter on stage-wise completion of the services including 
submission of the Deliverables and subject to acceptance, approval and certification by the 
Project In-charge. 

 
9.1 PROCEDURE OF PAYMENT 

All the invoices of payment shall be supported by necessary documents and submitted in 
triplicate for the certification of Project In-charge which will require a maximum time of 
Seven (07) days before the same are submitted for processing the payment within Thirty 
(30) days of certification of the Project In-charge of the amount payable for the services. In 
the event, there is any query in respect of any item of such invoice requiring clarification, 
the Project In-charge shall notify the same within Fifteen (15) days of receipt of such invoice 
by the Employer that such a query has arisen and both the parties shall endeavor to reach 
an agreement within a period of Thirty (30) days thereafter. If no mutual agreement can be 
reached within a period of Forty Five (45) days after receipt of the invoices by the Project 
In-charge, the Employer shall make payment against the balance of invoice (original amount 
less the amount in question) to the Consultant within Thirty (30) days thereafter i.e. within 
Sixty (60) days from the date of receipt of invoice by the Project In-charge. The invoice for 
the balance amount under question shall be separately submitted for future consideration 
of the Employer. 

 
10.0 LIABILITY OF THE CONSULTANT 

Should any defect or inadequacy appear in the study carried out and report submitted by 
the contractor prior to the date of final acceptance of the work by the Employer, the 
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contractor  shall perform at its own initiative and free of any cost to Employer, all such 
services as shall be necessary to remedy the said defect or inadequacy. 

 
The contractor shall be further liable for the consequence of errors and omissions arising 
from the gross negligence on its part or on the part of its employees or associates or experts 
to the extent of the total contract value of this contract. 

 
11.0 TAXES, DUTIES AND INSURANCE 

All taxes (including professional tax, etc. as applicable but including Goods and Services Tax), 
duties, levies, insurance charges, license fees, etc. arising out of the contract shall be 
payable directly by Consultant and shall be included in the lump sum bid price for the entire 
scope of work. Employer will not bear any expenditure, whatsoever on this account. As 
regards income tax, surcharge on income tax and other corporate taxes, the Consultant shall 
be responsible for such payments to the concerned authorities. However, the Employer is 
entitled to deduct TDS as per the Government Policies/Tax Rules and Regulations. 

 
The Contractor shall be liable to take/maintain all necessary insurance at its own cost. 

 
12.0 PATENT 

 
12.1 The Contractor shall hold harmless and indemnify the client from and against loss, damage 

and expenses arising from any claim for infringement of patent, copy right, design and other 
such rights in existence or to be granted on an application published prior to the completion 
of this Consultancy with respect to or arising out of the sue or supply of design, or any work 
in accordance with the designs, drawings or specifications furnished, approved or 
recommended by the consultant. 

 
12.2 The Contractor  shall promptly notify the Client in writing if the Consultant has or has 

acquired knowledge of any patent under which a claim or suit for infringement could 
reasonably be brought because of the use by the Client of any information, 
recommendation or specifications, services rendered by the Consultant. 

 
12.3 The Contractor , in such case, shall forthwith at its own cost make and furnish to the client 

alternative designs, drawings, specifications or recommendations to avoid the same and 
without putting the Client to additional cost. 

 
13.0 SETTLEMENT OF DISPUTE 

 
13.1 Except as otherwise specifically provided in the Contract all disputes concerning questions 

of fact arising under the Contract shall be decided by the Project In-charge subject to a 
written appeal by the Consultant to the Project In-charge, whose decision shall be final to 
the parties hereto. 

 
13.2 Any disputes or difference including those considered as such by only one of the parties 

arising out of or in connection with the Contract shall be to the extent possible settled 
amicably between the parties. 
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13.3 If amicable settlement cannot be reached then all disputed issues shall be settled by 
arbitration as provided in ARBITRATION clause. 

 
14.0 ARBITRATION 

 
14.1 In the event of any question, dispute or difference arising out of or in connection with this 

consultancy work, whether during the progress of the work or after its completion, 
abandonment or breach of contract, the same shall be referred for arbitration, for which 
purpose the Client and the Consultant shall nominate one Arbitrator each. These Arbitrators 
shall appoint an Arbitrator not later than one month from the latest date of their respective 
appointment. The arbitration shall be conducted in accordance with the provisions of Indian 
Arbitration and Conciliation (Amendment) Act 2021, the rules framed hereunder and any 
statutory modifications thereof. The costs of reference and arbitration award shall be 
payable by the parties to the extent and in a manner as may be determined by the 
Arbitrators or the Umpire. 

 
In case the Consultant is an Indian Public Sector Enterprise/ Govt. Dept. (but not a State 
Govt. Undertaking or Joint Sector Undertaking which is not a subsidiary of Central Govt. 
Undertaking), the dispute arising between the Employer and the Consultant shall be 
referred for resolution to Administrative Mechanism for Resolution of CPSEs Disputes 
(AMRCD) a Permanent Arbitration Machinery (PAM) of the Department of Public 
Enterprises, Govt. of India. 

 
14.2 Notwithstanding the existence of any dispute or difference and/or reference for the 

arbitration, the Consultant shall proceed with and continue without hindrance with the 
performance of the work under the contract with due diligence and expedition in a 
professional manner and the payment due to the Consultant shall not be withheld by the 
Client on account of such difference or arbitration proceedings unless such payment is 
subject matter of the arbitration. 

 
14.3 The arbitrators may from time to time with consent of the parties enlarge the time, for 

making and publishing the award. The venue of arbitration shall be the registered office of 
the Employer. 

 
15.0 Termination on Default: 

 
15.1 The Employer may without prejudice to any other remedy for breach of contract, by written 

notice of default sent to the Consultant, terminate the Contract in whole or in part. 
 

i) If the Consultant fails to deliver any or all of the services within time period(s) specified in 
the contract or any extension thereof granted by the Employer in writing. 

 
ii) If the Consultant fails to perform any other obligation(s) under the contract or 

 
iii) If the Consultant, in either of the above circumstances, does not cure its failure within a 

period of Fifteen (15) days after receipt of the default notice from the Employer. 



44 | P a g e 
 

15.2 In the event the Employer terminates in whole or in part, pursuant to Para 16.1.0, the 
Employer may get the services done, upon such terms and in such manner as it deems 
appropriate, similar to those not rendered, and the Consultant shall be liable to the 
Employer for any excess costs for such similar services. However, the Consultant shall 
continue performance of the Contract to the extent not terminated. 

 
16.0 TERMINATION FOR CONVENIENCE 

 
16.1 The Employer, may by written notice sent to the Consultant, terminate the contact, in whole 

or in part, at any time for its convenience, The notice of termination shall specify that 
termination is for Employer’s convenience, the extent to which performance of work under 
the contract is terminated and the date upon which such termination become effective. 

 
16.2 The studies/services that are completed and ready for final reporting within Thirty (30) days 

after the Consultant’s receipt of notice of termination shall be accepted by the Employer at 
contract terms and prices. For the remaining services, the Employer may elect, 

 
i) To have any portion completed and delivered at the contract terms and prices and/or. 

 
ii) To cancel the remainder and pay to the Consultant an agreed amount for partially 

completed services. 
 

17.0 TERMINATION FOR INSOLVENCY 
 

17.1 The Employer may at any time terminate the Contract by giving written notice to the 
Consultant, without compensation to the Consultant, if the Consultant becomes bankrupt 
or otherwise insolvent, provided that such termination will not prejudice or affect any right 
of action or remedy which has accrued or will accrue thereafter to the Employer. 

 
17.2 Upon termination of the contract at any time for whatever reason by the Employer 

compensation shall be payable to the Consultant for all services performed satisfactorily 
until the date of termination. In addition the Consultant will be paid for such of those items 
of work, which have been partially completed as per conditions stipulated under relevant 
clause. The Consultant shall provide available documentary evidences to this effect, 
acceptable to the Employer. 

 
17.3 Following issuance by the Employer of a notice of termination and prior to the effective date 

of such termination, the Consultant shall: 
 

i) Terminate performance of work in progress under the contract on the date and to the 
extent specified in the notice of termination. 

 
ii) Incur no further costs for services except as necessary to complete performance of any 

portion of the work under the contract not terminated by the said notice. 
 

iii) Terminate all outstanding orders, service contracts and sub-contracts to the extent that 
they relate to the performance of work terminated by the notice; 
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iv) Transfer title and deliver to the Employer in the manner, at the times and to the extent, 
if any, as directed by the Employer, all completed or partially completed reports, 
designs, data, maps, plans, photographs, video, specifications, and commutations, etc. 
which, if the contract had been continued, would have been required to be furnished to 
the Employer. 

 
The termination of the contract shall not relieve the Consultant of its duties and liabilities 
as per the contract for the portion of the services performed prior to the effective date of 
termination. 

 
18.0 SIGNING OF AGREEMENT 

The Authorized Signatory of the Consultant shall be required to sign the Contract Agreement 
within Seven (7) days of issue of Letter of Award or within such extended time, as may be 
granted by the Employer as per the pro-forma provided by the Employer. The Agreement 
will be signed in two originals and the Consultant shall be provided with one signed original 
Agreement. 

 
19.0 GOVERNING LAWS 

This Consultancy work shall be governed by the Indian Laws for the time being in force and 
the Delhi Courts alone shall have the jurisdiction. 

 
20.0 SUSPENSION OF THE OBLIGATION 

 
20.1 The obligations stipulated in this specification can only be suspended in the case of any 

particular item or work, in the event of Force Majeure as defined in clause 21.0 or as the 
result of an agreement between the parties. 

 
20.2 In the event of Force Majeure, neither of the parties may be considered in default of its 

obligations under the terms of the Specifications. 
 

21.0 FORCE MAJEURE 
 

21.1 Force Majeure is hereby defined as any cause which is beyond the control of the Consultant 
or Employer as the case may be, which they could not have foreseen and which substantially 
affect the performance of contract such as: 

 
i) Natural Phenomena including but not limited to floods, draughts, earthquakes and 

epidemics. 
 

ii) Acts of any government, domestic or foreign, including but not limited to war, declared 
or undeclared, priorities, embargoes, etc. 

 
Provided either party shall within Fifteen (15) days from the occurrence of such a cause 
notify the other in writing of such cause. 
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22.0 HANDLING OF DOCUMENTS 
 

22.1 All plans, design calculations, studies, data, maps, drawings, video and specifications 
prepared by the Consultant in connection with the services to be provided by the Consultant 
shall be the property of the Employer. As when required or upon termination of the 
Contract, the aforesaid documents, prepared specifically for this Study (including originals), 
shall be handed over to the Employer before final acceptance or thereafter. 

 
22.2 The Consultant shall take all necessary steps to ensure confidential handling of all matters 

pertaining to plans, designs, drawings, video, specifications, methods and any other 
information developed or acquired by him from the Employer under terms of the Contract 
or in performance thereof. 

 
22.3 The Consultant shall not prepare articles or photographs/video for publication or speeches 

or presentations about the work and /or site and/or plant, contracts and installation in 
which has an interest without prior written consent of. 

 
22.4 The Consultant shall take necessary steps to ensure that all persons employed on any work 

in connection with this contract have noticed that the Indian Official Secrets Act, 1923 (XIX 
of 1923) applies to them and shall continue to apply even after the execution of such work(s) 
under the contract. 

 
23.0 ABANDONMENT OF WORK 

 
If any work included in the scope of specification to be done by the Consultant is abandoned 
or suspended for any cause or reasons, which cannot be attributed to the Consultant, 
payment, shall be made on a pro-rata basis for the work actually done and as decided by the 
Employer. 

 
24.0 SUB-CONTRACT 

The Consultant cannot assign or sub-contract any of this work without the prior written 
consent of the Employer. 

 
25.0 LIMITATION OF LIABILITES 

 
25.1 The Employer shall in no way be responsible for any liabilities arising out of the Consultant’s 

contractual obligation with the Consultant’s personnel, experts, engineers, Sub-contractors, 
licensors, collaborators, vendors, or subsidiaries. 

 
25.2 The Consultant and the Employer both agree that each shall assume full risk of damages of 

injury to its own properties, employees and representatives caused by any act or omission 
to act by their respective employees or representatives, during the performance. 

 
26.0 CHANGES/ADDITIONS/DELETIONS 

 
26.1 The Employer shall have the right to request in writing additions or changes in the scope of 

services to be performed by the Consultant.  If in the Consultant’s opinion, any such 
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additions or changes affect the completion schedule or the fee, Employer will be advised 
accordingly and the same shall be mutually settled. However, the Consultant shall continue 
to carry out the work pending till final settlement, if any. 

 
26.2 The Employer reserves the right to delete any item/s or part thereof from the scope of 

services to be performed by the Consultant. For such purposes the Employer shall give to 
the Consultant a notice in writing on receipt of which the Consultant shall take necessary 
steps as may be directed by the Employer and shall stop incurring any expenditure and 
performing services in connection with the item/s of work so deleted. 

 
26.3 The corresponding fee for the deleted item(s) of work will be arrive based on the fee 

identified in the Contract and shall be deducted from the fee payable to the Consultant 
under the Contract. The Consultant, however, shall be entitled for the compensation of the 
amount of work and services already performed in connection with item(s) deleted from 
the scope, at a mutually acceptable fee. 

 
26.4 The corresponding fee for the added item(s) of work, if any specifically intimated by 

Employer under this clause will be arrive based on the fee identified in the Contract and 
shall be added to the fee payable to the Consultant under the Contract. The Consultant, 
however, shall be entitled for the compensation of the amount of work and services to be 
performed in connection with item(s) added in the scope, at a mutually acceptable fee. 

 
27.0 NO WAIVERS 

 
If Employer, in any instance, does not insist upon strict performance of any of the terms of 
the assignment, it shall not be construed as a waiver or relinquishment in the future till the 
assignment is in force and shall not relieve Consultant of any of its responsibilities under the 
assignment. 

 
28.0 INSTRUCTIONS AND NOTICES 

 
All notices to be given on behalf of the Employer and all other actions to be taken on its 
behalf may be given or taken by the Project In-charge or any officer for the time being 
entrusted with the functions, duties and powers of the Project In-charge. 

 
All instructions, notices and communications, etc., shall be given in writing and if sent by 
registered / speed post to the last known place of business of the Consultant, shall be 
deemed to have been served on the dates when in the ordinary course of post these would 
have been delivered to him. 

 
29.0 BANKRUPTCY 

If the Consultant shall become bankrupt or have a receiving order made against him or 
compound with his creditors or being a corporation commence to be wound up, not being 
a voluntary winding up for the purpose only amalgamation or reconstruction, or carry on 
their business under a receiver for the benefit of their creditors or any of them, the 
Employer shall be at liberty: 
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i) To terminate the assignment forthwith without any notice in writing to the Consultant or to 

the liquidator or receiver or to any person in whom the Consultant may become vested. 

ii) To give such liquidator receiver or other person the option of carrying out the consultancy 
assignment subject to their providing a guarantee for the due and faithful performance of 
the assignment up to an amount to be determined by the Employer. 

 
30.0 PROGRESS REPORT 

 
30.1 The Consultant shall prepare and submit to the Employer weekly progress report showing 

the progress and status of the `Works being performed by him including such materials as 
charts, networks and photograph/video (if any) as per the directives of the Employer. Draft 
formats of progress reports shall be enclosed by the Consultant with the offer. 

 
30.2 It is understood that submission of such reports and reviews thereof by the Employer shall 

not be deemed to absolve the Consultant of his responsibility of timely completion of the 
Assignment as per the time schedule indicated herein. 

 
31.0 CORRESPONDENCE AND CONTRACT COORDINATION PROCEDURE 

 
31.1 All correspondence during the pre-award stage and during execution of the contract shall 

be made as per following procedure:- 
 

31.2 On all technical matters pertaining to execution of the contract as per specification in the 
consultant shall directly interact with the Project In-charge. 

 
31.3 All correspondence from the Employer to the Consultant shall be made with the full time 

Coordinator to be identified by the consultant and agreed by Employer. 
 

32.0 INSPECTION OF SITE BY CONSULTANT 
 

The Consultant shall inspect and examine the site and its surroundings and shall satisfy 
himself as to the form and nature of the site, the quantities and nature of work and the 
equipment / materials necessary information as to risks, contingencies, and other 
circumstances, which may influence or affect his tender, before bidding. 

 
33.0 MANPOWER DEPLOYMENT 

 
The Consultant shall deploy task force of well qualified and experienced engineering / 
science executive and draftsmen for this work. The manpower proposed to be deployed for 
this task shall be guaranteed by the Consultant in his offer both discipline-wise and category 
wise (for Engineers / Scientists and draftsmen) required for completion of service included 
under the scope of the specification. The Consultant shall depute a senior level executive to 
act as fulltime overall coordinator and focal point for all interactions with the Employer 
throughout the entire period of consultancy assignment. The bio-data of the Engineering / 
Scientific personnel proposed to be included in the Task Force should be enclosed with the 
offer. The task force so proposed is subject to the approval of the Employer. The Employer 
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may ask for suitable substitution of Engineers/Scientists in place of the proposed ones, if it 
so desires. 

34.0 LIST OF EQUIPMENT / INSTRUMENTS 
The Employer shall not make any additional payment for any type of equipment / 
accessories required by the consultant for this package or for any other purpose. 

 
35.0 CO-ORDINATION PROCEDURE 

The coordination system to be adopted shall provide control and continuity of all functions. 
Employer’s participation in the major decisions shall be essential to the extent desired by the 
Employer. The coordination procedure and schedules of coordination review meeting 
between the Employer and the Consultant shall be mutually discussed and finalized before 
award of the Contract. 

 
36.0 COLLABORATION 

The Consultant will be required to furnish the details its collaboration arrangement with 
various laboratories, institutions and other organizations along with consent letters from 
the collaborators categorically agreeing to carry out the assignment till the completion of 
the study. Such consent letter must contain a declaration that the consent given by the 
collaborator is irrevocable till successful completion of the assignment. The proposal will 
also precisely outline the responsibilities and task to be undertaken by the collaborator(s). 
The consent letters from the collaborators shall be enclosed with the Bid. 

 
37.0 ASSOCIATION OF THE EMPLOYER 

The Employer may depute its representative to be present during the entire course of 
studies or any part thereof. The Project In-charge or his/her authorized representatives will 
have to be provided necessary information when asked for. He/she may further monitor the 
field and laboratory activities, and supervise the finalization of the documents. The 
Engineers will also discuss results of studies and may suggest different cases to be studied. 
The Consultant shall provide all facilities for the Employer’s Project In-charge / 
Representatives to have fruitful participation in the work. The Consultant will submit all 
study results draft sections / documents to the Project In-charge for his approval and the 
final document will be prepared after incorporating changes / modifications / additions / 
alterations suggested by the Project In-charge. 

 
38.0 LANGUAGE 

The offer must be submitted in English language, all documents, specifications, schedules, 
notices correspondences, operation & maintenance instructions, drawings or any other 
written material in connection with this work shall be in English language. 
 
In case, any document related to the Scope of Work is in a language other than English shall 
be accompanied by a certified English translation. The Contractor shall arrange such 
translation through a certified translation agency or obtain certification from the concerned 
State Government office/authority, as applicable. All costs and expenses incurred towards 
translation and certification shall be borne solely by the Contractor and shall not be 
reimbursable by the Employer. 
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39.0 UNITS & INDIAN STANDARDS / CODES / REGULATIONS 
Indian Standards, codes and regulations, wherever applicable, shall be adopted and 
adhered to by the Consultant. In case of such Indian Standards / Codes / Regulations being 
not available in particular areas, applicable and accepted International standards shall be 
followed. 

 
40.0 EMPLOYER’S RIGHT 

Employer reserves the right for the following: 
 

i) Rejection of any or all offers without assigning any reason whatsoever. 
 

ii) Rejection of any offer which is incomplete with regard to the required information of 
Scope of Work. 

 
iii) Review of the work performed by the Consultant either himself or through another 

Consultant separately appointed by him and asks for any clarification and changes / 
modifications to the work performed by the Consultant. Such changes shall be mutually 
discussed and agreed upon between the Employer and Consultant in his work without 
any cost and liability to the Employer and without any dilution of the responsibility of 
the consultant. 

 
41.0 TRAVEL EXPENSES 

The travel expenses incurred by the Consultant’s personnel for journeys to site or 
Employer’s Office or anywhere in connection with the study under Scope of this 
Specification will be borne by the Consultant and the Employer will not take any 
responsibility whatsoever on this account 

 
42.0 ACCESS TO CONSULTANT’S OFFICE / WORK SITE 

The authorized representative(s) of the Employer shall be provided access to the 
Consultant’s and/or its Associates premises or to the work site at any reasonable time 
during the currency of this work for expediting, inspection & checking of the progress of the 
Consultant’s work. 
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PFC CONSULTING LIMITED 
     (A wholly owned subsidiary of PFC Ltd. - A Government of India Undertaking) 

 

 

 

VOLUME – III TECHNICAL SPECIFICATION 

Survey and Preparation of Report for “Development of transmission system for 
evacuation of 4000 MW through STU Network from proposed thermal power plants 
coming up in MP- Package 1”- using Modern Survey Techniques 
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TECHNICAL SPECIFICATIONS FOR SURVEY & PREPARATION OF  REPORT USING 
MODERN SURVEY TECHNIQUES 

 
1. General Information & Scope of Work 

 
1.1. The technical specifications covers detailed Modern Survey for route alignment of transmission 

lines, identification of substation alternates/sites and preparation of report   for the transmission 
scheme “Development of transmission system for evacuation of 4000 MW through STU 
Network from proposed thermal power plants coming up in MP- Package 1” comprising the 
following elements: 

 
Sl. 
No. 

Voltage 
Level (kV) 

Description of Proposed Transmission 
Infrastructure 

Substation Capacity (MVA) 
/Approx. Line Length (Km) 

1 400 

M/s Anuppur Thermal Energy (MP) Pvt Ltd (SPV of 
M/s Adani Power Ltd) (2x800MW) Switchyard to 
Shahdol Pooling Station 400kV DCDS (Quad Moose / 
High Capacity) line. (Alongwith 125MVAr 420kV 
Switchable Bus Reactor at Generator end) 

70 km 

2 400 

M/s New Zone India Private Limited (SPV of M/s 
Torrent Power Ltd) (2x800MW) Switchyard to 
Shahdol Pooling Station 400kV DCDS (Quad Moose / 
High Capacity) line. (Along with associated feeder 
bays) (Along with 1x125MVAr 420kV Switchable Bus 
Reactor at Generator end) 

50 km 

3 400 

M/s Anuppur Power Projects Private Limited (SPV of 
M/s Hindustan Thermal Projects Ltd. (1x800MW) 
Switchable to Shahdol Pooling Station 400kV DCDS 
(Quad Moose / High Capacity) line. (Along with 
associated feeder bays) (Along with 1x125MVAr 
420kV Switchable Bus Reactor at Generator end) 

50 km 

4 400 
Establishment of 400kV Pooling Substation near 
Shahdol (With 1x125MVAr, 420kV Switchable Bus 
Reactor) 

- 

5 400 

400kV STU Pooling Station (near Shahdol) -
Amarpatan(TBCB-MTL) 400kV DCDS line (Quad 
Moose / High Capacity) line. (Along with associated 
feeder bays)  (Along with 63MVAR switchable line 
reactor on each 400kV circuit at both ends) 

220 km 

6 400 

LILO of one circuit of Damoh (PGCIL) Katni(MPPTCL) 
400kV D/C (Twin Moose)  at Amarpatan (TBCB-MTL) 
400kV S/s. (Along with associated feeder bays)   
(Along with 50MVAr Switchable line reactor at 
Amarpatan (TBCB-MLT) end for Damoh (PGCIL) 
Amarpatan 400kVCircuit) 

90 km 
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1.2. The scope of work inter-aIia shall include the following: - 
 

a) Preparation of Single Line Diagram for assessment of land requirement for the proposed substations 
considering the present & future scope of the substations specified at Clause 1.1 above including 
provision of staff quarter.  

b) Identify the inputs required for carrying out the survey work, Shortlisting of Proposed Substation 
Alternates/Sites through Desktop Survey as detailed in Clause 4.0 hereinafter including marking of 
features (Forest, Mining, Airports Road, Rail, SEZ, Wildlife, CRZ, GIB or any other relevant features) and 
earmark proposed bay area and approach of terminating substation  

c) The Contractor shall visit the associated existing/upcoming Substation(s) within 3 days from issue of 
Letter of Award to assess termination arrangements, availability of line bays, Right of Way (RoW) 
constraints, feeder routing, line entry/exit feasibility, space availability for future extensions, and any 
other factors that may influence the planning and implementation of the proposed transmission 
scheme. The observations and recommendations arising from such visits shall be intimated to 
employer immediately.  

d) The Contractor shall also visit the shortlisted substation alternates/sites to assess the feasibility of site 
for proposed substation location. Further, it will prepare Comparative Assessment for Minimum 3 
Alternates as per Annexure-B. Contractor will also facilitate the Employer for physical review of the 
shortlisted sites (if required).  

e) Route Alignment in KMZ/KML file on Bhuvan (Indian Geo-Platform of ISRO) / Google imagery and Survey 
of India topographical maps (both in hard & soft copies) to the extent required, inter-alia including: 
(i) Identification of three alternative route alignments & selection of one optimized route alignment 

in consultation with the Employer i.e. PFCCL. The output (both in hard & soft copies) shall be in 
the form of final route alignment in KML/KMZ file and pdf / digitized topographical map (i.e. 
digitized topo sheets of Survey of India) with latest details/features including but not limited to 
forest, revenue area, protected area, wildlife infringement, Animal/Bird sanctuary, infringement 
of endangered species habitats, Great Indian Bustard (GIB) area, civil and defense Airports, all 
rivers, sea, coal, mineral areas, mining areas, special demarcated area as scientific labs/research 
centre/communication set-up/International Boundary (such as DRRO Labs, GMRT, No go zone, 
Firing Range etc.),  oil pipe line/underground inflammable pipe lines, railway lines, canals, roads, 
defense setup etc. upto 10 kms on both sides of selected route alignment. 

(ii) Walk-over Survey of the route alignment (to be finalized in consultation with the Employer).  
(iii) Preparation of Survey Report including identification and explanation of route constraints like 

Forest, revenue area, protected area, wildlife infringement, Animal/Bird sanctuary, infringement 
of endangered species habitats, GIB area, vicinity to civil and defense Airports, boundary details 
of army establishments, cantonment areas, NO-GO areas demarcated by Armed 
forces/Government, major river/water body/sea crossings & coal, mineral mining areas, oil pipe 
line/underground inflammable pipe lines, railway lines, canals, roads, defense setup, orbital rail 
corridor,  infrastructure details available enroute etc. 

f) Preparation of Survey Report incorporating the details as per Annexure-A. 
g) The Contractor will also facilitate the Employer for physical review of the final route alignment (if 

required). 
h) Initiation of any forest clearance based on survey of final route alignment with the concerned 

Authorities. 
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i) The survey report should also mention about various clearances required in the final route 
alignment, probable RoW constraints areas etc. 

j) The survey work for sub-station and transmission route shall be carried out by the contractor using 
modern survey technique.  

k) The contractor shall host all the survey related data to a secured server upto release of final payment and 
provide access to Employer as well as bidders through a dedicated dashboard with all the requisite 
software support to access, review, process and generate reports.   
 

l) Consultant would be responsible for estimating Right of Way (RoW) cost for proposed transmission 
lines in accordance with prevailing state and central RoW Policy. It would include details as Circle 
rate/Guideline value/Stamp Act rates, Prevailing Market Rate, Area Features 
(Urban/Rural/Development Authority Area etc.), details of recent compensation awarded in vicinity 
for infrastructure projects (Transmission Line etc.) for area falling under RoW of Transmission Lines 
and any other details required for estimating RoW. The required coordination with local authorities 
for compiling inputs will be undertaken by Consultant. The details as mentioned above should be 
backed by documentary evidences such as details from Revenue Officer, Registrar Office, Land 
Acquisition Officer, Local Governing Bodies,  market rates certified by Valuer empaneled with 
Insolvency and Bankruptcy Board of India (IBBI)/Government Bodies/Public Sector Undertakings 
etc.       

11.6 Consultant would be responsible to provide deliverables for as may be required, for successful 
completion of the assignment. The Consultant would be responsible for deliverables, as may be 
desired by PFCCL during the course of the assignment for the successful completion of the 
assignment to the satisfaction of PFCCL. 

 
1.3. The quantities indicated in the scope of work are provisional. The final quantities for route alignment 

& survey (quantities in “kms” unit) shall be the route length along the optimized              route alignment. The 
route alignment shall be carried out by the ‘Contractor’, as per the technical specifications stipulated 
herein. However, the price offer quoted by Contractor shall remain firm. 

 
1.4. The Contractor must note that the Employer shall not be responsible for loss or damage to properties, 

trees etc. due to contractor’s work during survey. The Contractor shall indemnify            the Employer for any 
loss or damage to properties, trees etc. during the survey work. 

 
1.5. The Contractor should note that Employer will not furnish any software or topographical maps 

prepared by Survey of India, but may assist in obtaining these by providing letters of 
recommendations, if required, to concerned authorities. Contractor shall have to use original licensed 
version of the software (not the beta version).Contractor shall give along with their bid, the 
confirmation/comments/observation in respect of all clauses of technical specification. 

1.6. The work shall be carried out by the contractor using modern surveying techniques. The Contractor 
shall be responsible for obtaining necessary clearances/ permissions, as may be required from 
concerned authorities for procurement and use of equipment during survey work at site. The 
Contractor shall follow all rules and regulations notified by regulatory bodies for undertaking Modern 
Surveys for Transmission Line Routes and Substations. The Employer will provide assistance that may 
be required in obtaining these clearances/ permissions by providing letters of recommendation to the 
concerned authorities. 
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1.7. It shall be the responsibility of the Contractor to obtain required permissions from various authorities/  
agencies (if required) for carrying out survey work. Employer will facilitate by way of issuing 
authorization letter to the Contractor. 

 
1.8. Any other activity not specifically mentioned in this specification but required for successful completion 

of the scope of work shall be deemed included in the scope of the Contractor, without any cost 
implication to the Employer. 

 
1.9. Location Details 

 
The bidders may visit the site to acquaint themselves with the terrain etc. For this purpose or for any 
other clarifications, they may contact the Employer at the following address: 

General Manager, 
PFC Consulting Limited, 
9th Floor, A-Wing, Statesman House, 
Connaught Place, New Delhi-110001 Email: … 
Ph.: …., 

 
2.0 Sub Stations 

The contractor shall estimate and verify the requirement of land for the present & future scope of the 
proposed substations mentioned at clause 1.2, including provision of staff quarters and for this 
purpose. The contractor shall prepare a Single Line Diagram/Indicative General Arrangement (GA) for 
the Sub-station in order to assess the requirement of land in consultation with the Employer. The 
contractor shall identify a minimum of three sites of adequate size for sub-station. The optimum 
location of sub-station shall be finalized in consultation with the Employer. The contractor shall 
estimate the requirement of land including provision of staff quarters based on the scope of scheme 
provided by the Employer, additionally the cost of the proposed site and the prevalent rate/acre for 
various types of land, which shall also be separately indicated. The details as per Annexure A shall be 
furnished for each of the proposed alternative sites of the sub-station. Contractor shall provide 
details of elevations above mean sea level of the all three alternative sites of the Substation. GPS co- 
ordinates of the corners of the substation sites shall also be included in the report. 

2.1 Selection of Substation site criteria: 
a) Preferably fairly levelled land and nearness to Motorable Road/State Highway (SH)/National 

Highway (NH). 
b) Away from vicinity of rivers, sea coast, creeks, marshy lands and area of subsidence. 
c) HFL of the nearest river or FRL of the nearest dam/reservoir to be provided and distance from such 

water body to be indicated. 
d) Avoiding forest land, scheduled areas, vicinity to airports, any land belonging to authorities like 

railways, highways, mining, oil, defense, educational institutions, religious institutions, hospital, 
Government housing plans etc. 

e) Area subjected to flooding and higher water accumulation should be avoided. 
f) Indicative level (Altitude above MSL) of the site and nearest motor able road/SH/NH to be indicated. 
g) Size of the land for the proposed site shall preferably be rectangular suitable for accommodating 

present and future scope of works and shall preferably have at least three side open for line 
corridors. 

h) Area with religious structures such as graveyard, temple, mosque etc. should be avoided. 
i) Approach road to the site shall be suitable for transportation of the heaviest equipment of the sub-
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station i.e. Transformer, Reactor etc. Requirement of strengthening of bridges/culverts, if required, 
needs to be indicated in the Report. 

j) Responses against indicative checklist attached at Annexure-C to be provided along with Annexure-
A.   

 
2.2 Details about Substation Vicinity: 

The Contractor is to provide following details about the 3 Km in Generation Pooing Station/5 Km in Load 
Serving Station/10 Km in Intermediate Station area (as applicable) in the vicinity of the   finalized 
substation location, so as to have flexibility for relocation of the substation, if required subsequently. 

a) Places of Archaeological importance, Places of Historical, Cultural, Religious or Tourist          
importance 

b) Sea, River (navigable or non-navigable), canal, streams, Creeks lakes, reservoir, large water body 

c) Hills/ mountains/ Hillocks / sand dunes/ Marshy and low-lying areas 

d) Estuary, coal, mineral/ mining areas, shooting ranges/firing range, coastal regulation zones, oil 
pipe line/underground inflammable pipe lines etc. 

e) Defense installation/ Airports/Seaports/ shooting ranges/firing ranges 

f) Railway /Highway Crossings/ Power Line / Telecom Line Crossings 

g) Environmental and social aspect 

i) Forest Involvement (revenue/ Reserve/protected etc.) / Clearance 

ii) Social Issue / R&R Measure 

iii) Wildlife infringement 

iv) Animal/Bird sanctuary/ eco-sensitive zone / national park / GIB area (Priority/Potential 
area) 

v) Elephant/ Tiger Corridor/ habitat of endangered species 

h) During the survey of the proposed Substation(s) specified in Clause 1.2, the Contractor shall also 
visit the associated existing Substation(s) to assess termination arrangements, availability of 
line bays, Right of Way (RoW) constraints, feeder routing, line entry/exit feasibility, space 
availability for future extensions, and any other factors that may influence the planning and 
implementation of the proposed transmission scheme. The observations and recommendations 
arising from such visits shall be intimated to employer. 

i) The Contractor is to provide land schedule and revenue /khasra map of the site finalized for   
substation location. 

 
3.0 Route Alignment of Transmission Line 
  
3.1  Route Alignment shall be done using Bhuvan / Google imagery and Survey of India topographical 

maps (scale 1:50,000). In case the required Survey of India maps are available in digitized form, the 
same shall be procured and used by the contractor. The contractor shall identify & examine three 
alternative route alignments and suggest to the Employer the optimal route alignment between 
the terminal points. 
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3.2 Requirement of Transmission Line Routing 

k) The alignment of the transmission line shall be most economical from the point of view of 
construction (i.e. supply, erection and commissioning) and maintenance. 

l) The line routing should avoid large habitations, densely populated areas, urban areas 
industrial areas, scheduled areas, forest/national park/wildlife infringement/GIB/Animal/Bird 
Sanctuary, infringement of endangered species habitat, vicinity to civil and defense Airports, 
major river/sea crossings & coal/ mineral mining areas, existing and planned solar parks oil 
pipe line/underground pipe line/land slide prone areas, firing range, coastal regulation zones, 
inflammable pipe lines etc. to the extent possible. In case it is not possible to avoid the forests 
or areas having large trees completely, then keeping in view the overall economy, the route 
should be aligned in such a way that cutting of trees is minimum.  In case, it is not possible to 
avoid such areas, specific guidelines w.r.t. type of tower and other technical requirement 
issued by MoP/CEA/Intimated by Employer should be followed.        

m) Routing of transmission lines shall be done in accordance with CEA (Technical Standards for 
Construction of Electrical Plants and Electric lines) Regulations 2022 and subsequent 
amendments, and relevant Indian Standard (IS)/ codes as amended from time to time. 

n) The route should have minimum crossings of Major River, Railway lines, National/State 
highways, overhead EHV power line and communication lines. 

o) The number of angle points shall be kept to a minimum. 
p) The distance between the terminal points specified shall be kept shortest possible, consistent 

with the terrain that is encountered. 
q) Creeks, Marshy and low lying areas, river beds and earth slip zones shall be avoided to 

minimize risk to the foundations. 
r) It would be preferable to utilize level ground for the alignment. 
s) Crossing of power lines shall be minimum. Alignment will be kept at a suitable distance from 

power lines to avoid induction problems on the lower voltage lines. 
t) Crossing of communication line shall be minimized and it shall be preferably at right angle. 

Proximity and parallel route with telecom lines shall be avoided to eliminate effect of 
induction in the telecom lines. 

u) Areas subjected to flooding such as Nalah shall be avoided. 
v) Restricted areas such as civil and military airfield and shooting ranges shall be avoided. Care 

shall also be taken to avoid aircraft landing approaches. 
w) All alignment should be easily accessible both in dry and rainy seasons to enable maintenance 

throughout the year.  
x) Certain areas such as quarry sites, tea, tobacco and saffron fields and rich plantations, gardens 

& nurseries which would cause problems in acquisition of right of way and construction and 
maintenance activities, should be avoided.  

y) Angle points should be selected such that shifting of the point within 100 m radius shall be 
possible at the time of construction of the line.  

z) The areas requiring special foundations and those prone to flooding should be avoided.  
aa) For examination of the alternatives & identification of the most appropriate route, besides 

making use of information/data/details available/extracted through Survey of India 
Topographical maps, the contractor shall also carryout reconnaissance/ preliminary survey for 
verification & collection of additional information /data/details.  

bb) The contractor shall propose no. of pile/special foundations if required, for crossing of major 
river spans/large water bodies/creek area and such crossings should be preferably through the 
narrowest width of the river/water body. The contractor shall propose any type of pile or 
special foundation required during routing of the line.  
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cc) The contractor shall submit his preliminary observations & suggestions along with various 
information/data /details collected and also processed satellite imagery data, scanned 
topographical map data marked with the alternative routes etc. The final evaluation of the 
alternative routes shall be conducted by the contractor in consultation with Employer’s 
representatives and optimal route alignment shall be proposed by the contractor. Site visit 
and field verification shall be conducted by the contractor for the proposed route alignment.  

dd) The route of the transmission line shall be recorded using GPS/DGPS of positional accuracy 
less than 3 m. The co-ordinates of all the angle points as well as other important crossings, 
landmarks etc. shall be recorded.  The details such as legends, project description, direction 
marker etc. shall be with white background.  

ee) Wind Zone map of NBC-2016 and amendment thereof and if data available, from local 
metrological department is to be referred for identifying wind zone of the terrain through 
which the line traverses. Wind zone of every section (between consecutive angle points) of 
the line is to be indicated in the final report. Further, for transmission line sections passing 
within a distance of 50 km from the boundary of two wind zones (indicated in NBC map), 
higher of the two wind zones shall be considered for such sections. 

ff) Responses against indicative checklist attached at Annexure-D to be provided along with draft 
survey report. 

 

3.3  Tower Scheduling 
The tower schedule shall include details of all the towers of the transmission line with following aspects 
shall be borne in mind: 

 
a) Span 

The maximum length of a section shall not exceed 15 spans or 5 Km in plain terrain and 10 spans 
or 3 km in hilly terrain. Further, in case of line traversing through cyclone prone area i.e. areas up 
to 60 km from coast, the maximum length of a section shall not exceed 10 spans or 3 km, in order to 
reduce the failure of such towers in coastal areas due to cascading effect. A section point shall 
comprise of tension point with DB/B type or DC/C type or DD/D type towers as applicable. The 
normal span shall be considered as 350 m for 220 kV, 400 m for 400 kV lines and 400m for 765 kV 
lines. Similarly, normal span for monopoles may be considered as 150m – 200m (angle pole / pole 
structures) and 250m (tangent pole / pole structures) for 765 kV and 400kV respectively, 300m-
350m for 220kV. Right of Way shall be as per statutory guidelines. 

 
b) Railway Crossings 

All the railway crossings enroute the transmission line shall be identified by the Contractor. The 
crossings shall be supported on DD/D type towers on either side. The crossing span will be limited 
to 300 meters. The crossing shall normally be at right angle to the railway track. No crossing shall 
be located over a booster transformer, traction switching station, traction sub-station, Overlap 
Section or a track cabin location in an electrified area. Clearance between the overhead line and 
railway track shall be in accordance with the Regulations for Power Line Crossings of Railway Tracks 
laid down by the Railway Authorities. 

 
c) National Expressway/ National Highway/State Highway Crossings 

All the highway crossings enroute the transmission line shall be identified by the Surveyor. 
Information about the planned/announced/notified highways should also be gathers. The crossing 
shall be supported on DD/D type towers on both sides of the crossing. The crossing span will be 
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limited to 300 meters. The crossing shall normally be at a right angle to the highways. 
 

d) Sea/River/canal/lake/Crossings 
Suitable type of suspension/tension tower shall be used for crossings. Navigable or non- navigable 
river is to be identified. For non-navigable river, clearance shall be reckoned with respect to highest 
flood level (HFL). HFL and distance of the nearest recorded HFL point from the river crossing to be 
provided. Span and name of the river to be provided. For lake, reservoir, canal, & large water body 
crossing, crossing span to be provided along with Full Reservoir Level (FRL) wherever applicable. 
For line passing/crossing through sea, High tide level (HTL) to be provided. 

 
e) Power line Crossings 

For power line crossing following points shall also be applicable: - 

i) For power line crossing of 400 kV or above voltage level, large angle & dead end towers (i.e. 
D/DD/QD) shall be used on either side of power line crossing. 

ii) For power line crossing of 110 kV/132 kV and 220 kV (or 230 kV) voltage level, angle towers 
(B/C/D/DB/DC/DD/QB/QC/QD) shall be used on either side of power line crossing depending 
upon the merit of the prevailing site condition and line deviation requirement. 

iii) For power line crossing of 66 kV and below voltage level, suspension/tension towers shall be 
provided on either side of power line crossing depending upon the merit of the prevailing site 
condition and line deviation requirement. 

 
f) Telecommunication Line Crossings 

The angle of crossing shall be as near to 90 degree as possible. However, deviation to the  extent 
of 30 degree may be permitted under exceptionally difficult situations. 

 
g) Crossing of wildlife/ eco sensitive zones 

i) During the survey work of transmission lines (up to 400 kV level) which are passing through 
wildlife/ eco sensitive zones, the possibility of stringing the transmission line on available 
transmission corridor (i.e. vacant circuits) of existing multi circuit transmission lines, if any, 
traversing through the same wildlife/eco sensitive zone shall be explored by the surveyor and 
the coordinates of these existing transmission line towers shall be provided in the report. The 
details of route considering these multi circuit transmission towers for the wildlife/eco 
sensitive area shall be included as an alternative in the survey report. 

ii) For the transmission lines up to 400 kV level which are passing through wildlife/ eco sensitive 
zones, the survey work for towers located in such sections shall be done considering Multi-
circuit (4 circuits) configuration of same voltage level. The top cross arms of these multi-circuit 
towers shall be used for stringing initially & the balance cross arms shall be made available for 
stringing of any future transmission line (inter-state or Inter-state) passing through the same 
wildlife/ eco sensitive zone. 

 
h) Crossing of Petroleum/Gas lines 

i) No tower footing/structure of an overhead line of voltage 33 kV or above/HVDC shall be closer 
than 25 meters from the edge of the Right of Way (ROW) of a Petroleum/National Gas 
Pipeline. 

ii)   Wherever overhead line of voltage 33 kV or above/HVDC shall intend to cross the Right of 
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Way (RoW) of Petroleum/natural Gas Pipeline, the angle of crossing of overhead line with 
respect to the pipelines shall preferably be right angles, but the crossing angle shall not be 
less than 75 degrees in any case. 

 
i) Clearance from Ground, Building, Trees etc. 

i) Clearance from ground, buildings, trees and telephone lines shall be provided in conformity with the 
CEA (Measures relating to Safety and Electricity Supply) Regulations, 2023, as amended. 

ii) The contractor shall also intimate the Employer, his assessment about the likely no. of trees required 
to be cut during execution stage. This assessment shall be done considering prevailing practices/ 
guidelines local regulation and other enquiries from local authorities. 

 
4.0 Survey Report 

4.1 The format for preparation of Survey Report is enclosed at Annexure-B for reference. 
Although, any addition features, if required to be in included in the report, would be intimated 
to Contractor. 

4.2 Each angle point location with angle of deviation, elevation above MSL shall be shown with 
detailed sketches showing existing close-by permanent land marks such as specific tree(s), 
cattle shed, homes, tube wells, temples, electric pole/tower, telephone pole, canal, roads, 
railway lines etc. The relative distance of land marks from the angle points and their bearings 
shall be indicated in the sketch. These details shall be included in the survey report in tabular 
format along with sketches. 

4.3 Information w.r.t. infrastructure details available enroute, identification and explanation of 
route constraints, etc. shall also be furnished in the Survey report 

4.4 All observations which the Contractor thinks would be useful to the construction of the 
transmission lines mentioned under scope of work are to be reported. 

 
4.5 Some portions of the line may require clearance from various authorities. The Contractor shall 

indicate the portion of the line that requires clearance and the name of concerned 
organizations such as local bodies, municipalities, P&T (name of circle), Inland navigation, 
Irrigation Department, Electricity Boards and Zonal railways, Divisional Forest Authorities, Civil 
& defense airports, sea ports, defense areas etc. from whom the clearance is required. 

4.6 The Transmission Line may encounter snowbound areas and may also pass through elevations 
of above 1000 m above mean sea level (MSL). Contractor shall provide details of minimum & 
maximum elevations above mean sea level of the route alignment. The line sections which 
may be affected in snowbound areas to be indicated in the report. 

 
5.0 Statutory Regulations and Standards 

 
The Contractor is required to follow local statutory regulations stipulated in Electricity Act 2003, CEA 
(Measures relating to Safety and Electricity Supply) Regulations 2023, CEA (Technical Standards for 
Construction of Electrical Plants and Electric Lines) Regulations 2022 and its amendments, Railway 
Regulations, Defence /Civil aviation guidelines, MoEF guidelines, Inland Water Authority of 
India/Central Water Commission (CWC), DGCA ,                       QCI  Regulations/Guidelines etc. as amended from 
time to time and other applicable local rules and regulations 
 

6.0 Completion Period for Survey using Modern Survey Techniques and preparation of report 
6.1 The Contractor shall adhere to the following timelines for carrying out desktop surveys, walkover 
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surveys, preparation and submission of Draft, Addressing the employers’ comments, preparation 
and submission Final Survey Reports, including all deliverables specified in Annexure-E & F of 
Volume-III (Technical Specifications), in consultation with the Employer. The timelines shall be 
reckoned from the date of issuance of the Letter of Award (LoA): 
S.No. Milestone Timeline 

(Issue of LoA: T Day) 
1.  Identification, walk over survey and submission of 

comparative statement of sub-station 
alternates/sites for finalization alongwith 
identification & confirmation of the availability of 
terminal bays at existing sub-stations, LILO points 
and its co-ordinates as per the approved scheme  

T+10 

2.  Finalization of transmission line route alongwith 
walkover survey for review by employer 

T+27 

3.  Submission of draft survey report T+34 
4.   Submission of final survey report & RoW estimation T+45 

 

6.2 The Consultant would submit five (05) hard copies of final report along with soft copy in English 
language within forty five (45) days from the date of LoA. 

6.3 Consultant would be responsible for estimating Right of Way (RoW) cost for proposed transmission 
lines in accordance with prevailing state and central RoW Policy. It would include details as Circle 
rate/Guideline value/Stamp Act rates, Prevailing Market Rate, Area Features 
(Urban/Rural/Development Authority Area etc.), details of recent compensation awarded in 
vicinity for infrastructure projects (Transmission Line etc.) for area falling under RoW of 
Transmission Lines and any other details required for estimating RoW. The required coordination 
with local authorities for compiling inputs will be undertaken by Consultant. The details as 
mentioned above should be backed by documentary evidences such as details from Revenue 
Officer, Registrar Office, Land Acquisition Officer, Local Governing Bodies,  market rates certified 
by Valuer empaneled with Insolvency and Bankruptcy Board of India (IBBI)/Government 
Bodies/Public Sector Undertakings etc.       

6.4 Contractor would be responsible to provide deliverables for as may be required, for successful 
completion of the assignment. The Consultant would have to provide assistance /deliverables, as 
may be desired by PFCCL during the course of the assignment for the successful completion of the 
assignment to the satisfaction of PFCCL. 

Notes: 
a) Where required for obtaining statutory clearances, approvals, consultations with local 

authorities, or for any other purpose specified by the Employer, the Contractor shall submit the 
Final Survey Report and related documents in the relevant regional language(s), at no additional 
cost to the Employer. 

b) Any document related to the Scope of Work that is in a language other than English shall be 
accompanied by a certified English translation. The Contractor shall arrange such translation 
through a certified translation agency or obtain certification from the concerned State 
Government office/authority, as applicable. All costs and expenses incurred towards translation 
and certification shall be borne solely by the Contractor and shall not be reimbursable by the 
Employer. 

c) The Contractor shall submit all raw data, processed data, survey records, calculations, GIS/KMZ 
files,  imagery, drawings, maps, databases and other source documents pertaining to the studies, 
reports and surveys carried out under the Contract. All such data shall become the property of 
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the Employer. 
d) All reports shall be submitted in A4-size format and all drawings/maps shall be submitted in A0-

size format, unless otherwise specified by the Employer. All hard-copy reports and drawings shall 
be properly bound and printed on good-quality paper. In addition, editable soft copies and PDF 
versions of all reports, drawings and associated data shall be submitted in the prescribed digital 
formats. 

 

6.5 The Contractor would be responsible for the following activities till the award of work to 
Transmission Service Provider: 
i) Initiation of forest clearances (if optimized route is passing through forest land), including 

preparation & filing of application and follow-up/co-ordination with the concerned 
Authorities. 

ii) Initiation of land acquisition (if applicable) for substation including preparation & filing of 
application and follow-up/co-ordination with the the bidder/BPC for execution of the 
project. 

iii) Initiation of any other clearance as above. 
 

6.6 The Contractor shall be required to attend the meetings/conference with the prospective 
TSPs or any other agency as intimated by Employer to clarify the issues relating to Survey 
during the Bidding Process of the transmission scheme. 

6.7 PFCCL team would verify the draft report / route alignment / site for substation as proposed      
by the Contractor, in the field. The contractor would ensure availability of the competent 
personnel with necessary instruments required during such field visits. 

6.8 PFCCL shall evaluate the Contractors’ performance based on compliance of conditions, 
quality of due diligence and adherence to timelines. It reserve the right to bar the Contractor 
from participate in future schemes under intimation to Contractor.      

 
 

7.0     Deliverables: 

All the deliverables, as mentioned in above clause with scheduled timelines of Volume-III 
(Technical Specifications) shall be submitted. 

 
7.1 The Contractor will submit progress report for all the works/ studies/ survey every week as 

per the format mutually agreed upon. 
7.2 The Contractor will submit three (03) hard copies of the draft report with requisite plans & 

drawings in English language. The Contractor is also required to submit geotagged detailing 
of photographs of each Angle point (AP). The tower schedule shall include details of all the 
towers along with the transmission route. 

7.3 The Contractor will submit five (05) hard copies of Final Report (high quality printout) with 
requisite plans & drawings in English language. The Final Report should be submitted within 
seven (07) days after comments of Employer on draft report. The final report and drawings 
(both hard copy as well as soft copy) shall also include the GPS coordinates of selected points 
of the final route as per specifications. 

7.4 The Contractor shall submit a detailed RoW Compensation Estimation in editable Excel 
format for the finalized transmission line route based on the prevailing state and central 
RoW Policy. The estimation shall include village-wise, district-wise and state-wise 
compensation assessment considering applicable MoP and State Government guidelines, 
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land use and area classification, circle/market rates, tower type and quantity, RoW area, crop 
compensation, tree compensation, and other applicable statutory compensation, along with 
calculation methodology and source references. Soft copy shall also be submitted for the 
Report along with drawings (if any). 

7.5 The Contractor shall securely maintain and host all survey data, maps, reports, GIS 
databases, photographs, and other project-related information on a cloud-based platform 
upto release of final payment. The Employer shall be provided secure access to retrieve, 
view, and download the data from any location at any time during this period. The 
Contractor shall ensure data confidentiality, integrity, and availability, and shall promptly 
resolve any issues related to data access, retrieval, or system functionality, preferably 
within 24 hours of notification by the Employer. 

7.6 All raw data for all the studies/ reports/ surveys shall also be submitted. 
7.7 All reports shall be submitted in A4 size sheets with font size 12, properly bound and printed 

using good quality paper & material. Map/sketch shall be provided in appropriate size 
sheets. 

7.8 Any other deliverable as per scope of work defined hereinabove Volume-III (Technical 
Specifications) as well as item covered under Annexure-III. 
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Annexure - A 
Comparative Assessment of Alternative Substation Sites  

Sl. No. Parameter Site-I Site-II Site-III Remarks 
1 Coordinates of Site (All Corners) 

    

2 Area (Acres) 
    

3 Site Dimensions (m × m) 
    

4 Land Ownership (Govt./Private/Forest)  
(Enclosed Land Schedule & Khasra Map)  

    

5 Forest Land Involvement 
    

6 Land Use (Agricultural/Waste/Barren) 
    

7 Circle Rate 
    

8 Market Rate 
    

9 Estimated Land Cost 
    

10 Terrain 
    

11 Soil Type 
    

12 Number of Land Owners 
    

13 Distance from Nearest Town 
    

14 Highest Flood Level (HFL) 
    

15 Requirement of Nallah/Canal Diversion 
    

16 Site Slope 
    

17 Extent of Leveling Required 
    

18 Land Acquisition Feasibility 
    

19 Government Land Availability 
    

20 Planned/Unplanned Development 
    

21 Number of Families Affected 
    

22 Site Level vs Road Level 
    

23 Distance from Coastline (if applicable) 
    

24 Accessibility/Approach 
    

25 Construction Logistics 
    

26 Obstacles in Reaching Site 
    

27 Distance from Main Road 
    

28 Approach Road Required (km) 
    

29 Nearest Airport/Airstrip 
    

30 Nearest Railway Station/Railhead 
    

31 Aviation Restrictions (Airport/Airforce/Airstrip) 
    

32 Availability of Ground Water 
    

33 Transmission Corridor Availability 
    

34 Existing Structures within Site 
    

35 Storm Water Disposal Feasibility 
    

36 Crop Pattern 
    

37 Number of Culverts Required 
    

38 Nearest EHV Line 
    

39 Construction Power Availability 
    

40 Frontage Available for Line Take-Off 
    

41 Telephone/Telecom Infrastructure 
    

42 Drinking Water Availability 
    

43 Drainage Facilities 
    

44 Distance to Community Facilities 
    

45 Security Considerations 
    

46 Availability of Construction Water 
    

47 Seismic Zone 
    

48 Army Cantonment/Mining/No-Go Area 
    

49 Environmental Constraints 
    

50 Future Expansion Potential 
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Annexure-B 
SAMPLE SURVEY REPORT FORMAT 

 

 

TABLE OF 
CONTENTS 

Sr. No. Section 1: Description 

1. Scope of Work 

2. Approach and Methodology 

3. Geographical Information 

SECTION: 2 

2.0 Establishment of ---MVA (Voltage Ratio) Sub-Station Near --- 

2.1 Co-ordinates of Proposed Substation 

2.2 Information of Proposed Substation 

SECTION: 3 

3.0 Name of Transmission Line 

3.1 Coordinates of Both Ends 

3.2 Index Map of Survey of India (SOI) Toposheet 

3.3 Coordinates of Proposed Route 

3.4 Summary of Proposed Route 

3.5 Wind Zone Map 

3.6 Result and Conclusions 

3.7 Route Alignment Map on Digitized Toposheet 

Disclaimer 
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Section: 1 
 

1. Scope of Work 

 
Transmission Scheme for ---- in --- (-- MW), State: 

 

Sl. No. Details of Transmission Elements 

1 Establishment of –Substation at --- 

2 Name of Transmission line 

 

 
2. Approach & Methodology 

 
(i) Land requirement of Substation: 

 
The land requirement for proposed --- substation is approximately – Acres/m2. 

 
(ii) Identification of land for --- kV (voltage ratio) ------------ (No. of transformers X 

MVA) Substation at --. 

The land sighting and land selection --- 
 

(iii) Benefits from the selected land: 
i. ……. 

ii. ……. 

 
3. Geographical 

Details of geography of the area selected for substation. 

Geography 

Details of geography of the area 

Soil 

Details of soil at the area selected. 

Climate 
Details of climate of the area 

 
4. Tentative implementation timeline: 
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SECTION: 2 
Co-ordinates of proposed substation (voltage ratio) ---------- (No. of transformers X MVA) 

near --- 
 
 

Village: ---, Tehsil: --, District: …, State: …. (latitude and longitude) 

S. No Easting Northing Latitude Longitude Altitude 
Corner 
No. 1 

     

Corner 
No. 2 

     

Corner 
No. 3 

     

Corner 

No. 4 

     

Corner 
No. 5 

     

Corner 

No. 6 

     

Corner 
No. 7 

     

Corner 

No. 8 

     

….      

Corner n      

 
Information of Proposed Substation of --- kV (voltage ratio)  ---------- (No. of 

transformers X MVA) Substation near --- 
 
 

S. No. Criterion Proposed Substation 
1.0 Land Co-ordinates  
a) Corner 1  
b) Corner 2  
c) Corner 3  
d) Corner 4  
e) Corner 5  

f) Corner 6  
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S. No. Criterion Proposed Substation 
g) Corner ….  
h) Corner n  
1.1 Size (Acre) (mtr x mtr,)  
1.2 Govt. /Private/Forest land  
1.3 Forest details  
1.4 Agriculture/Waste land  
1.5 Development  
1.6 Approximate cost  

a. Circle rate per acre  
b. Market rate per acre  
c. Approx. cost of the land  

1.7 Terrain  
1.8 Type of soil  

1.9 No. of Owners  
1.10 Environment/Pollution in the vicinity  
1.11 Location with reference to nearest town  
1.12 Highest Flood Level (HFL) Data  
1.13 Diversion of Nallah/Canal required  
1.14 Slope  
1.15 Approximate Extent of leveling required (in meter)  
1.16 Land acquisition feasibility  
1.17 Rate of Govt. Land  
1.18 No. of Owners  
1.19 Extent of approach  
1.20 Planned/unplanned development  
1.21 Size of sites (m x m)  
1.22 No. of families to be displaced  
1.23 Level of site with reference to road level  

 a. Level of road  
 b. Level of site  
1.24 Distance from sea shore  
1.25 Approach  
1.26 Logistics Survey  
2.0 Obstacles in reaching site  
2.1 Nearby main road  
2.2 Length of approach road to be constructed  
2.3 Name of nearest airport (name)/ Distance from main 

road 
 

2.4 Name of nearest Rail head  
2.5 Upcoming Aviation/Airport zone/Airforce 

Station/Airstrips 
 

2.6 Availability of ground water  



69 | P a g e 

 

S. No. Criterion Proposed Substation 
2.7 Availability of transmission corridor (entry of line 

and exit of lines) 
(Three /four sides) 

 

2.8 Existence of structures/dwelling units in the land of 
the proposed site 

 

2.9 Availability of disposal of rain/storm water  
2.10 Crops grown and types (multi-crop/single crop)  
2.11 Nearest railway station (BG/MG)  
2.12 Unloading facility at railway station  
2.13 No. of Culverts required for approach  
2.14 Nearest EHV line/Nearest sub-station  
2.15 Length  of  line  between  this  site  and  nearest 

substation for construction power at 33/11 kV 
 

2.16 Frontage for line take off  
2.17 Telephone/Telegraph line  
3.0 Community Facilities  
3.1 Drinking Water  
3.2 Drainage  
3.3 Distance from 

a. Post Office 
b. Telephone line 
c. School 
d. Market 

 

3.4 Security arrangement  
3.5 Availability of construction water  
3.6 Availability of drinking water  
4.0 Seismic zones  
5.0 Army cantonment / Mining/ No Go areas  

 
 

 
Conclusion and Recommendations 

……….. 
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SECTION: 3 
 

 
Substation Detail 

 

 

Substation Name Coordinate 

UTM Lat-Long 

Proposed --- kV (voltage ratio)  -------- (No. of 

transformers X MVA) 

Village: 
Tehsil: 
District: 
State: 

  

---kV Sub-Station --- 

 
Village: 

Tehsil: 

District: 

State: 

  

 
 

 

 
 
 
 
 
 
 
 
 
 
 
 

COORDINATES OF SUBSTATION 

INDEX MAP SOI TOPOSHEETS 
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         COORDINATES OF THE PROPOSED ROUTE 
 

 Name of Transmission line 

AP No. Easting Northing Latitude Longitude 
Section 
length 
(m) 

Cumulative 
Length (m) 

Angle of 
Deviation 

Crossing 
Details 

Altitude 
Wind 
Zone 

GANTRY           
           

AP-01           
           

AP-02           

           

AP-03           
           

AP-04           
           

AP-…..           
           

AP-n           
           

GANTRY           

 
 

-------Transmission Line 

River Crossing 
 

 
 

Sl. No. 

 
 

Name of 
River 

Approxim 
ate Span 
in Meters 
(bank to 

bank width) 

 
Perenni 

al / 
Weathe 

red 
Flow 

HFL 
Information  

Navigable / 
Non 

- Navigable 

 
Remarks 

(Crossing 
in Between 

Location 
No.) 

 
 
Pile Foundations 

required 
(Yes/No) 

 
 
Mid-span Piles 

required 
(Yes/No) & 

Nos. 

1         

2         

…         

n         
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Railway Line Crossing 
 

Sl. No. 
Name of the 
Railway Line 

Type of 
Gauge 
Broad 

/ Meter 
/ 

Narrow 

 
Single/Double/ 

Triple Line 

 
Stone 

No. 

Electrified 
/ Non- 

Electrified 

Remarks 
(Crossing in 

Between 
Location) 

1 
      

2 
      

 
Power Line crossings (110 kv and Above) 

 
Sl 

No. 

 
Circuit Details Voltage Rating in kV / 

Crossing 
Name of Owner 

(SEBs/DOT) 

Remarks (Crossing in 
Between Location 

No.) 

1 Single Circuit    

2 Single Circuit    

3 Single Circuit    

4 Single Circuit    

5 Double Circuit    

6 Double Circuit    

 
 

Forest Details 
 

 
Sl.No. 

Section 
AP to 
AP 

Name of 
the 
Forest 

Type of Forest 
(Reserved 
/ Protected 
/ Social /Revenue) 

 
Forest Stretches (m) 

Affected Forest 
Area(sqm) 

      

Wildlife/Elephant Corridor/Bird Sanctuary/GIB Details 
 

 
Sl.No
. 

Secti
on 
AP to 
AP 

Name of 
the 
Wildlife 

Type of Wildlife 
(Reserved / 
Protected 
/ Social) 

 
Wildlife Stretches (m) 

Affected Wildlife 
Area(sqm) 
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NH and SH Crossings 

 
Sl.N 
o. 

 
 

Name of the 
Road 

 
Type of Road 

National Highway 
/ State Highway 

Nearest City / 
Town From 

Crossing 

Approximate 
Both Side 

KMS. Stone 
of Crossing 

Remarks 
(Crossing 
Between 
Location 

No.) 

1      

2      
 

 

 
 

Name of transmission Line 
Summary of the Proposed Route 

Sl. 
No. 

Description Proposed Route 

 
 

1 

Bee Line Length  

Line Length  

a) Plain  

b) Undulated terrain  
2 Terrain  
3 Snow bound Route (in meters)  
4 Length of line in heavy rainfall area which may affect 

working season (in meters) 
 

5 Angle Point  

 
6 

Forest (Approx.)  
a) Reserved Forest  

b) Protected Forest  

Open Scrub  
7 Wildlife infringement  
8 Animal/Bird sanctuary  
9 Infringement of endangered species habitat  

10 National Park  
11 Great Indian Bustard (GIB) area (Priority/GIB Potential 

Zone) 
 

12 Creek, Marshy and low-lying area  
13 No. of Piles/Special Foundations required  
14 Transportation facilities  

 

SUMMARY OF PROPOSED ROUTE 
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 Maintenance Facilities  

15 Power Line crossings (110 kV and Above)  

16 Telecom Line Crossing  

 
17 

Railway Crossing  

a)  Existing  

b) Proposed  

18 Airport / Air Strip  

19 Upcoming Airports/ Aviation zone/ Airforce Station  

20 Army cantonment/Mining/No go areas/ Air Strips  

 
21 

River  

a) Major  

b) Minor  

 
22 

National Expressway Crossing  

a)  Existing  

b) Proposed  

 
23 

NH Crossing  

a)  Existing  

b) Proposed  

 
24 

SH Crossing  

a)  Existing  

b) Proposed  

25 Circle rate of land (Rs per Acre)  

 
 

 
26 

Land Availability (if required for acquisition)  

i) Extent of land available  

ii) Land use pattern (agricultural, barren, forest etc.)  

iii) Land ownership (Govt. Private, tribal, non- tribal 
etc.) 

 

27 Approaches for construction  

28 Wind Zone to be considered inclusive of 
Overlappping Zone 

 

29 State  
30 District  

31 Coastal Zone  

32 Elephant Corridor/Reserve  

Results and Conclusions 

………. 
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CHAPTER-2.7 

ROUTE ALIGNMENT MAP ON 
DIGITIZED TOPOSHEET 
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DISCLAIMER 

Bidders may please note that the Bid Process Coordinator (BPC) has carried out a survey of the 

Transmission System associated with the Project. While every possible care has been taken in 

identifying the involvement of forest area / animal and bird sanctuary/ mines in the proposed 

routes. However, Bidders in their own interest should carry out required surveys and field 

investigation for submission of their Bid. For the purpose of carrying out required survey, the 

address and co-ordinate of each location of sub-station has been provided by the BPC. The 

coordinate of location of the sub-station is only for the purpose of facilitating Bidders to locate the 

sub-station and the same should not be considered as the point of termination of transmission 

line. For exact point of termination of transmission line, the Bidder shall have to coordinate with 

the agency responsible for construction of sub-station / switchyard who shall provide the inter- 

connection facility. Bidders in their own interest should visit the project site to confirm the location 

of sub- stations and any apprehension in this regard should be brought to the notice of the BPC. 

Failure to verify the location of sub-station, investigate the route of the Transmission Lines 

associated with the Project and to examine, inspect site or subsurface conditions fully shall not be 

grounds for a Bidder to alter its Bid after the Bid Deadline nor shall it relieve a Bidder from any 

responsibility for appropriately eliminating the difficulty or costs of successfully completing the 

Project. 

The BPC, its authorized representative, any of the Long Term Transmission Customer(s), nor their 

directors, employees or advisors/consultants make any representation or warranty, express or 

implied, or accept any responsibility or liability, whatsoever, in respect of any statements or 

omissions made in the Survey Report, or the accuracy, completeness or reliability of information 

contained therein, and shall incur no liability under any law, statue, rules or regulations as to the 

accuracy, reliability or completeness of such survey report, even if any loss or damage is caused 

to the Bidders by any act or omission on their part. 
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Annexure C 

Checklist for Substation Site Survey & Selection  
S. No. Particulars Yes/No Remarks 

A. General Information 
   

A.1 Name of Transmission Scheme 
  

A.2 Name of Proposed Substation 
  

A.3 Voltage Level (132/220/400/765 kV/HVDC) 
  

A.4 Capacity and Future Expansion Provision Assessed 
  

A.5 District / State Details Available 
  

A.6 Latitude & Longitude of Site Available 
  

A.7 Elevation above Mean Sea Level (MSL) Available 
  

A.8 Date of Survey Recorded 
  

B. Land Details 
   

B.1 Total Land Requirement Assessed 
  

B.2 Available Land Area Verified 
  

B.3 Site Dimensions (L × W) Available 
  

B.4 Land Ownership Verified 
  

B.5 Land Use Classification Available 
  

B.6 Revenue/Khasra Map Available 
  

B.7 Land Schedule Available 
  

B.8 Site Shape Suitable (Rectangular) 
  

B.9 Provision for Future Expansion Available 
  

B.10 Provision for Staff Quarters Available 
  

B.11 Estimated Land Cost Assessed 
  

B.12 Prevailing Market Rate Assessed 
  

B.13 Number of Landowners Identified 
  

B.14 Land Acquisition Feasibility Assessed 
  

B.15 Litigation/Encroachment Status Verified 
  

C. Accessibility & Logistics 
   

C.1 Motorable Road Available 
  

C.2 Distance from Nearest Major Road Assessed 
  

C.3 Road Suitable for Heavy Equipment Transportation 
  

C.4 Monsoon Accessibility Verified 
  

C.5 Bridge/Culvert Strengthening Requirement Assessed 
  

C.6 Nearest Railway Station Identified 
  

C.7 Unloading Facility at Railhead Available 
  

C.8 Nearest Airport Identified 
  

C.9 Logistics Route Survey Completed 
  

D. Topography & Terrain 
   

D.1 Topographical Survey Completed 
  

D.2 Contour Map Prepared 
  

D.3 Ground Level Variation Assessed 
  

D.4 Slope Suitable for Development 
  

D.5 Cutting/Filling Requirement Assessed 
  

D.6 Levelling Requirement Assessed 
  

D.7 Rocky Area Assessment Completed 
  

D.8 Soil Type Identified 
  

D.9 Geotechnical Suitability Assessed 
  

E. Hydrology & Flood Assessment 
  

E.1 Nearest River/Canal/Reservoir Identified 
  

E.2 Distance from Water Body Assessed 
  

E.3 HFL Available 
  

E.4 FRL Available (if applicable) 
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E.5 Site Above HFL/FRL 
  

E.6 Waterlogging/Flood Risk Assessed 
  

E.7 Drainage Pattern Studied 
  

F. Environmental & Statutory Constraints 
 

F.1 Forest Land Involved 
  

F.2 Eco-sensitive Zone Involved 
  

F.3 Wildlife Sanctuary/National Park Nearby 
  

F.4 CRZ Area Involved 
  

F.5 Archaeological/Protected Monument Nearby 
  

F.6 Scheduled Area Involved 
  

F.7 Mining Area/Lease Area Nearby 
  

F.8 Defence/Airport Restriction Zone Nearby 
  

G. Social & Local Constraints 
  

G.1 Habitation Nearby 
  

G.2 Religious Structures Nearby 
  

G.3 Graveyard/Burial Ground Nearby 
  

G.4 School/College Nearby 
  

G.5 Hospital Nearby 
  

G.6 Industrial Area Nearby 
  

G.7 R&R Issues Anticipated 
  

G.8 Families Likely to be Displaced Identified 
  

H. Existing Utility Infrastructure 
  

H.1 Existing Transmission Lines Nearby 
  

H.2 Existing Substation Nearby 
  

H.3 Railway Crossing Involved 
  

H.4 Highway Crossing Involved 
  

H.5 Pipeline Crossing Involved 
  

H.6 Telecom Infrastructure Present 
  

H.7 Existing HT/LT Lines Passing Through Site 
  

I. Technical Suitability 
   

I.1 Preliminary SLD Prepared 
  

I.2 Space Available for Planned Bays 
  

I.3 Space Available for Future Bays 
  

I.4 Space Available for Transformer/Reactor Installation 
  

I.5 Space Available for Switchyard Expansion 
  

I.6 Line Entry/Exit Corridor Available 
  

I.7 Minimum Three Sides Available for Line Corridors 
  

I.8 Termination Feasibility Verified 
  

J. Existing Substation Assessment 
  

J.1 Existing Substation Visited 
  

J.2 Available Line Bays Assessed 
  

J.3 Bus Arrangement Studied 
  

J.4 Termination Arrangement Verified 
  

J.5 Future Extension Feasibility Assessed 
  

J.6 RoW Constraints Identified 
  

K. Survey Deliverables 
   

K.1 GPS Coordinates of Site Corners Available 
  

K.2 Site Photographs Attached 
  

K.3 Imagery Attached 
  

K.4 Google/Bhuvan Imagery Attached 
  

K.5 Topographical Map Prepared 
  

K.6 Contour Map Prepared 
  

K.7 Revenue/Khasra Map Attached 
  

K.8 Alternative Site Comparison Matrix Prepared 
  

K.9 Recommendation for Final Site Provided 
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L. Design Inputs 
   

L.1 Seismic Zone Identified 
  

L.2 Wind Zone (NBC-2016) Identified 
  

L.3 Basic Wind Speed Determined 
  

L.4 Terrain Category Assessed 
  

L.5 Construction Water Source Identified 
  

L.6 Construction Power Source Identified 
  

M. Final 
Recommendation 

   

M.1 Recommended Site Finalized 
  

M.2 Justification for Selection Provided 
  

M.3 Comparison with Alternative Sites Provided 
  

M.4 Employer's Observations Incorporated 
  

M.5 Final Site Coordinates Certified 
  

M.6 Final Report Submitted 
  

 
Substation Site Evaluation and Ranking 

Parameter Weightage (%) Site-I Score Site-II Score Site-III Score 
Land Availability & Shape 20 

   

Transmission Corridor Availability 20 
   

Accessibility & Logistics 15 
   

Land Cost & Acquisition Feasibility 15 
   

Topography & Leveling Requirement 10 
   

Environmental & Statutory 
Constraints 

10 
   

Future Expansion Potential 10 
   

Total Score 100 
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Annexure D 

Checklist for Identification of Features for Selection of Transmission Line Route 
Sl. 

No. 
Feature Feature 

Involved 
(Y/N) 

Existing / 
Proposed 

Details to be Considered 
for Route Alignment 

Remarks 

1 Airport / Aerodrome / 
Airstrip 

  
To be identified within 20 
km radius of proposed 
route 

 

1(a) Civil Aviation Airport 
  

Route preferably ≥10 km 
from Airstrip Reference 
Point (ARP) 

 

1(b) Defence Aviation Facility 
  

Clearance to be obtained 
from concerned authority 

 

1(c) Emergency Landing Airstrip 
  

Avoid wherever feasible 
 

1(d) Rifle Range / Air-to-Ground 
Firing Range 

  
Maintain adequate lateral 
clearance 

 

1(e) Helipad 
  

Allowable tower height = 
80 m per km distance from 
helipad 

 

1(f) Radar Station 
  

Check restrictions from 
concerned authority 

 

1(g) Water Aerodrome 
  

Avoid wherever feasible 
 

2 Forest & Protected Areas 
    

2(a) Reserved/Protected Forest 
  

Avoid/minimize forest 
involvement 

 

2(b) Revenue/Social/Deemed 
Forest 

  
Avoid/minimize 
involvement 

 

2(c) Oran Land (Rajasthan) 
  

Avoid to extent possible 
 

2(d) National Park/Wildlife 
Sanctuary/Tiger Reserve 

  
Avoid and identify from 
Gazette Notification 

 

2(e) Elephant Corridor 
  

Avoid to extent possible 
 

2(f) Eco-Sensitive Zone (ESZ) 
  

Avoid/minimize 
involvement 

 

2(g) Coastal Regulation Zone 
(CRZ) 

  
Mention category and 
overlap length 

 

2(h) GIB Priority/Potential Area 
  

Avoid priority area; 
minimize potential area 

 

2(i) Bird Sanctuary/Avifauna Area 
  

Avoid wherever feasible 
 

2(j) Schedule-V/VI Area 
  

Identify and minimize 
involvement 

 

3 Army Cantonment / 
Ammunition Depot / No-Go 
Area 

  
Avoid 

 

4 Dam / Reservoir / Catchment 
Area 

  
Route to be kept away 
from dam structures 

 

5 Major River Crossing (>600 
m) 

    

5(a) Navigable River 
  

Check as per National 
Waterways Act 

 

5(b) Non-Navigable River 
  

Crossing details to be 
recorded 

 

6 Roads 
    

6(a) National Expressway 
  

Avoid crossing wherever 
possible 

 

6(b) National Highway 
  

Minimize crossings 
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6(c) State Highway 
  

Minimize crossings 
 

6(d) Major District Road 
  

Record crossing details 
 

7 Permanent Structures within 
RoW 

  
Avoid structures within 
corridor 

 

8 Railway Crossings 
  

Crossing preferably 
outside station limits and 
railway boundaries 

 

9 Existing Power Line Crossings 
    

9(a) 400 kV & Above 
  

Record crossing angle and 
clearance 

 

9(b) 110 kV to 400 kV 
  

Record crossing details 
 

9(c) 66 kV & Below 
  

Record crossing details 
 

10 Wind Mill Area 
  

Maintain clearance = Hub 
Height + ½ Rotor Diameter 
+ 5 m 

 

11 Solar Park 
  

Avoid wherever feasible 
 

12 Natural Gas/Crude 
Oil/Petroleum Pipeline 

  
Obtain crossing approval 
requirements 

 

13 Mines 
    

13(a) Major Mines 
  

Avoid as far as possible 
 

13(b) Minor Mines/Quarries 
  

Minimize involvement 
 

13(c) Coal Blocks 
  

Avoid wherever feasible 
 

13(d) Underground Mines 
  

Avoid wherever feasible 
 

14 Master Development Plan 
Area 

  
Avoid future 
urban/commercial zones 

 

15 Economic Corridor 
  

Avoid 
 

16 Industrial Corridor / 
Industrial Area 

  
Avoid to extent possible 

 

17 Landslide Prone Zone 
  

Avoid 
 

18 Avalanche Prone Zone 
  

Avoid 
 

19 Orchards / Plantations / Tea 
Gardens 

  
Minimize involvement 

 

20 RoW Constraint Area 
  

Assess need for 
monopoles/special towers 

 

21 Coastal Area 
  

Identify if within 60 km of 
coastline 

 

22 Wind Zone Boundary 
  

Consider 50 km buffer and 
higher wind zone 

 

23 Creek / Marshy / 
Waterlogged Area 

  
Minimize involvement 

 

24 Snow Zone 
  

Record snow loading 
requirement 

 

25 Hilly / Undulating Terrain 
  

Assess impact on tower 
spotting and construction 

 

26 Habitations / Villages / Towns 
  

Avoid as far as possible 
 

27 Religious Structures 
  

Avoid completely 
 

28 Schools / Hospitals 
  

Avoid as far as possible 
 

29 Existing Substations 
  

Assess termination 
feasibility 

 

30 Proposed Infrastructure 
Projects 

  
Check NHAI, Railways, 
Industrial Corridors, etc. 
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Part of Annexure D 

Additional summary table Selection of Transmission Line Route (Based on Desktop Survey) 

Feature Route-I Route-II Route-III 
Estimated Route Length (km) 

   

Forest Involvement (ha) 
   

Protected Area Involvement (km/ha) 
   

Number of Major River Crossings 
   

Number of Railway Crossings 
   

Number of NH/SH Crossings 
   

Habitation Involvement (Nos.) 
   

Length in Hilly Terrain (km) 
   

Length in RoW Constraint Area (km) 
   

Wind Farm Involvement 
   

Solar Park Involvement 
   

Pipeline Crossings 
   

Number of Special Towers 
   

Estimated Construction Complexity 
Low/Medium/High 

   

Overall Ranking 
   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


