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PFC CONSULTING LIMITED

(A wholly owned subsidiary of Power Finance Corporation Ltd. -
A Government of India Undertaking)

BID INVITATION LETTER

(Online bids are invited in single stage two part system (Technical
bid & Price bid) only from the firms empanelled by PFCCL under
Area Code ‘3(E)(i) or ‘3(E)(ii)’)
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E-Tender Notice No.: 04/20-21/ITP-43 December __, 2020

PFC Consulting Ltd. invites E-Tenders for Appointment of Technical Consultant for Survey and
Preparation of Report for Independent Transmission Project (ITP) Package-B: “Transmission

scheme for evacuation of 3 GW RE injection at Khavda P.S. under Phase-1".

a) | Opening date of Tender downloading | December 08, 2020 from 12:30 hrs (IST)

b) | Submission date of E-bids December 22, 2020 till 12:00 hrs (IST)

c) | Opening of E-bids (Technical) December 22, 2020 at 12:30 hrs (IST)

d) | Opening of E-bids (Financial) To be intimated to Technically Qualified
Bidders

Note: Tender Notice and Tender Document are available on PFC Consulting Limited (PFCCL)
website and can be downloaded from https://www.pfcclindia.com or from the e-Tendering

portal https://mstcecommerce.com/eprochome/pfccl. For bid submission, the tenderer will

have to necessarily download an official online copy of the tender documents from e-portal. All
future Information viz. corrigendum /addendum/ amendments etc. for this Tender shall be
posted on the PFC Consulting Ltd. website and said e-Procurement Portal only.

The bidder shall bear all costs associated with the preparation, submission of bid, participation
in bidding process including cost of registration with e-Procurement Portal. PFCCL in no way will
be responsible or liable for these costs regardless of the conduct or outcome of the bidding
process.

Bidders are advised to start the registration process on the e-Procurement Portal as it may take
a few days so as to avoid any delay in bid submission (upload) stage. Bidders may visit MSTC's e-
procurement Portal Guidelines for vendors at
https://www.mstcecommerce.com/eprochome/UserManualVendor.pdf for further details.
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BID INVITATION LETTER

Ref: 04/20-21/1TP-43/TC December 08, 2020

Subject: Request for an offer for Consultancy Services Package for Survey and Preparation of
Report Transmission System for Package-B: “Transmission scheme for evacuation of
3 GW RE injection at Khavda P.S. under Phase-1” using Modern Survey Techniques

Dear Sir,

Ministry of Power has initiated a scheme for development of Independent Transmission Project
through Private Participation in India through tariff based competitive bidding guidelines. The
objective is to develop large capacity transmission system in India and attract potential
investors including private participants for developing such projects. To do this, Shell companies
have been formed as subsidiaries of PFCCL (herein after called “Owner”) to obtain all requisite
clearances till the stage of tariff based bidding.

Online bids are invited in single stage two part system (Technical bid & Price bid) only from the
firms empanelled by PFCCL under Area Code ‘3(E)(i) or ‘3(E)(ii)’ in respect of Survey and
Preparation of Report for transmission system for Package-B: “Transmission scheme for
evacuation of 3 GW RE injection at Khavda P.S. under Phase-I”. The Scope of Work is indicated
in Volume-lll of this document. The eligibility criteria, deliverables, selection procedure and
criteria, terms of payment, terms and conditions etc. are given below:

1.0 ELIGIBILITY CRITERIA

i) The Consulting Organization (Bidder) should have been empanelled with PFCCL
under Area Code ‘3(E)(i)’ or ‘3(E)(ii)’. The empanelled Consulting Organization with
PFCCL shall be evaluated solely on its own credentials for meeting the eligibility/
qualifying criteria and not on the credentials of any other organization.

ii)  The firms should have completed at least one assignment of Survey & Preparation
of Report for 400 kV and/or higher voltage level of minimum 48 km transmission
line length during the period from Indian FY 2015-2016 onwards till 7 days prior to
bid submission date.

The Bidder is required to submit the documentary proof for meeting the above eligibility
criteria as per the format enclosed at Annex-1 to Schedule 2 of Covering Letter.

2.0 CONTENTS OF BID DOCUMENTS
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3.0

4.0

5.0

The following documents are enclosed along with this Bid Invitation Letter for your
guotation purposes:

1. Bid Proposal Sheets (Volume- |)
2. Conditions of Contract (Volume-Il)

3. Technical Specification including Scope of Work for Survey and Preparation of Report
for transmission system for Package-B: “Transmission scheme for evacuation of 3
GW RE injection at Khavda P.S. under Phase-1” (Volume-lIl).

PERIOD OF ENGAGEMENT

The period of engagement would be 4 weeks from the date of LoA, however, the
completion of assignment shall be till the award of work to Transmission Service
Provider by PFCCL.

BASIS OF PRICE OFFER

The price offer shall be for the assignment as per Schedule 5 of Bid Proposal Sheet and
shall remain firm throughout the period of contract. Quoted price will be on lump sum
basis inclusive of taxes and duties, all travel, and stay, out of pocket expenses, cost of
producing documents etc. and Owner will not be required to pay and/or reimburse
anything over and above the price quoted. However, the applicable Goods and Services
Tax shall be paid over and above the quoted price at applicable rates on the date(s) of
payment(s). In the event of an award of contract, Income tax at source will be deducted
by Owner as per law and Tax Deduction at Source certificate shall be issued to the
consultant by Owner.

All related travel expenses incurred by the Consultant’s personnel for journeys to site or
Owner’s Office or anywhere in connection with the consultancy services/study under
Scope of this Specification will be borne by the Consultant and the Owner will not take
any responsibility whatsoever on this account.

SUBMISSION OF BID

5.1 Bid shall consist of two parts "Technical Proposal” and "Financial Proposal" and
should be duly submitted online using the e-Procurement Portal
https://mstcecommerce.com/eprochome/pfccl online on or before December
22,2020 12:00 hrs (IST).

Note:

The following documents shall be necessarily enclosed/ attached along with the
Technical Proposal. A bid shall not be considered as complete/ responsive without any
of these documents:

a) Details of Past experience of the firm as per format provided at Annexure- | to
Schedule -2 of Bid Proposal sheets.
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5.2

5.3

6.0
6.1

6.1.1

b) Documentary evidence in support of past experience.

c) The proposed methodology and work plan in responding to the Scope of Work
as per format provided at Annexure- Il to Schedule - 2 of Bid Proposal sheets.

d) The curriculum vitae of each team member proposed to be deployed for the
assignment as per format provided at Annexure- lll of schedule-2 of Bid
proposal sheets.

e) Name and contact information of one team member who shall be the Team
Leader for the assignment.

f) Details / information as per Schedule-3 of Bid Proposal Sheets.

g) Authorization Letter in favor of the authorized signatory as per format provided
at Schedule-4 of Bid proposal sheets.

PFCCL may call for any clarifications/ information if required.

The Financial Proposal should contain the detailed price offer for the consultancy
services as per Schedule-5 of Bid proposal sheet. PFCCL may call for any clarifications/
information if required.

Bidders are instructed not to approach via e-mail, fax, and telephone or contact any
official in PFCCL as regards to this bid after the submission of the bids, apart from
communications by PFCCL in writing, and bid of a bidder doing so shall be summarily
rejected.

BID OPENING AND EVALUATION OF PROPOSALS

Opening of Technical Proposal

The "Technical Proposal" will be opened online on December 22, 2020 at 12:30 hrs (IST)
in the presence of the authorized representatives of the bidders, who wish to be

present.

Technical Proposal Evaluation
The Technical evaluation would be in two parts:
A. Completeness of bid with respect to the bidding document

i) The Bidder should be empanelled with PFCCL under Area Code ‘3(E)(i)’ or
‘3(E)(ii)’

ii)  The Technical Proposal should contain all documents mentioned at Para 5.1
above, duly filled and signed by authorized signatory.

iii) The Bidder should agree to the entire scope of work and deliverables. No
proposal for part scope of work will be considered.
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iv)] The Bidder should submit Authorization Letter in favor of the authorized
signatory signing and submitting the Bid as per Schedule-4.

v)  There should be no deviations from any or all the contents of the bidding
documents or conditional or alternate bids.

vi) Adequacy of the proposed Methodology and work Plan in responding to the
Scope of Work as per Annexure-Il to Schedule-2 of Bid Proposal Sheet (Volume-

).

vii) Details of past experience are to be provided in Technical Bid as per format
provided at Annexure-l to Schedule-2 of Bid Proposal Sheet (Volume-I).

viii) Documentary evidence (e.g. Client’s certificate for successful completion of the
assignment and Copy of work Order/Letter of Award/Lol/Purchase Order etc.)
to be provided in support of past experience.

ix) Details of composition of Team and Team Leader proposed to be deployed are
to be provided in Technical bid as per format provided at Annexure-lll to
Schedule-2 of Bid Proposal Sheet (Volume-I).

PFCCL may call for any clarifications/ information if required.

Bid of any firm not meeting any or all the above criteria, the technical evaluation of the
firm will not be carried out and the bid shall be rejected outrightly.

B. Evaluation of experience of the firm: Maximum 100 Marks

The bidder’s relevant experience in the past five years has been considered. For this
purpose, the relevant experience of the firm has been considered (7) days prior to
the last date of bid submission deadline. Experience of the bidders would be
evaluated on the following basis:

i) No. of assighments completed for Survey & Preparation of Report for 400 kV
and/or higher voltage level of minimum 48 km transmission line length during
the period from Indian FY 2015-2016 onwards till 7 days prior to bid submission
date. Max marks 70 (The marks will be allocated as follows: One assignment = 60
marks, Two assignments = 65 marks, Three assignments or more = 70 marks)

ii) Adequacy of the proposed methodology and work plan in responding to scope of
work and deliverables : Max marks 30

PFCCL reserves the right to seek clarifications during the evaluation process of the
Technical proposal.

The Bidder obtaining 75 marks or more would be regarded as technically qualified
Bidder and considered for opening of “Financial Proposal”. Financial Proposal of non-
qualified Bidders will not be opened online.
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6.2

6.3

7.0

8.0

9.0
9.1

9.2

Opening of Financial Proposal

The “Financial Proposal” would be opened online only for the technically qualified
bidders. The date and time of opening of the “Financial Proposal” of the technically
qualified bidders will be intimated to all technically qualified bidders. The Financial
Proposal will be opened online.

Financial Proposal Evaluation

Financial Proposals of only such bidders will be opened online who have been declared
Technically Qualified. Financial Proposal of other Bidders will not be opened.

The assignment will be awarded to the technically qualified bidder who has quoted
lowest Lump Sum price, in Indian Rupees, without condition(s) or alternate price bid.
Conditional Financial Proposals will be rejected outright. The applicable Goods and
Services Tax shall be paid over and above the quoted price at applicable rates on the
date(s) of payment(s).

In case of more than one bidder at L1 price, the Assignment will be offered to the bidder
quoting L1 price and obtaining the highest marks in the technical evaluation.

VALIDITY OF BID

Bidders shall keep their Bids /Quotations valid up to 120 (One Hundred and Twenty)
days from the date of submission of bid. Bidders may be required to further extend the
validity of Bid as per the requirement of PFCCL.

CONTRACT PERFORMANCE GUARANTEE (CPG)

In the event of an award, the successful bidder, within fifteen (15) days of receipt of
Letter of Award (LoA) from Owner, will be required to arrange submission of CPG in the
form of a Bank Guarantee (BG) equivalent to ten (10) Percent of the contract value. The
CPG/BG should be as per Performa (will be given to the successful bidder) and should be
kept valid up to twelve (12) months from the date of issue of Letter of Award (LoA).

CONTRACT AGREEMENT

In the event of award, the selected bidder (“Consultant”) will be required to enter in to
a Contract Agreement with the PFCCL within 10 (ten) working days from the date of the
Letter of Award (LoA) or within such extended time, as may be granted by the PFCCL.
PFCCL shall provide the pro-forma of the Contract Agreement.

Formal Contract Agreement will be executed on Non-judicial stamp paper of Rs. 100/-
(Rs. one hundred only) as per the format provided by PFCCL. Two sets of Non-Judicial
Stamp papers of Rs.100/- each and water mark papers to be purchased by the
Consultant from Delhi State.
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9.3

9.4

9.5

9.6

10.0
10.1

10.2

10.3

11.0

111

11.2

11.3

11.4

The Agreement will be signed in two originals and the consultant shall be provided with
one signed original Agreement

The date of execution of the contract agreement in no case shall alter the date of start
or completion period of the work.

Till the time a ‘Contract Agreement’ is prepared and executed, the Letter of Award shall
be read in conjunction with the Bidding Documents and will constitute a binding
contract.

The executed Contract Agreement may only be amended or supplemented by a written
agreement between the parties.
TERMS OF PAYMENT:

Forty (40%) Percent of the contract value shall be paid after submission and acceptance
of Draft Project Report.

Thirty (30%) Percent of contract value shall be paid after submission & acceptance of
the Final Report.

Thirty (30%) Percent of contract value shall be paid after completion of the assignment
as detailed in the Technical Specification (Volume-Ill) to the satisfaction of the Owner.

DELIVERABLES:

The firm is required to submit the following deliverables in line with the time schedule
indicated against each deliverables:

The consultant shall submit progress report for all the works/ studies/ survey every
week as per the format mutually agreed upon.

Submission of alternative Route Alignment for Transmission Line and finalization of
Route Alignment for Transmission Line and Estimation of land requirement and
identification of alternative sites for substation as per Annexure-A & Annexure-B in
consultation with the Owner within one (1) weeks from the date of LoA.

Walk over survey of the optimized route and submission of Draft Reports (three copies)
including the details of the substations and incorporating details as per Annexure-A &
Annexure-B within two (2) weeks from the date of LoA.

The consultant shall submit ten (10) copies of final report, both in soft and hard copies,
in English language within four (4) weeks from the date of the Letter of Award (LoA).

Note: Final report, if required to be submitted in regional language for clearances or any
other purposes, shall also be the responsibility of the consultant.

All raw data for all the studies/ reports/ surveys shall also be submitted.

All reports shall be submitted in A4 size sheets and all drawings on AO size sheets. All
drawings shall be properly bound and printed on good quality paper.
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11.5

11.6

11.7

12.0

Preparation & filing of application for obtaining forest clearance, if any, from the

concerned authorities.

Initiation of land acquisition for substation including preparation & filing of application

and follow-up/co-ordination with the concerned Authorities.

There may be any other deliverables, which are not specifically mentioned above but
may be required for successful completion of the assignment. The consultant shall have
to provide such deliverables, as may be desired by PFCCL during the course of the

assignment for the successful completion of the assignment to its satisfaction.

OTHER TERMS & CONDITIONS:

a)

b)

d)

e)

f)

g)

h)

The financial proposal by the bidders shall be in Indian Rupees as per format
enclosed with no escalation at any stage during or after the completion of the
assignment for any reason whatsoever.

The Consultant shall make available the services of the identified personnel as may
be required for successful execution of the assignment and or as may be required
by PFCCL on specified dates, venues and time in order to meet the obligations of
PFCCL.

All claims shall be raised by the Consultant as per the terms of payment after being
due, and would be accepted for payment based on satisfactory progress and
quality of the work at the sole discretion of the competent authority.

In case there is a delay by the Consultant in accomplishing the deliverables which
in the opinion of PFCCL is attributable to the Consultant, PFCCL reserves the right
to get such specific work(s) done through any other Agency(ies) at the risk and cost
of the Consultant for timely completion of the deliverables.

In case the performance of the proposed team member(s) is not satisfactory, the
Consultant will be asked to change/replace the team member(s) within three days
of receipt of such request from PFCCL with a member acceptable to PFCCL.

Any change in the list of key personnel submitted with the bid shall be made only
with the prior approval of CEO, PFCCL or as may be requested by CEO, PFCCL.

PFCCL with the approval of CEO, can cancel the contract at any stage of the work,
in case it is found that the knowledge of a team/team member(s) and or his/her
performance is not satisfactory, any information given at the time of submission of
the bid is found to be incorrect.

Given the nature of the work being entrusted, the selected organization would
have to give an undertaking to the effect that the contents/ essence of any
reference/ documents given would not be disclosed to any third person without
the express approval of PFCCL, failing which the engagement of the organization
would be terminated.
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j)

k)

If due to any reason or decision of the Govt/Client, the Assignment is dropped and
the Consultant is directed to discontinue work, the “Drop Dead Fee” would be
limited to the payments received by the Consultant and the claims already raised,
as per the payment terms relating to the Assignment, till the point of calling off the
Assignment or as mutually agreed.

Conflict of Interest: Consulting organization or their Partners / any other Employee
or Associate would not be hired for any work whose interests are that in conflict
with their prior or current obligations to the other organizations, or that may place
them in a position of being unable to carry out the work assigned to them at any
point of time during the currency of engagement by PFCCL or above all enable
them to pose a threat to PFCCL’s consulting business in future. Without limitation
on the generality of the foregoing, Consulting organizations would not be hired,
under the circumstances set forth below:

Consulting organizations that have business or family relationship with member(s)
of PFC’s and/or PFCCL’s employees or persons positioned in or on the Board of
these two organizations by whatever process would not be engaged. A declaration
to this effect would be given by the organization when being engaged, and if found
incorrect, the Consulting organizations would be debarred from any further
engagement by PFCCL ever.

The Consultant shall keep PFCCL, both during and after the term of this Contract,
fully and effectively indemnified against all losses, damage, injuries, deaths,
expenses, actions, proceedings, demands, costs and claims, including, but not
limited to, legal fees and expenses, suffered by PFCCL or any Third Party, where
such loss, damage, injury or death is the result of a wrongful action, negligence or
breach of contract by the Consultant, or the Consultant's personnel, including the
use or violation of any copyright work or literary property or patented invention,
article or appliance

Offers received in the designated office after the due time and date mentioned
above shall not be considered.

PFCCL reserve the right to accept or reject any or all Proposals/Offers or annul the
bid Process or modify/ change the content of the bid document without assigning
any reason.

PFCCL shall not entertain any claim of any nature, whatsoever, including without
limitations, any claim of expenses in relation to the preparation, submission or any
other activity relating to bidding or any other expense till award of contract.

The complete bid document can be downloaded from our website: www.pfcclindia.com. For

submission of bid it is necessary that Bidders may download complete Bid document from the

e-Procurement Portal https://mstcecommerce.com/eprochome/pfccl on or before December
22, 2020 at 11:30 hrs (IST).
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Yours sincerely,

For and on behalf of PFC CONSULTING LTD
Executive Vice President
Encl: As above
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1.

2.

3.

SPECIAL INSTRUCTION TO BIDDERS FOR E- TENDERING

Use Internet Explorer to go to https://www.mstcecommerce.com/eprochome/pfccl

e el

LiMiTeo

i N\
2 CONSULTING LTD.
N

Home | AboutUs | Terms of Use | Notices | Privacy Policy | Corporatesite | Contact Us |

Bulletin Board
Username Fori oy s

pfeclvendorl No Event Found.

Password

Login

Reset Password?
Reset Password without DSC

Welcome to PFC Consulting Limited

B Install Compenent Guide - For
Chrome, Mozilla

Vendor Guide
£, 1ava Download

-

Vendor Login

Username
pfeclvendorl

Password

Login

Register as Vendor
Reset Password?
Reset Password without DSC

MSTC SUPPORT

©30 MBPS LEASE LINE

©High End IBM P-Series Server

©skilled Support Team

©24x7 Hrs. Support

©Disaster Recovery Site
Helpdesk number
033-2280-1004

©Best Viewed in IE 7 & Above

On the right side of the page click on Register as a Vendor:

Vendor Login

Username

Password

Login

Reset

Reset Password?

Register as Vendor

Fill the form that appears to create username and password.

MSTC B erevtmen MSTC Limited

e-Procurement >Vendor > New Registration

Personal Information

Company Name*

Contact Person” ([

Company Type*: || —Select Company type—

User Preferences

Choose a Username ™ - |[

] Ciick hera to chock avaiability of your User Id

Choose a Password * j

Ratype Password *

Email 1d *

Mobike Phone No. [

Ivour Password is Case Sensitive )

{Please provide mobile no. 10 serve you better)

Day Phone * - |[

FaxNo :|[

swot ]

Country * | findia

™ Other

Select State ~

Once the registration is done, login with your user name and password:
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https://www.mstcecommerce.com/eprochome/pfccl

Vendor Login

Username

rectpclvendorl

Password

Login Reset

Reset Password?

Register as Vendor

5.  System will ask you to verify your digital signature

Do you want proceed now ...

| oK H Cancel ‘

6. Press Ok and select your digital signature from the List:

TATA CONSULTANCY SERVICES

[BE]  serect the cortncate you want 1o
— Click view Certificate for Certificate

[Serai -

1 resbidderl
E1MSTCDS13 MSTCDS13 S4F5B431 09-09-20:
Clrecbidders  recbidders E1F28AF15... 01-02-20: 3 .
EIMsTCDSe  MSTCDS® 018A4727 09-08-202... CN=MSTC... b
[ oK | cancal View Cartificata
: a'l'uvarﬁ
< 005 Tats Consultancy Sarv

8.  Once login is complete, a bidder can access My Menu through the left side of the page:
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Welcome MSTCD51

EI--@ Vendor Home..

= 16LvENDORAL..
E|-- My Menu
- Bid Floor

| VIEW PROFILE

E_ Download NIT/Corrigendum

- E_ Pre-Bid Meeting Report

E_ PRE BID MEET VENDOR

“.[Z] Delete NoDocs

Here click on Download NIT/Corrigendum button to download the NIT/Corrigendum’s.
Select Event number and click on download to download the files:

Download NIT/Corregendum

SELECT EVENT NO : [RECTPGLIT7-18/ET/3[3605] ™ |
SELECT NIT/CORR./Other Docs :
| Download |

[ Setect File ~|

To submit the bid a bidder can proceed to Bid Floor through the left side My menu. In
Bid Floor click on live events to view a list of Live events. In live events select the
tender number where you wish to submit a bid.

10.

Hi MSTCDS1

e-Procurement Event Info

Server Time : 2019/3/18 16:42:31

Select Buyer : Indraprastha Ges Limited ™|
Live e-Procurement Events
Forthcoming e-Procurement Events.

e-Procurement Event Listing For Future e-Procurement Events =

e-Procurement Event No. e-Procurement Event Start Date e-Procurement Event Close Date

11. On clicking the event number, if the bidder has not paid transaction fee, system will
prompt them to pay the transaction fee. They can pay the transaction fee by going to
Transaction Fee payment link in their login, and pay the same through online payment
(debit card, credit card, net banking etc) or RTGS/NEFT (Challan).

B IF] Wandor Home..

=[] Bidder Company Name Select a Event : Select Event Number
& () sy menu
Deramiaad WIT/ Corrigendum Transaction fee = 1180.0
Pre-Bid Meeting
| iPre-gid Megtng Report Select Payment Type: @MEFT/ATGS () Online Paymant
Bid Floar
VIEW :NJTI.E Froceed To Payment
Technical C5T Vendor .
Transacticn Fee Paymant e
Delete NoDocs 1. Paymant should be mads within 3 days sfter generating the Challsn for NEFT/RTGS ctherwiss the challan shall bacome imvald.
2. Far making payment through Qnliee Fayment option, please make sure that your websibe address has https and yeu have enabled "access data sources
across domains” under Miscellanecus tab. (Tocls =-> Internet Opticns --> Security - Custom Level -> Miscelansous).
3. Bidders are advised not to combine dfferent challans (in NEFT/RTGE aption] while maling payment bowards trarsaction fee for different e-tenders. Far every
chalan genarated freem the gysbam, separate payment should be made; else such combined paymeant far twe or more e-tandars won't be considered
4, Onling Paymant option can be used in IE verson § and abowe anly.
12. Tender can be of multiple types with price bid uploading in Excel or Technical-Price

type. The bid floor for each type of event will change automatically.

On clicking the tender number one of the following screens will appear:
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For 2 part with price bid in excel

Events Details

Event No

IGL/11/18-19/ET/30

Technical Bid

Hi MSTCDS1

2Cover_Price_Bid_Upload_in_Excel

Price Bid

Event Type

Current Server Time:

Upload Docs

Final Submission

EVENT INFO

Event Start Time

05.02.2019 12:55:00

Withdraw Bid

18.3.2019 16:48:59

IsT

Event Close Time

18.03.2019 18:00:00

Delete Bid

E-Tender Technical Cum Price Bid

Events Details

Event No

1GL/abc/18-19/ET/77

Hi MSTCDS1

Event Type

E-Tender Technical Cum Price Bid

Final

Current Server Time:

Submission (5 rmic regret ~
letter with

EVENT INFO

18.3.2019 16:50:6

Event Start Time
16.03.2019 13:36:00

Withdraw Bid

W

Event Close Time

No Bid
Saved

Delete Bid

19.03.2019 00:00:00

e, g

Lot NojLot Name| Cover 1 Cover 2 | Final Submission |Withdraw Bid| Delete Bid | Bid Status
1 test 1 Techno-Commercial Price | Final Submission | Withdraw Bid Delete Bid |Price Saved

2 test 2 Techno-Commercial Price Final Submission | Withdraw Bid Delete Bid |MNo Bid Saved

13. For each type of event the event details including start time and close time the details

will be given on the top of the page.

14. To submit the tender the bidder has to start from top left and submit the details one

by one.

15. For 2 part with price bid in excel, the bidder has to submit technical bid, by filling the
details and clicking the save button.

. (PLEASE ENTER ALL VALUES AND CLICK ON SAVE BUTTON TO SAVE YOUR OPINIONS) »”

Purchaser's Specification I Agree
I¥11 Technical Terms
B o Agree with ~
1.1 |a Agree w[| A0S 41 v
—
[Remarks
1.2 |la
1.3 || a AGREE
ores
1.4 | a
1.5 |a AGREE

a)  After the technical bid is saved, a bidder can proceed to uploading documents
through the link upload docs:

UPLOAD DOCUMENTS

Tecnical Bid v

Select Cover :

spec

Browse.

Back To Floor
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b) Please note that under no circumstance the price bid excel has to be uploaded
here.

c) After the documents have been uploaded, the bidder can click on download
excel to download the excel format.

d)  Fill up the excel sheet as per the details given therein and tender document.

e) To upload the filled up excel click on Upload Price Button, click on browse to
select the file and then click on Upload and Save encrypt file.

Upload Price Bid File :17-18-FT-19-5312-38840-Book2 xls
* Browse File : Browse.
Uploaded File Details

e File Name : File Size[bytes] : Encrypted File Size[bytes] :

+ File Size % Increase After Encryption :

= Uploaded And Encrypted Bid File:

‘ Upload And Save Encrypt File |

f) The bidder can then click on final submit to finally submit the bid. In case of any
amendments after final submit, click on delete bid button to delete the techno-
commercial and price bids and resubmit the same. Please note that at the end
the bid must be final submit, otherwise the same will not be considered.

16. For E-Tender Technical Cum Price Bid:

a. In the manner similar to above the bidder has to fill up Common terms, then
press save button to submit.

b.  Then the bidder has to upload documents as per the list shown therein.

c. Once the documents are uploaded the bidder has to submit the Technical and
Price bids.

d. The bidder can then click on final submit to finally submit the bid. In case of any
amendments after final submit, click on delete bid button to delete the techno-
commercial and price bids and resubmit the same. Please note that at the end
the bid must be final submit, otherwise the same will not be considered.

Bidder’s may note that in each case using the Delete bid button will only delete the
bids and then the bidder can resubmit upload tender closing time.

Using the withdraw button the bid will be withdrawn and the bidder will not be
allowed to submit any further bid in that event.
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For any assistance regarding the Tender Document and/or term and conditions the
bidders may contact at PFCCL:

Contact Person Mr. Sanjay Nayak, VP
Ms. Nirmala Meena, Manager
Telephone 011-23443996

011-23443906
[between 9:00 hrs to 17:30 hrs on
working days]

For any assistance during bid submission, system settings etc. bidders may contact at MSTC:

Phone Number
03322901004, 01123212357,01123215163, 01123217850

Email
mstcnro@mestcindia.co.in
Please mention “Helpdesk” as subject while sending emails

Availability
10 AM to 5:30 PM on all working days.

Offline Submissions:

No offline submission is required.

Note: The Bidder should upload the scanned copies of all the documents as Bid- Annexure during
Online Bid-Submission.
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PFC CONSULTING LIMITED

(A wholly owned subsidiary of Power Finance Corporation Ltd. -
A Government of India Undertaking)

VOLUME - |
BID PROPOSAL SHEETS

Survey & Preparation of Report for Transmission System for

Package-B: “Transmission scheme for evacuation of 3 GW RE

injection at Khavda P.S. under Phase-l” using Modern Survey
Techniques
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SCHEDULE-1

COVERING LETTER
(On the Letter head of the Organization/Firm)

Bidder's Proposal Ref. No. and Date
Person to be contacted

Designation

Telephone No.

FAX

To:

Executive Vice President

PFC Consulting Ltd.

(a subsidiary of PFC Ltd.)

gth Floor, A-Wing, Statesman House,
Connaught Place, New Delhi 110001.

Dear Sir,

1.0 We, (Name of consulting organization), hereby propose to
provide the Consultancy Services for Survey and Preparation of Report for transmission
system for Package-B: “Transmission scheme for evacuation of 3 GW RE injection at
Khavda P.S. under Phase-1".

2.0 We have understood the instruction and the terms & conditions mentioned in the Bidding
Documents furnished by you and have thoroughly examined the specifications/ scope of
work laid down by you and are fully aware of nature of consultancy services required.

3.0 We herewith enclose Technical & Financial proposal for selection of our organization as
consultant on lump sum basis for assisting PFCCL on Consultancy Services for transmission
system for Package-B: “Transmission scheme for evacuation of 3 GW RE injection at
Khavda P.S. under Phase-I”.

4.0 We are submitting our bid online consisting of:
i)  Technical Bid as Part 1 consisting of:

a. Technical qualification of our firm (as per format provided at Annexure | to
Schedule 2 of Bid Proposal Sheets)

b. Documentary evidence in support of past experience.

c. The proposed methodology and work plan in responding to the Scope of Work (as
per Annexure Il to Schedule 2 of Bid Proposal Sheets).

d. The curriculum vitae of each team member (as per format provided at Annexure Il
to Schedule 2 of Bid Proposal Sheets)

e. Bid Invitation Letter along with all other documents as issued by PFCCL duly
stamped and signed on each page.

f. Details/information as per Schedule 2 and 3 of Bid Proposal Sheets.
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i

5.0

6.0

7.0

8.0

9.0

10.0

11.0

12.0

13.0

14.0

15.0

16.0

Note: All the above formats including supporting documents shall be scanned and
uploaded as a part of Technical Bid.

Price Offer as Part 2 (as per format provided at Schedule 5 of Bid Proposal Sheets)

[Name and contact information of one of the team
member] shall be the Team Leader for the assignment.

We declare that the above quoted lump sum fee is firm and shall remain valid for the
entire period of the consultancy assignment. We further declare that the above quoted
fee includes all taxes (excluding Goods and Services Tax), duties & levies etc. payable by
us under this consultancy assignment.

We hereby confirm that if any Income Tax, Surcharge or any other Corporate Tax is
attracted under the law, we agree to pay the same to the concerned authorities.

We confirm that the prices and other terms and conditions of this proposal are valid for
a period of 120 days from the date of submission of bid.

We declare that the services will be rendered strictly in accordance with the
specifications and we do not have any deviation to any of the terms and conditions of
the bidding documents.

We confirm our acceptance/compliance to the ‘Deliverables’ and "Terms of payment’
clauses as stipulated in the bid documents. We confirm that Contract Performance
Guarantee for ten (10) % of the total consultancy fee in the form of bank guarantee shall
be provided by us as per the prescribed format (to be provided to successful bidder) in
case of placement of award.

We hereby declare that only the company, persons or firms interested in this proposal
as principal or principals are named herein and that no other company, person or firm
other than one mentioned herein have any interest in this proposal or in the contract to
be entered into, if we are awarded this contract.

We give our unconditional acceptance/compliance to the Bid Documents issued by
PFCCL. The proposal is unconditional.

Further, we confirm that we agree and seek no deviations from the ‘Scope of Work’,
‘Time Schedule’, ‘Deliverables’, ‘Terms of payment’ and all other terms and conditions
as contained in the ‘Bid Document’.

We confirm to execute the Contract Agreement as per the provisions of the Bid
Document.

We understand that PFCCL will award the contract to the successful consultant whose
offer is substantially responsive and to be the lowest evaluated offer.

We confirm and certify that all the information/ details provided in our bid are true and
correct.
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17.0

18.0

19.0

20.0

Date:
Place:

We also declare that by taking this assignment we do not have any conflict of Interest
with any of our prior or current obligations to other organizations/clients and also do
not have business or family relationship with member(s) of PFC’s and/or PFCCL’s
employees or persons positioned in or on the Board of these two organization by
whatever process and if found incorrect, we may be debarred from any further
engagements by PFCCL forever.

We certify that all the information provided in our bid, including the information
regarding the team members, are true. We understand that any willful misstatement in
the bid may lead to disqualification or cancellation of award if made or termination of
contract. We also understand that in such a case we may be debarred for future
assignments with PFCCL for a period of maximum three years from the date of such
disqualification.

Further, we undertake that in the event of our appointment as sub consultant, given the
nature of the work being entrusted, the contents/ essence of any reference/ documents
given would not be disclosed to any third person without the express approval of PFCCL,
failing which the engagement of the organization would be terminated.

We hereby confirm and declare that we M/s , are not
blacklisted/ De-registered/ debarred by any Government department/ Public Sector
Undertaking/ Private Sector/ or any other agency for which we have Executed/
Undertaken the works/ Services during the last 5 years.

Signature of Authorized Person
Name, Designation & Company seal
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SCHEDULE-2
(On the Letter head of the Organization/Firm)

ADEQUACY WORK PLAN

Bidder's Name & Address To:

Dear Sir,

..................... Executive Vice President,
......................... PFC Consulting Limited
....................... (a subsidiary of PFC Ltd.)
........................... 9™ Floor, A-Wing, Statesman House,

Connaught Place, New Delhi — 110001

We hereby enclose a brief write up on the proposed methodology to be adopted for
Consultancy Services for Survey and Preparation of Report for transmission system for Package-
B: “Transmission scheme for evacuation of 3 GW RE injection at Khavda P.S. under Phase-I”
using Modern Survey Technique as per the following Annexure to this schedule:

1.
2.

w

Date:
Place:

Organizational set up of the Company/ Institute

Past assignment completed with successful completion certificate should be
submitted as per Annexure | of Schedule 2

Documentary evidence in support of past experience.

The proposed methodology and work plan in responding to the Scope of Work as per
Annexure Il of Schedule 2.

Composition of Team and the Team Leader to be deployed as per Annexure lll to
Schedule 2 (Page 1 of 2)

The curriculum vitae of each team member as per Annexure Il to Schedule 2 (Page
2 of 2).

Assignments on hand

Signature of Authorized Person
Name, Designation & Company seal

Note: Details not provided as per format shall be considered as non-responsive and shall not be
considered for bid evaluation.
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1. Brief Description of the Organization:

2. Outline of experience on Assignments:

On Company’s Letter Head

EXPERIENCE OF ORGANIZATION

ANNEXURE-I to SCHEDULE-2

(Page 1 0of 1)

No. of Survey & Project Report for transmission lines (The bidder’s relevant experience during the period from Indian FY 2015-16 onwards

including the current Financial Year till 7 days prior to bid submission date.)

S.

No.

Name of
Assignment*

Name(s) of
member(s)
associated with the
assignment

Brief
description/
Scope of the
assighment

Name of the
Client

Work Order
No.& date

Date of

Start Finish

Details of
Documentary
evidence
attached #

It is hereby certified that the above mentioned details are true and correct.
It is hereby certified that our company has actually carried out and completed the above mentioned work/assignments

Place:
Date:

Signature of Authorized Person

Name, Designation & Company seal
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If the Survey & Project Reports for Transmission System are done for more than one section/element of line in one Work Order, it shall

be considered as one only.
*  Assignment of Survey & Project Reports for 400 kV and/or higher voltage level of minimum 48 km transmission line length shall only be

considered for evaluation purpose.
# Documentary evidence: e.g. Client’s certificate for successful completion of the assignment and Copy of work Order/Letter of

Award/Lol/Purchase Order etc.) to be provided in support of past experience.
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ANNEXURE-Il to SCHEDULE-2

THE PROPOSED METHODOLOGY AND WORK PLAN
(On the Letter head of the Organization/Firm)

Bidder's Name & Address

To:

Executive Vice President,

PFC Consulting Limited

(a subsidiary of PFC Ltd.)

gth Floor, A-Wing, Statesman House,
Connaught Place, New Delhi — 110001

Dear Sir,

We hereby enclose a brief write up on the proposed methodology to be adopted for
Consultancy Services for Survey and Preparation of Report for transmission system for Package-
B: “Transmission scheme for evacuation of 3 GW RE injection at Khavda P.S. under Phase-I”
using Modern Survey Technique indicating the following:

i) Approach Methodology and Work Plan in responding to scope of work and deliverables

i) Key Personal and their Task Assignment for Completing the Assignment

Signature of Authorized Person

Name, Designation & Company seal
Date:
Place:
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ANNEXURE-IIl to SCHEDULE-2
(Page 1 of 2)

On Company’s Letter Head

COMPOSITION OF TEAM AND THE TEAM LEADER TO BE DEPLOYED

Name
Team Members
Team Leader

1

Other Members
2
3
4
5
6

Signature of Authorized Person
Name, Designation & Company seal
Date:
Place:

Note: Curriculum Vitae of the Personnel listed above should be enclosed as per the suggested
format at Page 2 of 2 of Annexure-Ill to Schedule 2.
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ANNEXURE-IIl to SCHEDULE-2
(Page 2 of 2)

SUGGESTED FORMAT OF CURRICULUM VITAE FOR EACH MEMBER OF CONSULTANTS TEAM

Name:

Profession/ Present Designation:

Total post qualification experience:

Years with organization:

Educational Qualification:

(Under this heading, summarize college/ university and other specialized education of staff
member, giving names of colleges, etc. degrees obtained and Year of Passing/obtaining the
qualification.)

Experience:

(Under this heading, list of positions held by staff member since graduation, giving dates,
names of employing organization, title of positions held and location of assignments. For
experience in last ten years also give types of activities performed and client references, where
appropriate.)

Language:

(Indicate proficiency in speaking, reading and writing of each language by ‘excellent’, ‘good’ or
‘poor’).

Certification:

I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly
describes me, my qualifications, and my experience. | understand that any willful mis-statement
described herein may lead to disqualification of the firm.

Signature of the Team Member
Name & Designation e
Signature of Authorized Person
Name, Designation & Company seal
Date:
Place:
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SCHEDULE-3
PAGE 10F1
On Company’s Letter Head

Bidder's Name & Address

To,

Executive Vice President,

PFC Consulting Limited

(a subsidiary of PFC Ltd.)

gth Floor, A-Wing, Statesman House,
Connaught Place, New Delhi — 110001

Dear Sir,

We hereby declare that following equipment/instruments shall be used to carry out the scope
of services as contained in the Technical specification and Bid Documents for Consultancy
Service Package for Survey and Preparation of Report for transmission system for Package-B:
“Transmission scheme for evacuation of 3 GW RE injection at Khavda P.S. under Phase-l” as
outlined in your tender documents. We also furnish the area wise deployment as well as the
source of such equipment/instruments required to carry out this work.

Further, we confirm that the cost for purchase/installation or any other related cost for the
equipment shall be entirely borne by us and is included in our lump sum consultancy fee. The
Owner shall not have any liability in this regard.

S. No. Name and Source of Remarks
Purpose of availability
Equipment/ of Equipment/
Instrument Instrument

Note: - The successful bidder must submit the calibration certificate of above
proposed instruments/equipment from Appropriate Authority within 15 days of
issuance of LoA.

Signature of Authorized Person

Name, Designation & Company seal
Date:
Place:
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SCHEDULE-4

AUTHORISATION LETTER
(On the Letter head of the Organization/Firm)

I certify that | am of the Organization, organized
under the laws of and that who
signed the above Proposal is authorized to bind the organization by authority of its governing
body.

Signature:

Full Name:

Address:

(Company Seal)
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On Company’s Letter Head

SCHEDULE- 5
Bid Proposal Reference No. and Date

SCHEDULE OF PRICE BID
(To be submitted as Financial Proposal as Part 2)

From: To:
Executive Vice President,
PFC Consulting Limited
(a subsidiary of PFC Ltd.)
gth Floor, A-Wing, Statesman House,
Connaught Place, New Delhi — 110001
Sir,

Sub: Financial Proposal for Consultancy Services Package for Survey & Preparation of
Project Report for transmission system for Package-B: “Transmission scheme for
evacuation of 3 GW RE injection at Khavda P.S. under Phase-I” using Modern Survey
Technique- Regarding

We herewith submit Financial Proposal for
selection of our organization as consultant for Survey & Preparation of Project Report for
transmission system for Package-B: “Transmission scheme for evacuation of 3 GW RE injection at
Khavda P.S. under Phase-l"” as given below:

Name of Assignment: Consultancy Services Package for Survey & Preparation of
Project Report for transmission system for Package-B:
“Transmission scheme for evacuation of 3 GW RE injection at
Khavda P.S. under Phase-1” using Modern Survey Technique.

Offer Price (Lump sum)

In Figures: Rs.
In Words: Rupees
NOTE:

1. The lump sum price is inclusive of taxes and duties, all travel, stay, out of pocket expenses, cost of
producing documents etc. and PFCCL will not be required to pay and/or reimburse anything over
and above the price quoted. No escalation for any reason whatsoever shall be allowed over and
above the bid price till completion of the assignment. However, the applicable Goods and Services
Tax shall be paid over and above the quoted price at applicable rates on the date(s) of payment(s).

2. The price is FIRM with no escalation till completion of the Assignment.
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3. Income tax at source will be deducted by PFCCL as per the applicable law and regulation and TDS
certificate shall be issued to the consultant by PFCCL

4. In case of more than one bidder at L1 price, the Assignment will be offered to the bidder quoting L1
price and obtaining the highest marks in the technical evaluation.

5. The financial proposal with condition(s) or alternate price bid will be summarily rejected.

6. The offer is valid for a period of 120 days from the date of submission of bid.

Signature of Authorized Person
Name, Designation & Company seal

Date:
Place:
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PFC CONSULTING LIMITED

(A wholly owned subsidiary of Power Finance Corporation Ltd. -
A Government of India Undertaking)

VOLUME - I

CONDITION OF CONTRACT

Survey & Preparation of Report for Transmission
System for Package-B: “Transmission scheme for
evacuation of 3 GW RE injection at Khavda P.S. under
Phase-1” using Modern Survey Techniques
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1.0.

11

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

1.10

1.11

1.12

1.13

DEFINITION OF TERMS

Unless defined otherwise, the following terms used in this document shall have the
meanings.

“Owner” or “PFCCL” or Client” shall mean PFC Consulting Limited, New Delhi, India (a
wholly owned subsidiary of Power Finance Corporation Ltd.) and shall include their legal
representatives, successors and permitted assigns.

“Project-in-Charge” shall mean the officer appointed in writing by the Owner to act as
“Coordinator” from time to time on behalf of Owner in all matters pertaining to this
Contract.

“Specification” shall mean the Technical Specifications and the Conditions of Contract
together with Bid Proposal Sheet forming a part of the bid documents and contract and
such other schedules and drawings as may be mutually agreed upon.

“Notice of Award of Contract” / Letter of Award” shall mean the official intimation from
the Owner notifying the successful bidder that its proposal has been accepted and that
the bidder is required to sign the contract Agreement.

“Date of Contract” shall mean the date on which both the parties have signed the
Contract Agreement or any other date mentioned in the Contract/Letter of Award, as
the effective date of Contract, whichever is earlier.

A “week” shall mean a continuous period of seven (7) days.
“Indian Rupees” or “Rs.” shall mean the mean the currency of the Government of India.

The “Government” shall mean the “Government of India” or an authorized
representative/agency/department of the “Government of India”.

The words imparting singular shall also include the plural and vice-versa where the
context so requires.

“Final Report” or “Report” will mean the final report or document prepared by the
successful Bidder as per Owner’s Specification.

“Starting Date” shall mean the date from which the periods specified for various
activities are measured and asset forth in the completion schedules. The starting date
for each schedule, unless otherwise agreed, shall be as indicated in the respective
schedule.

“Month” shall mean calendar month.
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1.14

1.15

1.16

1.17

1.18

1.19

1.20

1.21

2.0

3.0

4.0

“Day or “Days” unless herein otherwise expressly defined shall mean calendar day or
day of 24 hours each. Working days in a month shall be as defined by Consultant in its
offer.

The title or heading shall not alter or affect the intent or scope of the clause or articles
of the Documents

The Date of Completion of Contract-Unless otherwise terminated under the provisions
of any other relevant clause of the document, Contract shall be deemed to have been
completed after issuance of the certification from Project-in-Charge that there is no
demand outstanding against the Consultant and all liabilities under the contract have
been satisfactorily fulfilled by the Consultant.

The “Final Acceptance of Work” provided by the Consultant under the Scope will be
given by Owner as hereinafter defined, six (6) Months after successful completion of the
Consultancy assignment and submission of all documents, reports etc. to the Owner and
acceptance of the reports by the concerned statutory Authorities, Government of India
and upon certification by the Project-in-Charge.

Words imparting “Person” shall include firms, companies, corporations and association
or bodies of individuals, whether incorporated or not.

“Consultant” or “Technical Specialist” or “Contractor” shall mean the bidder whose bid
has been accepted by the Owner for the award of the work and shall include his legal
representatives, successors and permitted assigns.

“Consultancy Assignment” or “Work” or “Study” or “Assessment” or “Services” shall
mean the complete study as prescribed in the Specification / Terms of Reference.

“Contract” shall mean the Contract Agreement entered into between the Owner and
the Consultant, together with the Contract documents referred to therein; they shall
constitute the Contract and the term “Contract” shall in all such documents be
construed accordingly.

VALIDITY

The proposal shall be on firm price basis and valid for acceptance for at least 120 days
from the date of submission of bid.

CURRENCY OF BID

All prices quoted in the Schedules of the Bid Proposal Sheets should be in Indian Rupees
and all payments shall be made in Indian Rupees.

THE BID DOCUMENTS
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4.1

4.2

5.0

6.0

7.0

7.1

7.2

7.3

This document is meant for exclusive purpose of submitting the offer by the bidder
against the specification and shall not be transferred, reproduced or otherwise used for
purposes other than for which it is specifically issued.

PFCCL does not bind themselves to accept the lowest or any offer or to give reasons for
their decision. PFCCL reserves the right to reject any or all offers without assigning any
reason.

CONTRACT PERFORMANCE GUARANTEE

The successful bidder, within fifteen (15) days of from the date of Letter of Award, will
be required to arrange submission of CPG in the form of a Bank Guarantee (BG)
equivalent to Ten (10) Percent of the contract consideration. The CPG/BG should be as
per Performa provided by the Owner and should be kept valid up to nine (9) months
from the date of Letter of Award.

UNDERSTANDING AND CLARIFICATIONS ON DOCUMENTS AND SPECIFICATIONS

The bidder is required to carefully examine the specifications and documents and fully
inform himself as to all the conditions and matters which may in any way affect the
works or the cost thereof. If any bidder finds discrepancies or omissions in the
specifications and documents or is in doubt as to the true meaning of any part, he shall
seek clarification from Owner at once but in no case later than seven (7) days prior to
the deadline for submission of bids prescribed by the Owner. After receipt of such
interpretations and clarifications, the bidder may submit his offer but within the time
and date as specified. All such interpretations and clarifications shall form an integral
part of the specifications and documents and accompany the consultant’s proposal.

Verbal clarifications and information given by the Owner or his employee (s) or his
representatives(s) shall not in way be binding on the Owner.

DISCREPANCIES AND ADJUSTMENT OF ERRORS

The Bid documents are mutually explanatory of one another. If there are varying or
conflicting provisions made in any one of the bid documents, Owner shall be deciding
authority with regard to the intention of the document.

Any errors in description, quantity or rate in Schedules or any omission there from shall
not vitiate the Contract or release the Consultant from the execution of the whole or
any part of the works comprised there in according to drawings and specifications or
from any of his obligations under the contract.

If on checking any difference is found between the rates given by the consultant in
words and figures or in the total amount worked out by him in the Schedules in the
proposal, the same shall be rectified in accordance with the following rules::
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7.4

7.5

7.6

7.7

8.0

8.1

8.2

a) In the event of discrepancy between description in words and figures quoted by
bidder, the description in words shall prevail.

b) In the event of an error occurring as a result of wrong extension of the unit rate
and quantity, the unit rate shall be regarded, as firm and extension shall be
amended on the basis of the rate.

c) All errors in totaling in the amount column and in carrying forward totals shall be
corrected.

The bidder should ensure that the prices furnished in various price schedules are
consistent with each other. In case of any inconsistency in the prices furnished in the
specified price schedules (to be identified in Bid Proposal sheets (BPS) for this purpose),
the Owner shall be entitled to consider the highest price for the purpose of evaluation
and to award the contract at the lowest of the price in these schedules.

Prior to detailed evaluation, the Owner will determine whether each bid is for
acceptable quality, is generally complete and is substantially responsive to the bidding
documents. For purposes of this determination, a substantially responsive bid is one
that conforms to all the terms, conditions and specifications of the bidding documents
without material deviation, objection, conditionality or reservation is one (i) that affects
in any substantial way the scope, quality or performance of the contract; (ii) that limits
in any substantial way, inconsistent with the biding documents, the Owner’s rights or
the successful bidder’s obligations under the contract; or (iii) whose rectification would
unfairly affect the competitive position of other bidders who are presenting
substantially responsive bids. The Owner’s decision in respect of the determination of
the responsiveness of a bid will be final and binding on all the bidders.

A bid determined as not substantially responsive will be rejected by the Owner and may
not subsequently be made responsive by the bidder correction of the non-conformity.

The Owner may waive any minor informality or non-conformity or irregularity in a bid
which does not constitute a material deviation, provided such waiver does not prejudice
or affect the relative ranking of any bidder.

SIGNATURE OF BIDS/OFFERS

The offer must contain the name, residence and place of business of the person or
persons making the offer and must be duly signed and stamped on each page by the
bidder with his usual signature.

Offer by a partnership firm must be furnished with full names of all partners and be
signed with the partnership name, followed by the signature(s) and designations(s) of
the authorized partner(s) or other authorized representative(s).
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8.3

8.4

8.5

8.6

8.7

9.0

9.1

10.0

Offers by Corporation/ Company must be signed with the legal name of the
Corporation/Company by the President, Managing Director or by the Secretary or other
person or persons authorized to furnish offer on behalf of such Corporation, Company in
the matter.

An offer by a person who affixes to his signature the word "President’, "Managing
Director’ ‘Secretary’ or other designation without disclosing his principal will be
rejected.

The Bidder’s name stated on the proposal shall be the exact legal name of the firm.

Erasures or other changes in the offer shall be over the initials of the person signing the
bid.

Offers not conforming to the above requirements of signing may be disqualified.
PROGRESSIVE PAYMENT

All payments against the services shall be paid against production of invoice in
quadruplicate by the Consultant. The payment of such fees shall be released as per
clause No. 13.0 (Terms of Payment) of the Bid Invitation, on stage-wise completion of
the services including submission of the Deliverables and subject to acceptance,
approval and certification by the Project-in-Charge.

PROCEDURE OF PAYMENT

All the invoices of payment shall be supported by necessary documents and submitted
in triplicate for the certification of Project-in-Charge of which he will require a maximum
time of seven (7) days before the same are submitted for processing the payment within
thirty (30) days of certification of the Project-in-Charge of the amount payable for the
services. In the event, there is any query in respect of any item of such invoice requiring
clarification, the Project-in-Charge shall notify the same within 15 days of receipt of such
invoice by the Owner that such a query has arisen and both the parties shall endeavor to
reach an agreement within a period of thirty (30) days thereafter. If no mutual
agreement can be reached within a period of forty five (45) days after receipt of the
invoices by the Project-in-Charge, the Owner shall make payment against the balance of
invoice (original amount less the amount in question) to the consultant within thirty (30)
days thereafter i.e. within sixty (60) days from the date of receipt of invoice by the
Project-in-Charge. The invoice for the balance amount under question shall be
separately submitted for future consideration of the Owner.

LIABILITY OF THE CONSULTANT

Should any defect or inadequacy appear in the study carried out and report submitted
by the Consultant prior to the date of final acceptance of the work by the Owner, the
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Consultant shall perform at its own initiative and free of any cost to Owner, all such
services as shall be necessary to remedy the said defect or inadequacy.

The Consultant shall be further liable for the consequence of errors and omissions
arising from the gross negligence on its part or on the part of its employees or
associates or experts to the extent of the total contract value of this contract.

11.0 TAXES, DUTIES AND INSURANCE

12.0

12.1

12.2

12.3

13.0

13.1

All taxes (including professional tax, etc. as applicable but excluding Goods and Services
Tax), duties, levies, insurance charges, license fees, etc. arising out of the contract shall
be payable directly by Consultant and shall be included in the lump sum bid price for the
entire scope of work. Owner will not bear any expenditure, whatsoever on this account.
As regards income tax, surcharge on income tax and other corporate taxes, the
Consultant shall be responsible for such payments to the concerned authorities.
However, the Owner is entitled to deduct TDS as per the Government policies/tax rules
and regulations.

The Consultant shall be liable to take/maintain all necessary insurance at its own cost.
PATENT

The Consultant shall hold harmless and indemnify the client from and against loss,
damage and expenses arising from any claim for infringement of patent, copy right,
design and other such rights in existence or to be granted on an application published
prior to the completion of this Consultancy with respect to or arising out of the sue or
supply of design, or any work in accordance with the designs, drawings or specifications
furnished, approved or recommended by the consultant.

The Consultant shall promptly notify the client in writing if the Consultant has or has
acquired knowledge of any patent under which a claim or suit for infringement could
reasonably be brought because of the use by the client of any information,
recommendation or specifications, services rendered by the Consultant.

The Consultant, in such case, shall forthwith at its own cost make and furnish to the
client alternative designs, drawings, specifications or recommendations to avoid the
same and without putting the Client to additional cost.

SETTLEMENT OF DISPUTE

Except as otherwise specifically provided in the Contract all disputes concerning
guestions of fact arising under the Contract shall be decided by the Project-in-Charge
subject to a written appeal by the Consultant to the Project-in-Charge, whose decision
shall be final to the parties hereto.
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13.2

13.3

14.0

14.1

14.2

14.3

15.0

15.1

Any disputes or difference including those considered as such by only one of the parties
arising out of or in connection with the contract shall be to the extent possible settled
amicably between the parties.

If amicable settlement cannot be reached then all disputed issues shall be settled by
arbitration as provided in ARBITRATION clause.

ARBITRATION

In the event of any question, dispute or difference arising out of or in connection with
this consultancy work, whether during the progress of the work or after its completion,
abandonment or breach of contract, the same shall be referred for arbitration, for which
purpose the Client and the Consultant shall nominate one Arbitrator each. These
Arbitrators shall appoint an Umpire not later than one month from the latest date of
their respective appointment. The arbitration shall be conducted in accordance with
the provisions of Indian Arbitration and Conciliation Act 1996, the rules framed
hereunder and any statutory modifications thereof. The costs of reference and
arbitration award shall be payable by the parties to the extent and in a manner as may
be determined by the Arbitrators or the Umpire.

In case the consultant is an Indian Public Sector Enterpirse/ Govt.Deptt. (but not a State
Govt. Undertaking or Joint Sector Undertaking which is not a subsidiary of Central Govt.
Undertaking), the dispute arising between the Owner and the Consultant shall be
referred for resolution to a Permanent Arbitration Machinery (PAM) of the Department
of Public Enterprises, Govt. of India.

Notwithstanding the existence of any dispute or difference and/or reference for the
arbitration, the Consultant shall proceed with and continue without hindrance with the
performance of the work under the contract with due diligence and expedition in a
professional manner and the payment due to the consultant shall not be withheld by
the Client on account of such difference or arbitration proceedings unless such payment
is subject matter of the arbitration.

The arbitrators may from time to time with consent of the parties enlarge the time, for
making and publishing the award. The venue of arbitration shall be the registered office
of the Owner.

Termination on Default:

The Owner may without prejudice to any other remedy for breach of contract, by
written notice of default sent to the consultant, terminate the contract in whole or in
part.

a. If the consultant fails to deliver any or all of the services within time period(s)
specified in the contract or any extension thereof granted by the Owner in writing.

b. If the consultant fails to perform any other obligation(s) under the contract or
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15.2

16.0

16.1

16.2

17.0

17.1

17.2

17.3

c. If the consultant, in either of the above circumstances, does not cure its failure
within a period of thirty (30) days after receipt of the default notice from the Owner.

In the event the Owner terminates in whole or in part, pursuant to Para 16.1.0, the
Owner may get the services done, upon such terms and in such manner as it deems
appropriate, similar to those not rendered, and the consultant shall be liable to the
Owner for any excess costs for such similar services. However, the consultant shall
continue performance of the contract to the extent not terminated.

TERMINATION FOR CONVENIENCE

The Owner, may by written notice sent to the consultant, terminate the contact, in
whole or in part, at any time for its convenience, The notice of termination shall specify
that termination is for Owner’s convenience, the extent to which performance of work
under the contract is terminated and the date upon which such termination become
effective.

The studies/services that are completed and ready for final reporting within thirty (30)
days after the consultant’s receipt of notice of termination shall be accepted by the
Owner at contract terms and prices. For the remaining services, the Owner may elect,

a) To have any portion completed and delivered at the contract terms and prices
and/or.

b) To cancel the remainder and pay to the Consultant an agreed amount for partially
completed services.

TERMINATION FOR INSOLVENCY

The Owner may at any time terminate the Contract by giving written notice to the
Consultant, without compensation to the Consultant, if the Consultant becomes
bankrupt or otherwise insolvent, provided that such termination will not prejudice or
affect any right of action or remedy which has accrued or will accrue thereafter to the
Owner.

Upon termination of the contract at any time for whatever reason by the Owner
compensation shall be payable to the Consultant for all services performed satisfactorily
until the date of termination. In addition the Consultant will be paid for such of those
items of work, which have been partially completed as per conditions stipulated under
relevant clause. The Consultant shall provide available documentary evidences to this
effect, acceptable to the Owner.

Following issuance by the Owner of a notice of termination and prior to the effective
date of such termination, the Consultant shall:
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18.0

19.0

20.0

20.1

20.2

21.0

21.1

a. Terminate performance of work in progress under the contract on the date and to
the extent specified in the notice of termination.

b. Incur no further costs for services except as necessary to complete performance of
any portion of the work under the contract not terminated by the said notice.

c. Terminate all outstanding orders, service contracts and sub-contracts to the extent
that they relate to the performance of work terminated by the notice;

d. Transfer title and deliver to the Owner in the manner, at the times and to the extent,
if any, as directed by the Owner, all completed or partially completed reports,
designs, data, maps, plans, photographs, specifications, and commutations, etc.
which, if the contract had been continued, would have been required to be
furnished to the Owner.

The termination of the contract shall not relieve the Consultant of its duties and
liabilities as per the contract for the portion of the services performed prior to the
effective date of termination.

SIGNING OF AGREEMENT

The authorized signatory of the Consultant shall be required to sign the contract
agreement within ten (10) working days of issue of Letter of Award or within such
extended time, as may be granted by the Owner as per the pro-forma provided by the
Owner. The Agreement will be signed in two originals and the Consultant shall be
provided with one signed original Agreement.

GOVERNING LAWS

This Consultancy work shall be governed by the Indian Laws for the time being in force
and the Delhi Courts alone shall have the jurisdiction.

SUSPENSION OF THE OBLIGATION

The obligations stipulated in this specification can only be suspended in the case of any
particular item or work, in the event of Force Majeure as defined in clause 21.0 or as the
result of an agreement between the parties.

In the event of Force Majeure, neither of the parties may be considered in default of its
obligations under the terms of the Specifications.

FORCE MAJEURE

Force Majeure is hereby defined as any cause which is beyond the control of the
Consultant or Owner as the case may be, which they could not have foreseen and which
substantially affect the performance of contract such as:
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22.0

22.1

22.2

22.3

22.4

23.0

23.1

24.0

25.0

a) Natural Phenomena including but not limited to floods, draughts, earthquakes
and epidemics.

b) Acts of any government, domestic or foreign, including but not limited to war,
declared or undeclared, priorities, embargoes, etc.

Provided either party shall within fifteen (15) days from the occurrence of such a
cause notify the other in writing of such cause.

HANDLING OF DOCUMENTS

All plans, design calculations, studies, data, maps, drawings and specifications prepared
by the consultant in connection with the services to be provided by the Consultant shall
be the property of the Owner, As when required or upon termination of the Contract,
the aforesaid documents, prepared specifically for this Study (including originals), shall
be handed over to the Owner before final acceptance or thereafter.

The consultant shall take all necessary steps to ensure confidential handling of all
matters pertaining to plans, designs, drawings, specifications, methods and any other
information developed or acquired by him from the Owner under terms of the Contract
or in performance thereof.

The consultant shall not prepare articles or photographs for publication or speeches or
presentations about the work and /or site and/or plant, contracts and installation in
which has an interest without prior written consent of.

The consultant shall take necessary steps to ensure that all persons employed on any
work in connection with this contract have noticed that the Indian Official Secrets Act,
1923 (XIX of 1923) applies to them and shall continue to apply even after the execution
of such work(s) under the contract.

ABANDONMENT OF WORK

If any work included in the scope of specification to be done by the consultant is
abandoned or suspended for any cause or reasons, which cannot be attributed to the
consultant, payment, shall be made on a pro-rata basis for the work actually done and
as decided by the Owner.

SUB-CONTRACT

The consultant cannot assign or sub-contract any of this work without the prior written
consent of the Owner.

LIMITATION OF LIABILITES
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25.1

25.2

26.0

26.1

26.2

26.3

27.0

28.0

The Owner shall in no way be responsible for any liabilities arising out of the
Consultant’s contractual obligation with the Consultant’s personnel, experts, engineers,
Sub-contractors, licensors, collaborators, vendors, or subsidiaries.

The Consultant and the Owner both agree that each shall assume full risk of damages of
injury to its own properties, employees and representatives caused by any act or
omission to act by their respective employees or representatives, during the
performance.

CHANGES/ADDITIONS/DELETIONS

The Owner shall have the right to request in writing additions or changes in the scope of
services to be performed by the Consultant. If in the Consultant’s opinion, any such
additions or changes affect the completion schedule or the fee, Owner will be advised
accordingly and the same shall be mutually settled. However, the consultant shall
continue to carry out the work pending till final settlement if any.

The Owner reserves the right to delete any item/s or part thereof from the scope of
services to be performed by the Consultant. For such purposes the Owner shall give to
the Consultant a notice in writing on receipt of which the Consultant shall take
necessary steps as may be directed by the Owner and shall stop incurring any
expenditure and performing services in connection with the item/s of work so deleted.

The corresponding fee for the deleted item(s) of work will be arrive based on the fee
identified in the Contract and shall be deducted from the fee payable to the Consultant
under the Contract. The Consultant, however, shall be entitled for the compensation of
the amount of work and services already performed in connection with item(s) deleted
from the scope, at a mutually acceptable fee.

NO WAIVERS

If Owner, in any instance, does not insist upon strict performance of any of the terms of
the assignment, it shall not be construed as a waiver or relinquishment in the future till
the assignment is in force and shall not relieve Consultant of any of its responsibilities
under the assignment.

INSTRUCTIONS AND NOTICES

All notices to be given on behalf of the Owner and all other actions to be taken on its
behalf may be given or taken by the Project-in-Charge or any officer for the time being
entrusted with the functions, duties and powers of the Project-in-Charge.

All instructions, notices and communications, etc., shall be given in writing and if sent by
registered / speed post to the last known place of business of the consultant, shall be
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29.0

30.0

30.1

30.2

31.0

311

31.2

deemed to have been served on the dates when in the ordinary course of post these
would have been delivered to him.

BANKRUPTCY

If the Consultant shall become bankrupt or have a receiving order made against him or
compound with his creditors or being a corporation commence to be wound up, not
being a voluntary winding up for the purpose only amalgamation or reconstruction, or
carry on their business under a receiver for the benefit of their creditors or any of them,
the Owner shall be at liberty:

a) To terminate the assignment forthwith without any notice in writing to the
Consultant or to the liquidator or receiver or to any person in whom the
consultant may become vested.

b) To give such liquidator receiver or other person the option of carrying out the
consultancy assignment subject to their providing a guarantee for the due and
faithful performance of the assignment up to an amount to be determined by
the Owner.

PROGRESS REPORT

The Consultant shall prepare and submit to the Owner weekly progress report showing
the progress and status of the "Works being performed by him including such materials
as charts, networks and photograph (if any) as per the directives of the Owner. Draft
formats of progress reports shall be enclosed by the Consultant with the offer.

It is understood that submission of such reports and reviews thereof by the Owner shall
not be deemed to absolve the Consultant of his responsibility of timely completion of
the Assignment as per the time schedule indicated herein.

METHODOLOGY OF EXECUTION OF ASSIGNMENT

Consultant shall clearly bring out in their bid their organization chart and the
methodology they want to follow of successful execution of the assignment. Consultant
along with the organization chart shall indicate the names of key persons proposed to
be deployed for each activity of the project and their bio data. They shall also indicate
separately the works they intent to carryout in their home office and in their office in
India and estimated Man days. Consultant shall also bring out in his bid number of visits
to site of the key personnel they envisage under the assignment.

Regular review meetings will be held one in two (2) weeks either in the Owner’s Office
or Consultant’s office in India and progress of work will be reviewed. The engineering
co-ordination and consultant co-ordination procedure will be discussed and decided
separately during the pre-award stage.
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32.0

32.1

32.2

32.3

33.0

34.0

35.0

36.0

CORRESPONDENCE AND CONTRACT COORDINATION ROCEDURE

All correspondence during the pre-award stage and during execution of the contract
shall be made as per following procedure:-

On all technical matters pertaining to execution of the contract as per specification in
the consultant shall directly interact with the Project-in-Charge.

All correspondence from the Owner to the Consultant shall be made with the full time
Coordinator to be identified by the consultant and agreed by Owner.

INSPECTION OF SITE BY CONSULTANT

The Consultant shall inspect and examine the site and its surroundings and shall satisfy
himself as to the form and nature of the site, the quantities and nature of work and the
equipment / materials necessary information as to risks, contingencies, and other
circumstances, which may influence or affect his tender, before bidding.

MANPOWER DEPLOYMENT

The Consultant shall deploy task force of well qualified and experienced engineering /
science executive and draftsmen for this work. The manpower proposed to be deployed
for this task shall be guaranteed by the Consultant in his offer both discipline-wise and
category wise (for Engineers / Scientists and draftsmen) required for completion of
service included under the scope of the specification. The Consultant shall depute a
senior level executive to act as fulltime overall coordinator and focal point for all
interactions with the Owner throughout the entire period of consultancy assignment.
The bio-data of the Engineering / Scientific personnel proposed to be included in the
Task Force should be enclosed with the offer. The task force so proposed is subject to
the approval of the Owner. The Owner may ask for suitable substitution of
Engineers/Scientists in place of the proposed ones, if it so desires.

LIST OF EQUIPMENT / INSTRUMENTS

The Bidder shall provide a schedule of instruments / equipment available with it and/or
with its collaborators (s)/ laboratories, which are intended to be used for each area of
study separately. Further, the Bidder shall indicate in Schedule-3 the list of equipment
proposed to be deployed for the study.

The Owner shall not make any additional payment for any type of equipment /
accessories required by the consultant for this package or for any other purpose.

CO-ORDINATION PROCEDURE

The Consultant shall propose in its offer the detailed co-ordination procedure with the
Owner for performing the services. The system to be adopted shall provide control and
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38.0

39.0

40.0

41.0

continuity of all functions. Owner’s participation in the major decisions shall be
essential to the extent desired by the Owner. The coordination procedure and
schedules of coordination review meeting between the Owner and the Consultant shall
be mutually discussed and finalized before award of the contract.

COLLABORATION

The Consultant will be required to furnish the details its collaboration arrangement with
various laboratories, institutions and other organizations along with consent letters
from the collaborators categorically agreeing to carry out the assignment till the
completion of the study. Such consent letter must contain a declaration that the
consent given by the collaborator is irrevocable till successful completion of the
assignment. The proposal will also precisely outline the responsibilities and task to be
undertaken by the collaborator(s). The consent letters from the collaborators shall be
enclosed with the Bid.

ASSOCIATION OF THE OWNER

The Owner may depute its representative to be present during the entire course of
studies or any part thereof. The Project-in-Charge or his authorized representatives will
have to be provided necessary information when asked for. He may further monitor the
field and laboratory activities, and supervise the finalization of the documents. The
engineers will also discuss results of studies and may suggest different cases to be
studied. The Consultant shall provide all facilities for the Owner’s Project-in-Charge /
Representatives to have fruitful participation in the work. The Consultant will submit all
study results draft sections / documents to the Project-in-Charge for his approval and
the final document will be prepared after incorporating changes / modifications /
additions / alterations suggested by the Project-in-Charge.

LANGUAGE

The offer must be submitted in English language, all documents, specifications,
schedules, notices correspondences, operation & maintenance instructions, drawings or
any other written material in connection with this work shall be in English language.

UNITS & INDIAN STANDARDS / CODES / REGULATIONS

Indian Standards, codes and regulations, wherever applicable, shall be adopted and
adhered to by the Consultant. In case of such Indian standards / codes / regulations
being not available in particular areas, applicable and accepted International standards
shall be followed.

OWNER'S RIGHT

Owner reserves the right for the following:
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a) Rejection of any or all offers without assigning any reason whatsoever.

b) Rejection of any offer which is incomplete with regard to the required information
of scope of work.

c) Review of the work performed by the Consultant either himself or through another
Consultant separately appointed by him and asks for any clarification and changes /
modifications to the work performed by the Consultant. Such changes shall be
mutually discussed and agreed upon between the Owner and Consultant in his work
without any cost and liability to the Owner and without any dilution of the
responsibility of the consultant.

42.0 TRAVEL EXPENSES

The travel expenses incurred by the Consultant’s personnel for journeys to site or
Owner’s Office or anywhere in connection with the study under Scope of this
Specification will be borne by the Consultant and the Owner will not take any
responsibility whatsoever on this account

43.0 ACCESS TO CONSULTANT’S OFFICE / WORK SITE

The authorized representative (s) of the Owner shall be provided access to the
Consultant’s and/or its Associates premises or to the work site at any reasonable time
during the currency of this work for expediting, inspection & checking of the progress of
the Consultant’s work.
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PFC CONSULTING LIMITED

(A wholly owned subsidiary of Power Finance Corporation Ltd. -
A Government of India Undertaking)

VOLUME - Il

TECHNICAL SPECIFICATION

Survey & Preparation of Report for Transmission
System for Package-B: “Transmission scheme for
evacuation of 3 GW RE injection at Khavda P.S. under
Phase-1” using Modern Survey Techniques
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TECHNICAL SPECIFICATIONS FOR SURVEY & PREPARATION OF

REPORT USING MODERN SURVEY TECHNIQUES

General Information & Scope of Work

1.1.  The technical specification covers survey including route alignment of transmission lines,
identification of substation sites and preparation of report for transmission system for
Package-B: “Transmission scheme for evacuation of 3 GW RE injection at Khavda P.S.
under Phase-1” comprising the following:

S.

No.

Scope of the Transmission Scheme

Capacity/ Km

1.

Establishment of 3X1500 MVA 765/400 kV
Khavda (GIS) with 1X330 MVAR 765 kV bus
reactor and 1X125 MVAR 420 kV bus reactor.

Future Scope: Space for

Vi.
Vii.
viii.

765/400 kV, ICT along with bays-5 Nos.
400/220 kV, ICT along with bays- 4 Nos.

765 kV Line bays along with switchable line
reactor- 6 Nos.

400 kV Line bays — 9 Nos.

220 kV Line bays — 8 Nos.

765 kV reactor along with bays — 2 Nos.

400 kV reactor along with bays — 1 Nos.

765 kV bus sectionalizer- 1 Nos.

400 kV bus sectionalizer- 1 Nos.

765/400 kV, 1500 MVA
ICT- 3 Nos.

765 kV ICT bays- 3 Nos.
400 kV ICT bays- 3 Nos.
330 MVAR 765 kV bus
reactor-1 Nos.

125 MVAR 420 kV bus
reactor-1 Nos.

765 kV reactor bay- 1
Nos.

765 kV line bay- 1 Nos.
400 kV reactor bay- 1
Nos.

400 kV line bay-1 Nos.

500 MVA, 765/400 kV
Spare ICT-1 Nos.

110 MVAR, 765 kV, 1-
ph reactor (spare unit)-
1 Nos.

Khavda PS(GIS) — Bhuj PS 765 kV D/c line

60 km

2 Nos. of line bays each at Bhuj PS for termination of
Khavda PS(GIS)- Bhuj PS 765 kV D/c line

765 kV AIS line bays — 2
Nos.

Creation of 400/220 kV, 2X500 MVA transformation
capacity at Khavda (GIS) P.S (implementation to be
taken as per connectivity/LTA granted at 220 kV

level)

400/220 kV, 500 MVA
ICT-2 Nos.

400 kV ICT bays- 2 Nos.
220 kV ICT bays- 2 Nos.
220 kV Line bays- 4 Nos.
(for termination of RE
generators seeking
connectivity at 220 kV
level)

Implementation Timeframe: Matching timeframe of RE projects or 24 months
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whichever is later
Note:
(i)  As on date, Adani Green Energy Four Limited has been granted
Stage-I connectivity for 2500 MW and Stage-Il Connectivity for 500
MW at proposed Khavda PS at 400 kV level. Accordingly, 1 no of 400
kV GIS line bay for termination of the dedicated line has been
included under the scope of works of Khavda P.S.

(i)  Implementation of proposed 220 kV level at Khavda to be taken up
only if connectivity/LTA is granted at 220 kV level and needs to be
implemented in matching timeframe of RE projects who have
sought connectivity/LTA at 220 kV level or 24 months whichever is
later.

he scope of work inter-alia shall include the following:

a.

Route Alignment using satellite imageries of NRSA and Survey of India maps (to be
arranged by the Consultant) to the extent required, inter-alia including :-

i. ldentification of three alternative route alignments & selection of optimized
route alignment in consultation with the Owner. This shall be done using low
resolution satellite imageries of NRSA and Survey of India maps. The output shall
be in the form of final route alignment on digitized topographical map with latest
details/features upto 8 kms on both sides of selected route alignment (both in
hard & soft copies).

ii. Digital terrain modeling wherever required along the selected route using
contour data from duly updated topographical maps.

iii. Walk-over Survey of the route alignment (finalized in consultation with the
Owner).

iv. Preparation of Survey Report including identification and explanation of route
constraints (like Forest, Animal/Bird sanctuary, reserve coal belt areas, oil pipe
line/underground inflammable pipe lines etc.), infrastructure details available
enroute, various clearances required in the final route alignment, etc.

The scope shall also include three dimensional perspectives for terrain
characteristics for the purpose of selection of appropriate route alignment.

Preparation of Survey Report incorporating the details as per Annexure-A

Initiation of any forest clearance based on walk over survey of final route alighnment,
including filing of application and follow-up/co-ordination with the concerned
Authorities.
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1.2.

1.3.

1.4.

1.5.

1.6.

1.7.

e. Estimation of the land required for substation at a location in Khavda area
considering the scope of the substations specified at Clause 1.1 above including
provision of staff quarter and other substation auxiliaries. Identification of three
alternative of sites for the substation as detailed in Clause 4.0 hereinafter and assist
in Land acquisition including filing of application and follow-up/co-ordination with
the concerned Authorities

f. Initiation of land acquisition for substation including preparation & filing of
application and follow-up/co-ordination with the concerned Authorities.

g. Preparation of alternative site identification Report incorporating the details as per
Annexure-B

h. The scope of the survey consultant also includes preparation of tower schedule,
tower location & cost of land and details of line passing through agriculture, semi
urban and urban area in-order to have a fair estimation of compensation as per the
guidelines “Payment of compensation towards damages in regard to Right of Way
for transmission lines” issued by Ministry of Power, Govt. of India vide dated
15.10.2015.

The quantities indicated in the scope of work are provisional. The final quantities for
route alignment & survey (quantities in “kms” unit) shall be the route length along the
optimized route alignment. The route alighment shall be carried out by the Consultant
as per the technical specifications stipulated herein.

The Consultant must note that the Owner shall not be responsible for loss or damage to
properties, trees etc. due to Consultant’s work during survey. The Consultant shall
indemnify the Owner for any loss or damage to properties, trees etc. during the survey
work.

The Consultant should note that Owner will not furnish the NRSA satellite imageries or
topographical maps prepared by Survey of India but will make available assistance that
may be required in obtaining these by providing letters of recommendation, if required,
to the concerned authorities.

The bidder shall give along with their bid clause by clause commentary indicating their
confirmation / comments/ observation in respect of all clauses of technical specification.

The work shall be carried out by the Consultant using modern surveying techniques. The
bidder shall indicate in his offer, the detailed description of the procedure to be
deployed. The details of the equipment & facilities including software for image
processing etc. available with the bidder or his associates shall also be furnished with
the bid.

Any other activity not specifically mentioned in this specification but required for
successful completion of the scope of work shall be deemed to be included in the scope
of the Consultant, without any cost implication to the Owner.
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1.8.

2.0
2.1

2.2
2.2.1

2.2.2

2.23

2.2.4

2.2.5

2.2.6

2.2.7
2.2.8

Location Details

The bidders may visit the site to acquaint themselves with the terrain etc. For this
purpose or for any other clarification, they may contact PFCCL at the following address:

Vice President,

PFC Consulting Limited,

oth Floor, A-Wing, Statesman House,
Connaught Place, New Delhi-110001
Email: sanjaynayak@pfcindia.com

Ph.: (011) 23443996, Fax: (011) 23443990

Route Alignhment

Route Alignment shall be done using satellite imageries of NRSA (PAN & LISS-1Il merged
product of minimum resolution corresponding to 1:25,000 scale) and Survey of India
topographical maps (scale 1:50,000). In case the required Survey of India maps are
available in digitized form, the same shall only be procured and used by the Consultant.
The Consultant shall identify & examine three alternative route alignments and suggest
to the Owner the optimal route alignment between the terminal points.

Requirement of Transmission Line Routing

The alignment of the transmission line shall be most economical from the point of view
of construction and maintenance.

Routing of transmission line through protected/reserved forest area should be avoided.
In case it is not possible to avoid the forests or areas having large trees completely, then
keeping in view of the overall economy, the route should be aligned in such a way that
cutting of trees is minimum.

The route should have minimum crossings of Major river, Railway lines, National/State
highways, overhead EHV power line and communication lines.

The number of angle points shall be kept to a minimum.

The distance between the terminal points specified shall be kept shortest possible,
consistent with the terrain that is encountered.

Marshy and low lying areas, river beds and earth slip zones shall be avoided to minimize
risk to the foundations.

It would be preferable to utilize level ground for the alignment.

Crossing of power lines shall be minimum. Alignment will be kept at a suitable distance
from power lines to avoid induction problem on the lower voltage lines.
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2.2.9

2.2.10

2.2.11

2.2.12

2.2.13

2.2.14

2.2.15

2.2.16

2.2.17

2.2.18

2.2.19

2.2.20

Crossing of communication line shall be minimized and it shall be preferably at right
angle. Proximity and parallelism with telecom lines shall be eliminated to avoid danger
of induction to them.

Areas subjected to flooding such as Nallah shall be avoided.

Restricted areas such as civil and military airfield shall be avoided. Care shall also be
taken to avoid aircraft landing approaches.

All alignment should be easily accessible both in dry and rainy seasons to enable
maintenance throughout the year.

Certain areas such as quarry sites, tea, tobacco and saffron fields and rich plantations,
gardens & nurseries which will present the Owner problems in acquisition of right of
way and way leave clearance during construction and maintenance should be avoided.

Angle points should be selected such that shifting of the point within 100 m radius is
possible at the time of construction of the line.

The line routing should avoid large habitations, densely populated areas, Forest,
Animal/Bird sanctuary, reserve coal belt areas, oil pipe line/underground inflammable
pipe lines etc. to the extent possible.

The areas requiring special foundations and those prone to flooding should be avoided.

For examination of the alternatives & identification of the most appropriate route,
besides making use of information/data/details available/extracted through Survey of
India Topographical maps and computer-aided processing of NRSA’s satellite imagery,
the Consultant shall also carryout reconnaissance/preliminary survey as may be
required for verification & collection of additional information /data /details.

The Consultant shall submit his preliminary observations & suggestions along with
various information/data /details collected and also processed satellite imagery data,
scanned topographical map data marked with the alternative routes etc. The final
evaluation of the alternative routes shall be conducted by the Consultant and optimal
route alignment shall be proposed by the Consultant.

Digital terrain modelling using contour data from topographical maps as well as
processed satellite data shall be done by the Consultant for the selected route. A fly
through perspective using suitable software(s) shall be developed for further refinement
of the selected route, if required. Site visit and field verification shall be conducted by
the Consultant for the proposed route alignment.

Final digitized route alignment drawing with latest topographical and other
details/features including all rivers, railway lines, canals, roads etc. up to 8 kms on both
sides of selected route alignment shall be submitted by the Consultant for Owner’s
approval along with report containing other information/details as mentioned above.
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2.2.21 The co-ordinates of all the angle points as well as other important crossings, landmarks
etc. shall be recorded using GPS instrument. For all such locations, permanent land
marks such as rock, boulders, culverts etc. shall be provided with suitable white paint
marks with directional and PFC markings.

3.0
3.1

Tower Scheduling

The following shall be borne in mind

a)

b)

d)

e)

f)

Span

The maximum length of a section shall not exceed 5 km in plain terrain and 3 km in
hilly terrain. A section point shall comprise of tension point with DB/B type or DC/C
type or DD/D type towers as applicable. The normal span shall be considered as
350m for 220kV lines, 400m for 400kV lines and 450m for 765kV lines.

Right of way

The Right of way corridor shall be considered as 35m for 220kV lines, 46m for 400kV
lines and 70m for 765kV lines.

Road Crossing

At all important road crossings, the tower shall be fitted with double suspension or
tension insulator strings depending on the type of tower.

Railway Crossings

All the railway crossings coming-enroute the transmission line shall be identified by
the Consultant.

i The crossings shall be supported on DD/D type tower on either side.
ii. The crossing span will be limited to 300 meters.
River Crossings

Suitable type of suspension/tension tower shall be used for river crossings. For non-
navigable river, clearance shall be reckoned with respect to highest flood level (HFL).

Power line Crossings

Where this line is to cross over another line of the same voltage or lower voltage,
DA/A type tower with suitable extensions shall be used.

Provisions to prevent the possibility of its coming into contact with other overhead
lines shall be made in accordance with the Indian Electricity Rules, 1956 as amended
up to date. In order to reduce the height of the crossing towers, it may be
advantageous to remove the ground-wire of the line to be crossed (if this is possible
and permitted by the Owner of the line to be crossed).
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3.2

3.2.1

3.3

3.3.1

3.3.2

33.21

3.3.2.2

Minimum clearance in metres between lines when crossing each other:

|\fo N°m\il';"|’:asg":tem 1;;?(\/ 220KV | 400KV | 800KV
1. | 110-132KV 3.05 4.58 5.49 7.94
2. | 220kv 4.58 4.58 5.49 7.94
3. | 400KV 5.49 5.49 5.49 7.94
4. | 800KV 7.94 7.94 7.94 7.94

For power line crossings of voltage level of 132 kV and above, an angle towers shall
be provided on either side of DA/A type tower to act as temporary dead end towers
with proper guying.

g) Telecommunication Line Crossings

The angle of crossing shall be as near to 90 degree possible. However, deviation to
the extent of 30 degree may be permitted under exceptionally difficult situations.

Clearance from Ground, Building, Trees etc.

Clearance from ground, buildings, trees and telephone lines shall be provided in
conformity with the Indian Electricity Rules, 1956 as amended up to date

The Consultant shall also intimate the Owner, his assessment about the likely amount of
tree & crop compensation etc. required to be paid by the Owner during execution stage.
This assessment shall be done considering prevailing practices/guidelines, local
regulations and other enquiries from local authorities

Survey Report

Each angle point locations shall be shown with detailed sketches showing existing close
by permanent land marks such as specific tree(s), cattle shed, homes, tube wells,
temples, electric pole/tower, telephone pole, canal, roads, railway lines etc. The relative
distance of land marks from the angle points and their bearings shall be indicated in the
sketch. These details shall be included in the survey report.

Information w.r.t infrastructure details available enroute, identification and explanation
of route constraints, etc shall also be furnished in the Survey report and shall inter-alia
include the following:

All observations which the Consultant thinks would be useful to the construction of the
transmission lines mentioned under scope of work are to be reported

Some portions of the line may require clearance from various authorities. The
Consultant shall indicate the portion of the line so affected, the nature of clearance
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4.0

4.1

5.0
5.1

6.0

required and the name of concerned organizations such as local bodies, municipalities,
P&T (name of circle), Inland navigation, Irrigation Department, Electricity Boards and
Zonal railways, Divisional Forest Authorities etc.

Sub Stations

Estimation of the land required for the substation at a location at Khavda considering
the scope of the substations specified at Clause 1.1 above including provision of staff
quarter and other substation auxiliaries. Identification of three alternative of sites for
the substation as detailed in Clause 4.0 hereinafter and assist in Land acquisition
including filing of application and follow-up/co-ordination with the concerned
Authorities. The Contractor shall estimate the cost of the proposed site keeping in view
the area required (including provision of staff quarters) and the prevalent rate/acre for
various types of land, which shall also be separately indicated. The details as per
Annexure-B shall be furnished for the proposed alternative sites of the sub-station.

Statutory Regulations and Standards

Statutory Regulations

The Consultant is required to follow local statutory regulations stipulated in Electricity
(Supply) Act 2003, Indian Electricity Rules, 1956 as amended and other local rules and
regulations referred in this Specification.

Completion Period

The work as detailed in this specification shall be completed in all respects as per
schedules detailed below:

a. Submission of alternative Route Alignment for Transmission Line and finalization
of Route Alignment for Transmission Line and Estimation of land requirement
and identification of alternative sites for substation as per Annexure-A &
Annexure-B in consultation with the Owner within one (1) week from the date of
LoA.

b. Walk over survey of the optimized route and submission of Draft Reports (three
copies) including the details of the substations and incorporating details as per
Annexure-A & Annexure-B within two (2) weeks from the date of LoA.

c. The consultant shall submit ten (10) copies of final report, both in soft and hard
copies, in English language within four (4) weeks from the date of the Letter of
Award (LoA).

d. following activities till the award of work to Transmission Service Provider

i. Initiation of forest clearances, including preparation & filing of application
and follow-up/co-ordination with the concerned Authorities.

ii. Initiation of land acquisition for substation including preparation & filing of
application and follow-up/co-ordination with the concerned Authorities.
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Annexure - A

Content of Work for Report

Description

Project Highlight
Brief Background
Scope of Work

P w N PR

Complete technical profile of the project giving technical parameters of the
Transmission System & equipment.

5. Metrological data like temp., humidity, rainfall, wind pressure & wind
direction.

6. DETAILS RELATED TO TRANSMISSION LINE

a. Survey Report covering the scope of work detailed in the specification with
all maps & other enclosures including details of the following enroute the
transmission line

b. Places of Archaeological importance, river, streams, Estuary, sea, hills/

mountains etc.

Places of Historical, Cultural, Religious or Tourist importance

Defense installation

Railway Crossings

Power Line / Telecom Line Crossings

Land Availability (if required for acquisition)

i. Extent of land available
ii. Land use pattern (agricultural, barren, forest etc.)
iii. Land Ownership (Govt. Pvt., tribal, non-tribal etc.)

h. Environmental and social aspect
i. Forest Involvement / Clearance
ii. Social Issue / R&R Measure

@ o a0

7. DETAILS RELATED TO THE SUBSTATION
a. Location Details
i. State/District/Village
ii. Longitude & Latitude

iii. Nearest town & distance, nearby industries (cement, power
etc)

b. Approach to Site

i. Nearest Rail Head & Distance including Type (BG/MG)
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ii. Road - Existing Highway/roads distance from site
iii. Constraints, if any, in access to site

c. Land Availability
i. Extent of land available
ii. Land use pattern (agricultural, barren, forest etc.)
iii. Land Ownership (Govt. Pvt., tribal, non-tribal etc.)
iv. Prevailing land cost details
v. Estimation of population affected

d. Topography of the area
i. Permanent features
ii. Soil Condition
iii. Whether the site is flood prone & HFL of the site

e. Location & vicinity plan identifying the areas proposed for substation.

f. Environmental and social aspect
i. Forest Involvement / Clearance
ii. Social Issue / R&R Measure

8. Any other details
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Information Required for Substation Sites

Annexure-B

S. Criterion Site-I Site-ll Site-lll Remarks

No.

1.0 Land

1.1 Size (Acre) (Mtr x Mtr)

1.2 Govt. /Private/Forest land

1.3 Agriculture/Waste land

1.4 Development

1.5 Approximate cost

1.6 Type of soil

1.7 No. of Owners

1.8 Environment/Pollution in the vicinity

1.9 Location with reference to nearest
town

1.10 | H.F.L. Date

1.11 | Diversion of Nallah/Canal required

1.12 | Slope

1.13 | Extent of leveling required

1.14 | Land acquisition feasibility

1.15 | Rate of Govt. Land

1.16 | No. of Owners

1.17 | Extent of approach

1.18 | Planned/unplanned development

1.19 | Size of sites (m x m)

1.20 | No. of families displaced

1.21 | Level of site with reference to road
level

1.22 | Distance from sea shore

1.23 | Approach

2.0 Obstacles in reaching site
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S. Criterion Site-I Site-Il Site-Ill Remarks
No.
2.1 Nearby main road
2.2 Length of approach road to be
constructed
2.3 Distance from main road
2.4 Nearest railway station (BG/MG)
2.5 Unloading facility at railway station
2.6 No. of Culverts required
2.7 Nearest EHV line
2.8 Length of line between this site &
nearest substation for construction
power
2.9 Length of proposed line (Approx.)
2.10 | Additional crossings
2.11 | Frontage for line take off
2.12 | Telephone/Telegraph line
3.0 Community Facilities
i) Drinking Water
ii) Drainage
iii) Distance from
a) Post Office
b) Telephone
¢) School
d) Market
iv) Security
v) Availability of construction water
vi) Availability of drinking water
4.0 Others
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