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PFC CONSULTING LIMITED 
(A wholly owned subsidiary of Power Finance Corporation Ltd.  -  

A Government of India Undertaking) 

 

 

 
BID INVITATION LETTER 

 
 

(Online bids are invited in single stage two part system (Technical 
bid & Price bid) only from the firms empanelled by PFCCL under 

Area Code ‘3(E)(i) or ‘3(E)(ii)’) 
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E-Tender Notice No.: 04/21-22/ITP-49/TC              January 06, 2022 

PFC Consulting Ltd. invites E-Tenders for Appointment of Technical Consultant for Survey and 

Preparation of Report for “Transmission system for evacuation of power from REZ in 

Rajasthan (20GW) under Phase-III Part B1”. 

 

a)  Opening date of Tender downloading January 06, 2022 from 17:00 hrs (IST) 

b)  Submission date of E-bids January 17, 2022 till 16:00 hrs (IST) 

c)  Opening of E-bids (Technical) January 17, 2022 at 16:30 hrs (IST) 

d)  Opening of E-bids (Financial) To be intimated to Technically Qualified 

Bidders 

Note:  

1. Tender Notice and Tender Document are available on PFC Consulting Limited (PFCCL) 

website and can be downloaded from https://www.pfcclindia.com or from the e-

procurement portal https://gem.gov.in. All future Information viz. corrigendum 

/addendum/ amendments etc. for this Tender shall be posted on the PFC Consulting Ltd. 

website and said e-procurement portal only.   

2. The bidder shall bear all costs associated with the preparation, submission of bid, 

participation in bidding process including cost of registration with the said e-

procurement portal, if any. PFCCL in no way will be responsible or liable for these costs 

regardless of the conduct or outcome of the bidding process. 

3. Bidders are advised to start the registration process on the e-procurement portal as it 

may take a few days so as to avoid any delay in bid submission (upload) stage. Bidders 

may visit the said e-procurement portal for further details.  

http://www.pfcclindia.com/
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BID INVITATION LETTER 
 
 
Ref: 04/21-22/ITP-49/TC                  January 06, 2022 
 
……………………. 
 
……………………. 
 
……………………. 
 
Subject: Request for an offer for Consultancy Services Package for Survey and Preparation 

of Report for “Transmission system for evacuation of power from REZ in Rajasthan 

(20GW) under Phase-III Part B1” using Modern Survey Techniques 

Dear Sir, 

Ministry of Power (MoP) has initiated a scheme for development of Independent Transmission 

Projects (ITPs) through Private Participation in India through Tariff Based Competitive Bidding 

(TBCB) Guidelines. The objective is to develop large capacity transmission system in India and 

attract potential investors including private participants for developing such projects. To do this, 

Shell companies have been formed as subsidiaries of PFCCL (herein after called “Employer”) to 

obtain all requisite clearances till the stage of tariff based bidding.  

Online bids are invited in single stage two part system (Technical bid & Price bid) only from the 

firms empanelled by PFCCL under Area Code ‘3(E)(i) or ‘3(E)(ii)’ in respect of Survey and 

Preparation of Report for “Transmission system for evacuation of power from REZ in 

Rajasthan (20GW) under Phase-III Part B1”. The Scope of Work is indicated in Volume-III of this 

document. The eligibility criteria, deliverables, selection procedure and criteria, terms of 

payment, terms and conditions etc. are given below: 

1.0 ELIGIBILITY CRITERIA 

i) The Consulting Organization (Bidder) should have been empanelled with PFCCL 

under Area Code ‘3(E)(i)’ or ‘3(E)(ii)’. The empanelled Consulting Organization with 

PFCCL shall be evaluated solely on its own credentials for meeting the eligibility/ 

qualifying criteria and not on the credentials of any other organization.  

ii) The firms should have completed at least one assignment of Survey & Preparation 

of Report for 400 kV and/or higher voltage level of minimum 464 km transmission 

line length during the period from Indian FY 2016-2017 onwards till seven (07) days 

prior to bid submission date. 

The Bidder is required to submit the documentary proof for meeting the above eligibility 

criteria as per the format enclosed at Annexure-I to Schedule-2 of Covering Letter. 

2.0 CONTENTS OF BID DOCUMENTS  
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The following documents are enclosed along with this bid invitation letter for your 

quotation purposes: 

i) Bid Proposal Sheets (Volume- I) 

ii) Conditions of Contract  (Volume-II) 

iii) Technical Specification including Scope of Work for Survey and Preparation of Report 

for transmission system for “Transmission system for evacuation of power from REZ 

in Rajasthan (20GW) under Phase-III Part B1” (Volume-III). 

3.0 PERIOD OF ENGAGEMENT  

The period of engagement would be four (04) weeks from the date of Letter of Award 

(LoA), however, the completion of assignment shall be till the award of work to 

Transmission Service Provider (TSP) by PFCCL. 

The Consultant is expected to be associated with the project for a considerable period 

and they should be able to extend the services as and when required which may not be 

in a continuous manner. 

4.0 BASIS OF PRICE OFFER 

The price offer shall be for the assignment as per Schedule-5 of Bid Proposal Sheet and 

shall remain firm throughout the period of contract.  Quoted price will be on lump sum 

basis inclusive of taxes and duties, all travel, and stay, out of pocket expenses, cost of 

producing documents etc. and Employer will not be required to pay and/or reimburse 

anything over and above the price quoted. However, the applicable Goods and Services 

Tax shall be paid over and above the quoted price at applicable rates on the date(s) of 

payment(s). In the event of an award of contract, Income Tax at source will be deducted 

by Employer as per law and Tax Deduction at Source certificate shall be issued to the 

Consultant by Employer. 

All related travel expenses incurred by the Consultant’s personnel for journeys to site or 

Employer’s Office or anywhere in connection with the consultancy services/study under 

Scope of this Specification will be borne by the Consultant and the Employer will not 

take any responsibility whatsoever on this account. 

5.0 SUBMISSION OF BID 

5.1 Bid shall consist of two parts "Technical Proposal" and "Financial Proposal" and should 

be duly submitted online using the e-procurement Portal https://gem.gov.in/ online on 

or before January 17, 2022 16:00 hrs (IST). 

 

 

 

Note: 
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The following documents shall be necessarily enclosed/ attached along with the 

Technical Proposal. A bid shall not be considered as complete/ responsive without any 

of these documents: 

i) Details of Past experience of the firm as per format provided at Annexure-I to 

Schedule-2 of Bid Proposal sheets. 

ii) Documentary evidence in support of past experience. 

iii) The proposed methodology and work plan in responding to the Scope of Work 

as per format provided at Annexure-II to Schedule-2 of Bid Proposal sheets. 

iv) The curriculum vitae of each team member proposed to be deployed for the 

assignment as per format provided at Annexure-III of Schedule-2 of Bid 

proposal sheets. 

v) Name and contact information of one team member who shall be the Team 

Leader for the assignment. 

vi) Details / information as per Schedule-3 of Bid Proposal Sheets. 

vii) Authorization Letter in favor of the authorized signatory as per format provided 

at Schedule-4 of Bid proposal sheets. 

PFCCL may call for any clarifications/ information if required. 

5.2 The Financial Proposal should contain the detailed price offer for the consultancy 
services as per Schedule-5 of Bid proposal sheet. PFCCL may call for any clarifications/ 
information if required. 

5.3 Bidders are instructed not to approach via e-mail, fax, and telephone or contact any 
official in PFCCL as regards to this bid after the submission of the bids, apart from 
communications by PFCCL in writing, and bid of a bidder doing so shall be summarily 
rejected.  

6.0 BID OPENING AND EVALUATION OF PROPOSALS 

6.1 Opening of Technical Proposal 

The "Technical Proposal" will be opened online on January 17, 2022 at 16:30 hrs (IST) in 

the presence of the authorized representatives of the bidders, who wish to be present. 

6.1.1 Technical Proposal Evaluation 

The Technical evaluation would be in two parts: 

A. Completeness of bid with respect to the bidding document 

i) The Bidder should be empanelled with PFCCL under Area Code ‘3(E)(i)’ or 

‘3(E)(ii)’ 
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ii) The Technical Proposal should contain all documents mentioned at Para 5.1 

above, duly filled and signed by authorized signatory. 

iii) The Bidder should agree to the entire scope of work and deliverables. No 

proposal for part scope of work will be considered. 

iv) The Bidder should submit Authorization Letter in favor of the authorized 

signatory signing and submitting the Bid as per Schedule-4. 

v) There should be no deviations from any or all the contents of the bidding 

documents or conditional or alternate bids. 

vi) Adequacy of the proposed Methodology and work Plan in responding to the 

Scope of Work as per Annexure-II to Schedule-2 of Bid Proposal Sheet 

(Volume-I).  

vii) Details of past experience are to be provided in Technical Bid as per format 

provided at Annexure-I to Schedule-2 of Bid Proposal Sheet (Volume-I). 

viii) Documentary evidence (e.g. Client’s certificate for successful completion of the 

assignment and Copy of work Order/Letter of Award/LoI/Purchase Order etc.) 

to be provided in support of past experience. 

ix) Details of composition of Team and Team Leader proposed to be deployed are 

to be provided in Technical bid as per format provided at Annexure-III to 

Schedule-2 of Bid Proposal Sheet (Volume-I). 

PFCCL may call for any clarifications/ information if required.  

Bid of any firm not meeting any or all the above criteria, the technical evaluation of the 

firm will not be carried out and the bid shall be rejected outrightly.  

B. Evaluation of experience of the firm: Maximum 100 Marks 

The bidder’s relevant experience from FY 2016-17 onwards has been considered. For 

this purpose, the relevant experience of the firm has been considered seven (07) 

days prior to the last date of bid submission deadline. Experience of the bidders 

would be evaluated on the following basis: 

i) No. of assignments completed: The firms should have completed at least one 

assignment of Survey & Preparation of Report for 400 kV and/or higher voltage 

level of minimum 464 km transmission line length during the period from Indian 

FY 2016-2017 onwards till seven (07) days prior to bid submission date.: 

Max Marks 70 (The marks will be allocated as follows: One assignment = 60 

marks, Two assignments = 65 marks, Three assignments or more = 70 marks) 

ii) Adequacy of the proposed methodology and work plan in responding to scope of 

work and deliverables : Max Marks 30 
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PFCCL reserves the right to seek clarifications during the evaluation process of the 

Technical proposal. 

The Bidder obtaining 75 marks or more would be regarded as technically qualified 

Bidder and considered for opening of “Financial Proposal”. Financial Proposal of non-

qualified Bidders will not be opened online. 

6.2 Opening of Financial Proposal 

The “Financial Proposal” would be opened online only for the technically qualified 

bidders. The date and time of opening of the “Financial Proposal” of the technically 

qualified bidders will be intimated to all technically qualified bidders. The Financial 

Proposal will be opened online.  

6.3 Financial Proposal Evaluation 

Financial Proposals of only such bidders will be opened online who have been declared 

technically qualified. Financial Proposal of other Bidders will not be opened.   

The assignment will be awarded to the technically qualified bidder who has quoted 

lowest lump sum price, in Indian Rupees, without condition(s) or alternate price bid. 

Conditional Financial Proposals will be rejected outright. The applicable Goods and 

Services Tax shall be paid over and above the quoted price at applicable rates on the 

date(s) of payment(s). 

In case of more than one bidder at L1 price, the Assignment will be offered to the bidder 

quoting L1 price and obtaining the highest marks in the technical evaluation. 

7.0 VALIDITY OF BID 

Bidders shall keep their Bids /Quotations valid up to 120 (One Hundred and Twenty) 

days from the date of submission of bid. Bidders may be required to further extend the 

validity of Bid as per the requirement of PFCCL. 

8.0 CONTRACT PERFORMANCE GUARANTEE (CPG) 

In the event of an award, the successful bidder, within ten (10) days of receipt of Letter 

of Award (LoA) from Owner, will be required to arrange submission of CPG in the form 

of a Bank Guarantee (BG) equivalent to Three (03) Percent of the contract value. The 

CPG/BG should be as per Performa (will be given to the successful bidder) and should be 

kept valid up to twelve (12) months from the date of issue of Letter of Award (LoA). 

9.0 CONTRACT AGREEMENT 

9.1 In the event of award, the selected bidder (“Consultant”) will be required to enter in to 

a Contract Agreement with the PFCCL within 10 (ten) working days from the date of the 

Letter of Award (LoA) or within such extended time, as may be granted by the PFCCL. 

PFCCL shall provide the pro-forma of the Contract Agreement. 
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9.2 Formal Contract Agreement will be executed on Non-judicial stamp paper of Rs. 100/- 

(Rs. one hundred only) as per the format provided by PFCCL. Two sets of Non-Judicial 

Stamp papers of Rs.100/- each and water mark papers to be purchased by the 

Consultant from Delhi State. 

9.3 The Agreement will be signed in two originals and the Consultant shall be provided with 

one signed original Agreement. 

9.4 The date of execution of the contract agreement in no case shall alter the date of start 

or completion period of the work.  

9.5 Till the time a ‘Contract Agreement’ is prepared and executed, the Letter of Award shall 

be read in conjunction with the Bidding Documents and will constitute a binding 

contract. 

9.6 The executed Contract Agreement may only be amended or supplemented by a written 

agreement between the parties. 

10.0 TERMS OF PAYMENT: 

10.1 Forty (40%) Percent of the contract value shall be paid after submission and acceptance 

of Draft Project Report. 

10.2 Thirty (30%) Percent of contract value shall be paid after submission & acceptance of 

the Final Report. 

10.3 Thirty (30%) Percent of contract value shall be paid after completion of the assignment 

as detailed in the Technical Specification (Volume-III) to the satisfaction of the Owner. 

11.0 DELIVERABLES: 

The Consultant is required to submit the following deliverables in line with the time 

schedule indicated against each deliverables: 

11.1 The Consultant shall submit progress report for all the works/ studies/ survey every 

week as per the format mutually agreed upon. 

11.2 The Consultant shall submit alternative Route Alignment for Transmission Line and 

finalization of Route Alignment for Transmission Line and Estimation of land 

requirement and identification of alternative sites for substation as per Annexure-A & B 

in consultation with the Employer within one (01) week from the date of LoA. 

11.3 The Consultant shall submit walk over survey of the optimized route along with three 

(03) copies of Draft Reports including the details of the substations and incorporating 

details as per Annexure-A & B within two (02) weeks from the date of LoA. 

11.4 The Consultant shall submit five (05) copies of final report, both in soft and hard copies, 

in English language within four (4) weeks from the date of LoA.       

Note:  
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i) Final report, if required, to be submitted in regional language for clearances or 

any other purposes, shall also be the responsibility of the consultant. 

ii) All raw data for all the studies/ reports/ surveys shall also be submitted. 

iii) All reports shall be submitted in A4 size sheets and all drawings on A0 size 

sheets. All drawings shall be properly bound and printed on good quality paper. 

11.5 Preparation and filing of application for obtaining forest clearance, if any, from the 

concerned Authorities. 

11.6 Initiation of land acquisition for substation including preparation & filing of application 

and follow-up/co-ordination with the concerned Authorities. 

11.7 There may be any other deliverables, which are not specifically mentioned above but 

may be required for successful completion of the assignment. The Consultant shall have 

to provide such deliverables, as may be desired by PFCCL during the course of the 

assignment for the successful completion of the assignment to its satisfaction. 

12.0 OTHER TERMS & CONDITIONS: 

i) The financial proposal by the bidders shall be in Indian Rupees as per format enclosed 

with no escalation at any stage during or after the completion of the assignment for any 

reason whatsoever. 

ii) The Consultant shall make available the services of the identified personnel as may be 

required for successful execution of the assignment and or as may be required by PFCCL 

on specified dates, venues and time in order to meet the obligations of PFCCL. 

iii) All claims shall be raised by the Consultant as per the terms of payment after being due, 

and would be accepted for payment based on satisfactory progress and quality of the 

work at the sole discretion of the competent authority.  

iv) In case there is a delay by the Consultant in accomplishing the deliverables which in the 

opinion of PFCCL is attributable to the Consultant, PFCCL reserves the right to get such 

specific work(s) done through any other Agency(ies) at the risk and cost of the 

Consultant for timely completion of the deliverables.  

v) In case the performance of the proposed team member(s) is not satisfactory, the 

Consultant will be asked to change/replace the team member(s) within three (03) days 

of receipt of such request from PFCCL with a member acceptable to PFCCL.  

vi) Any change in the list of key personnel submitted with the bid shall be made only with 

the prior approval of CEO, PFCCL or as may be requested by CEO, PFCCL. 

vii) PFCCL with the approval of CEO, can cancel the contract at any stage of the work, in case 

it is found that the knowledge of a team/team member(s) and or his/her performance is 

not satisfactory, any information given at the time of submission of the bid is found to 

be incorrect.  
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viii) Given the nature of the work being entrusted, the successful bidder firm would have to 

give an undertaking to the effect that the contents/ essence of any reference/ 

documents given would not be disclosed to any third person without the express 

approval of PFCCL, failing which the engagement of the firm would be terminated.  

ix) If due to any reason or decision of the Govt./ Client, the Assignment is dropped and the 

Consultant is directed to discontinue work, the “Drop Dead Fee” would be limited to the 

payments received by the Consultant and the claims already raised, as per the payment 

terms relating to the Assignment, till the point of calling off the Assignment or as 

mutually agreed.  

x) Conflict of Interest: Consulting organization or their Partners / any other Employee or 

Associate would not be hired for any work whose interests are that in conflict with their 

prior or current obligations to the other organizations, or that may place them in a 

position of being unable to carry out the work assigned to them at any point of time 

during the currency of engagement by PFCCL or above all enable them to pose a threat 

to PFCCL’s consulting business in future. Without limitation on the generality of the 

foregoing, Consulting organizations would not be hired, under the circumstances set 

forth below: 

a) Consulting organizations that have business or family relationship with member(s) of 

PFC’s and/or PFCCL’s employees or persons positioned in or on the Board of these 

two organizations by whatever process would not be engaged. A declaration to this 

effect would be given by the organization when being engaged, and if found 

incorrect, the Consulting organizations would be debarred from any further 

engagement by PFCCL ever. 

xi) The Consultant shall keep PFCCL, both during and after the term of this Contract, fully  

and  effectively indemnified against all losses, damage, injuries, deaths, expenses, 

actions, proceedings, demands, costs and claims, including, but not limited to, legal fees 

and expenses, suffered by PFCCL or any Third Party, where such loss, damage, injury or 

death is the result of a wrongful action, negligence or breach of contract by the  

Consultant, or the Consultant's personnel, including the use or violation of any copyright 

work or literary  property or patented invention, article  or  appliance 

xii) Offers received in the designated office after the due time and date mentioned above 

shall not be considered. 

xiii) PFCCL reserve the right to accept or reject any or all Proposals/Offers or annul the bid 

Process or modify/ change the content of the bid document without assigning any 

reason.  

xiv) PFCCL shall not entertain any claim of any nature, whatsoever, including without 

limitations, any claim of expenses in relation to the preparation, submission or any other 

activity relating to  bidding or any other expense till award of contract. 
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The complete bid document can be downloaded from our website: www.pfcclindia.com. For 

submission of bid it is necessary that Bidders may download complete Bid document from the 

e-Procurement Portal https://gem.gov.in/ on or before January 17, 2022 at 15:00 hrs (IST). 

                                                                                                                

Yours sincerely, 

 

 

For and on behalf of PFC Consulting Limited 

 

 

General Manager 

 

Encl: As above. 

 

http://www.pfcclindia.com./
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PFC CONSULTING LIMITED 

(A wholly owned subsidiary of Power Finance Corporation Ltd.  -  
A Government of India Undertaking) 

 

 

VOLUME – I 
BID PROPOSAL SHEETS 

Survey & Preparation of Report for “Transmission system for 
evacuation of power from REZ in Rajasthan (20GW) under 

Phase-III Part B1” Using Modern Survey Techniques 
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SCHEDULE-1 
       

COVERING LETTER 
(On the Letter head of the organization/Firm) 

 
 
Bidder`s Proposal Ref. No.______ and Date_____________ 
Person to be contacted:      
Designation:       
Telephone No.:       
FAX:        

To    
General Manager 
PFC Consulting Ltd. 
9th Floor, A-Wing, Statesman House,  
Connaught Place, New Delhi 110001. 

Dear Sir,  

1.0 We,_________________________  (Name of consulting organization), hereby propose to 
provide the Consultancy Services for Survey and Preparation of Report for “Transmission 
system for evacuation of power from REZ in Rajasthan (20GW) under Phase-III Part B1”. 

2.0 We have understood the instruction and the terms & conditions mentioned in the Bidding 
Documents furnished by you and have thoroughly examined the specifications/ scope of 
work laid down by you and are fully aware of nature of consultancy services required. 

3.0 We herewith enclose Technical & Financial proposal for selection of our organization as 
consultant on lump sum basis for assisting PFCCL on Consultancy Services for 
“Transmission system for evacuation of power from REZ in Rajasthan (20GW) under 
Phase-III Part B1”. 

4.0 We are submitting our bid online consisting of: 

i) Technical Bid as Part 1 consisting of: 

a. Technical qualification of our firm (as per format provided at Annexure I to 
Schedule 2 of Bid Proposal Sheets). 

b. Documentary evidence in support of past experience. 

c. The proposed methodology and work plan in responding to the Scope of Work (as 
per Annexure II to Schedule 2 of Bid Proposal Sheets).  

d. The curriculum vitae of each team member (as per format provided at Annexure III 
to Schedule 2 of Bid Proposal Sheets) 

e. Bid Invitation Letter along with all other documents as issued by PFCCL duly 
stamped and signed on each page. 

f. Details/information as per Schedule 2 and 3 of Bid Proposal Sheets. 

Note: All the above formats including supporting documents shall be scanned and 
uploaded as a part of Technical Bid.  
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ii) Price Offer as Part 2 (as per format provided at Schedule 5 of Bid Proposal Sheets)  

5.0 _________________________ [Name and contact information of one of the team 
member] shall be the Team Leader for the assignment. 

6.0 We declare that the above quoted lump sum fee is firm and shall remain valid for the 
entire period of the consultancy assignment.  We further declare that the above quoted 
fee includes all taxes (excluding Goods and Services Tax), duties & levies etc. payable by 
us under this consultancy assignment. 

7.0 We hereby confirm that if any Income Tax, Surcharge or any other Corporate Tax is 
attracted under the law, we agree to pay the same to the concerned authorities. 

8.0 We confirm that the prices and other terms and conditions of this proposal are valid for 
a period of 120 days from the date of submission of bid.  

9.0 We declare that the services will be rendered strictly in accordance with the 
specifications and we do not have any deviation to any of the terms and conditions of 
the bidding documents.  

10.0 We confirm our acceptance/compliance to the `Deliverables` and `Terms of payment` 
clauses as stipulated in the bid documents. We confirm that Contract Performance 
Guarantee for Three (03) Percent of the total consultancy fee in the form of bank 
guarantee shall be provided by us as per the prescribed format (to be provided to 
successful bidder) in case of placement of award. 

11.0 We hereby declare that only the company, persons or firms interested in this proposal 
as principal or principals are named herein and that no other company, person or firm 
other than one mentioned herein have any interest in this proposal or in the contract to 
be entered into, if we are awarded this contract.  

12.0 We give our unconditional acceptance/compliance to the Bid Documents issued by 
PFCCL. The proposal is unconditional. 

13.0 Further, we confirm that we agree and seek no deviations from the ‘Scope of Work’, 
‘Time Schedule’, ‘Deliverables’, ‘Terms of payment` and all other terms and conditions 
as contained in the ‘Bid Document’.  

14.0 We confirm to execute the Contract Agreement as per the provisions of the Bid 
Document.  

15.0 We understand that PFCCL will award the contract to the successful consultant whose 
offer is substantially responsive and to be the lowest evaluated offer. 

16.0 We confirm and certify that all the information/ details provided in our bid are true and 
correct. 

17.0 We also declare that by taking this assignment we do not have any conflict of Interest 
with any of our prior or current obligations to other organizations/clients and also do 
not have business or family relationship with member(s) of PFC’s and/or PFCCL’s 
employees or persons positioned in or on the Board of these two organization by 
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whatever process and if found incorrect, we may be debarred from any further 
engagements by PFCCL forever. 

18.0 We certify that all the information provided in our bid, including the information 
regarding the team members, are true. We understand that any willful misstatement in 
the bid may lead to disqualification or cancellation of award if made or termination of 
contract. We also understand that in such a case we may be debarred for future 
assignments with PFCCL for a period of maximum three years from the date of such 
disqualification. 

19.0 Further, we undertake that in the event of our appointment as sub consultant, given the 
nature of the work being entrusted,  the contents/ essence of any reference/ documents 
given would not be disclosed to any third person without the express approval of PFCCL, 
failing which the engagement of the organization would be terminated.   

20.0 We hereby confirm and declare that we M/s _____________________, are not 
blacklisted/ De-registered/ debarred by any Government department/ Public Sector 
Undertaking/ Private Sector/ or any other agency for which we have Executed/ 
Undertaken the works/ Services during the last 5 years. 
 

 
 
      Signature of Authorized Person 
      Name, Designation & Company seal 
Date:        
Place: 
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SCHEDULE-2 
(On the Letter head of the Organization/Firm) 

ADEQUACY WORK PLAN 

Bidder`s Name & Address 
……………………………….. 
…………………………………… 
…………………………………. 
…………………………………….. 

To :                                                                                 
General Manager, 
PFC Consulting Ltd. 
9th Floor, A-Wing, Statesman House, 
Connaught Place, New Delhi – 110001 

Dear Sir,  

We hereby enclose a brief write up on the proposed methodology to be adopted for 
Consultancy Services for Survey and Preparation of Report for “Transmission system for 
evacuation of power from REZ in Rajasthan (20GW) under Phase-III Part B1” using Modern 
Survey Techniques as per the following Annexures to this schedule: 

1. Organizational set up of the Company/ Institute as per Annexure-I of Schedule-2. 
2. Past assignment completed with successful completion certificate should be submitted 

as per Annexure-I of Schedule-2.  
3. List of Assignments in hand as per Annexure-I of Schedule-2. 
4. The proposed methodology and work plan in responding to the Scope of Work as per 

Annexure-II of Schedule-2.  
5. Composition of Team and the Team Leader to be deployed as per Annexure-III to 

Schedule-2 (Page 1 of 2). 
6. The curriculum vitae of each team member as per Annexure-III to Schedule-2 (Page 2 of 

2). 
 

 
 

 
      Signature of Authorized Person 
      Name, Designation & Company seal 
Date:        
Place:   
 
 
 
 
 
Note: Details not provided as per format shall be considered as non-responsive and shall not be 

considered for bid evaluation. 
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ANNEXURE-I to SCHEDULE-2 
 (Page 1 of 1) 

On Company’s Letter Head  
EXPERIENCE OF ORGANIZATION 

1. Brief Description of the Organization along with Organizational set up of the Company/ Institute: 

 

 

 

 

2. Outline of experience on Assignments:  

 

 

 

3. No. of Survey & Project Report for transmission lines and substations along with documentary evidence 

(The bidder’s relevant experience during the period from Indian FY 2016-17 onwards including the current Financial Year till seven 

(07) days prior to bid submission date.): 

S. 
No. 

Name of 

Assignment* 

Name(s) of 

member(s) 

associated with the 

assignment 

Brief 
description/ 
Scope of the 
assignment 

Name of the 
Client 

Work Order 
No.& date 

Date of 
 

Details of 
Documentary 

evidence 
attached # 

Start Finish 

1.  
        

2.  
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S. 
No. 

Name of 

Assignment* 

Name(s) of 

member(s) 

associated with the 

assignment 

Brief 
description/ 
Scope of the 
assignment 

Name of the 
Client 

Work Order 
No.& date 

Date of 
 

Details of 
Documentary 

evidence 
attached # 

Start Finish 

3.  

        

         

         

  
4. List of assignments in hand: 

 

S. 
No. 

Name of 

Assignment 

Name(s) of 

member(s) associated 

with the assignment 

Brief 
description/ 
Scope of the 
assignment  

Name of the 
Client 

Work Order 
No.& date 

Date of Start Expected date 
of Finish 

1.  
       

2.  
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S. 
No. 

Name of 

Assignment 

Name(s) of 

member(s) associated 

with the assignment 

Brief 
description/ 
Scope of the 
assignment  

Name of the 
Client 

Work Order 
No.& date 

Date of Start Expected date 
of Finish 

3.  

       

        

        

 

1. It is hereby certified that the above mentioned details are true and correct. 
2. It is hereby certified that our company has actually carried out and completed the above mentioned work/assignments 

 
           Signature of Authorized Person 

          Name, Designation & Company seal  
Date: 
Place: 

*  If the Survey &Project Reports for Transmission System are done for more than one section/element of line in one Work Order, it shall 
be considered as one only. 

* Assignments of Survey & Project Reports for 400 kV and/or higher voltage level of minimum 464 km transmission line length shall only 
be considered for evaluation purpose.  

#  Documentary evidence: e.g. Client’s certificate for successful completion of the assignment and Copy of work Order/Letter of 
Award/LoI/Purchase Order etc.) to be provided in support of past experience.  
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ANNEXURE-II to SCHEDULE-2 

THE PROPOSED METHODOLOGY AND WORK PLAN 

(On the Letter head of the Organization/Firm) 

Bidder`s Name & Address 
…………………………… 
……………………………. 
…………………………….. 

To:     

General Manager, 
PFC Consulting Limited 
9th Floor, A-Wing, Statesman House, 
Connaught Place, New Delhi – 110001 

Dear Sir,  

We hereby enclose a brief write up on the proposed methodology to be adopted for Consultancy 
Services for Survey and Preparation of Report for “Transmission system for evacuation of power from 
REZ in Rajasthan (20GW) under Phase-III Part B1” using Modern Survey Techniques indicating the 
following: 

i) Approach Methodology and Work Plan in responding to scope of work and deliverables. 

ii) Key Personal and their Task Assignment for Completing the Assignment.* 
       

 
 
 

     Signature of Authorized Person 
                                  Name, Designation & Company seal 

Date:        
Place:        

*Please ensure that the team proposed should be is same in Annexure-II and Annexure-III of Schedule-2 
(Page 1 of 2) and respective team members  CVs are submitted as per Annexure-III of Schedule-2 (Page 2 

of 2).
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ANNEXURE-III to SCHEDULE-2 
(Page 1 of 2) 

On Company’s Letter Head 

COMPOSITION OF TEAM AND THE TEAM LEADER TO BE DEPLOYED 

 Name 

 Team Members 

 Team Leader 

1  

 Other Members 

2  

3  

4  

5  

6  

 

 

 
 
 
 
                       Signature of Authorized Person 
                       Name, Designation & Company seal 
Date:        
Place:        

 
Note: Curriculum Vitae of the Personnel listed above should be enclosed as per the suggested format at 

Page 2 of 2 of Annexure-III to Schedule 2. 



 
Bid Document for Survey & Preparation Report for “Transmission system for evacuation of power from REZ in Rajasthan 
(20GW) under Phase-III Part B1” 

Page 24 of 74 

ANNEXURE-III to SCHEDULE-2 
(Page 2 of 2) 

SUGGESTED FORMAT OF CURRICULUM VITAE FOR EACH MEMBER OF CONSULTANTS TEAM 

Name: __________________________________________________________ 

Profession/ Present Designation: _______________________________________ 

Total post qualification experience: _____________  

Years with organization: _____________________  

Educational Qualification: 

(Under this heading, summarize college/ university and other specialized education of staff member, 
giving names of colleges, etc. degrees obtained and Year of Passing/obtaining the qualification.) 

Experience: 

(Under this heading, list of positions held by staff member since graduation, giving dates, names of 
employing organization, title of positions held and location of assignments. For experience in last ten 
years also give types of activities performed and client references, where appropriate.) 

Language: 

(Indicate proficiency in speaking, reading and writing of each language by ‘excellent’, ‘good’ or ‘poor’). 

Certification: 

I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly describes me, 
my qualifications, and my experience. I understand that any willful mis-statement described herein may 
lead to disqualification of the firm. 
 
…………………… 
Signature of the Team Member 
Name & Designation                                                                       ……………………… 

     Signature of Authorized Person 
     Name, Designation & Company seal 

Date:        
Place:        
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SCHEDULE-3 
   PAGE 1 OF 1 

On Company’s Letter Head 
 

Bidder`s Name & Address  
……………………. 
…………………….   

To, 
General Manager, 
PFC Consulting Limited 
9th Floor, A-Wing, Statesman House, 
Connaught Place, New Delhi – 110001 

Dear Sir,  

We hereby declare that following equipment/instruments shall be used to carry out the scope of 
services as contained in the Technical specification and Bid Documents for Consultancy Service Package 
for Survey and Preparation of Report for “Transmission system for evacuation of power from REZ in 
Rajasthan (20GW) under Phase-III Part B1” as outlined in your tender documents. We also furnish the 
area wise deployment as well as the source of such equipment/instruments required to carry out this 
work.   

Further, we confirm that the cost for purchase/installation or any other related cost for the equipment 
shall be entirely borne by us and is included in our lump sum consultancy fee. The Owner shall not have 
any liability in this regard.  
 

S. No.               Name and     Source of                    Remarks 
  Purpose of     availability 
  Equipment/    of Equipment/ 
  Instrument    Instrument 

 
 
______________________________________________________________________ 

Note: - The successful bidder must submit the calibration certificate of above proposed 
instruments/equipment from Appropriate Authority within 15 days of issuance of LoA. 
 
Date:        
Place:        

                                Signature of Authorized Person 
                                Name, Designation & Company seal 
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SCHEDULE-4 

AUTHORISATION LETTER 

(On the Letter head of the Organization/Firm) 

I _______________ certify that I am ___________________ of the Organization, organized under the 

laws of __________________________ and that _______________________ who signed the above 

Proposal is authorized to bind the organization by authority of its governing body. 

 

 

Signature: 

 

Full Name: 

 

Address: 

 

 

 

 

(Company Seal) 
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SCHEDULE-5 
On Company’s Letter Head 

   Bid Proposal Reference No. and Date 
 

SCHEDULE OF PRICE BID 

       (To be uploaded online) 
 

From:      To: 
 General Manager, 

PFC Consulting Ltd. 
9th Floor, A-Wing, Statesman House, 
Connaught Place, New Delhi – 110001 

Sir, 

Sub:  Financial Proposal for Consultancy Services for Survey & Preparation of Project Report for 
“Transmission system for evacuation of power from REZ in Rajasthan (20GW) under Phase-III 
Part B1” using Modern Survey Technique- Regarding 

We _______________________________________ herewith submit Financial Proposal for selection of 
our organization as consultant for Survey & Preparation of Project Report for “Transmission system for 
evacuation of power from REZ in Rajasthan (20GW) under Phase-III Part B1” as given below: 

Name of Assignment: Consultancy Services Package for Survey & Preparation of Project Report 
for “Transmission system for evacuation of power from REZ in Rajasthan 
(20GW) under Phase-III Part B1” using Modern Survey Techniques. 

Offer Price (Lump sum) 

In Figures: Rs. _________________________ 

In Words: Rupees _________________________ 

NOTE: 

1. The lump sum price is inclusive of taxes and duties, all travel, stay, out of pocket expenses, cost of 
producing documents etc. and PFCCL will not be required to pay and/or reimburse anything over and 
above the price quoted. No escalation for any reason whatsoever shall be allowed over and above 
the bid price till completion of the assignment.  However, the applicable Goods and Services Tax 
shall be paid over and above the quoted price at applicable rates on the date(s) of payment(s). 

2. The price is FIRM with no escalation till completion of the Assignment. 

3. Income tax at source will be deducted by PFCCL as per the applicable law and regulation and TDS 
certificate shall be issued to the consultant by PFCCL 

4. In case of more than one bidder at L1 price, the Assignment will be offered to the bidder quoting L1 
price and obtaining the highest marks in the technical evaluation. 
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5. The financial proposal with condition(s) or alternate price bid will be summarily rejected.  

6. The offer is valid for a period of 120 days from the date of submission of bid. 
 
      
 
     Signature of Authorized Person 
     Name, Designation & Company seal 

 
 

 
Date:________ 
Place:________ 
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SCHEDULE-6 
CONTRACT AGREEMENT  

This CONTRACT (hereinafter, together with all Appendices attached hereto and forming an integral part hereof, called 

the "Contract") is made this ___day of the month of_________________ 2022, between: 

PFC Consulting Limited (a wholly owned subsidiary of Power Finance Corporation Limited, a Government of India 

Company) incorporated under the Indian Companies Act 1956, having its registered office at first Floor ‘Urjanidhi’1-

Barakhamba Lane, Connaught Place New-Delhi-110001 hereinafter referred to as “Owner” (which expression shall 

unless repugnant to the context or the meaning thereof include its successors and permitted assigns)  

AND 

_______________________________ Firm/Company incorporated under the Indian Companies Act, 1956, having its 

registered office at____________________________________________________________hereinafter called the 

‘Consultant’ (which expression shall unless repugnant to the context or the meaning thereof include its successors 

and permitted assigns) 

WHEREAS the Owner is in the process of selection of a firm for Consultancy Services for Survey & Preparation of 

Project Report for “Transmission system for evacuation of power from REZ in Rajasthan (20GW) under Phase-III 

Part B1” using Modern Survey Techniques.” (hereinafter to be referred as Project) 

AND WHEREAS the Owner is intending to hire an experienced and qualified Consultant who has undertaken similar 

projects and is capable of providing consultancy services in conjunction with other specialist consultants, and 

personnel for providing “Services” and advice in regard to the “Consultancy Service” for the Project. 

AND WHEREAS the Consultant, have represented to the Owner that they have the requisite experience, professional 

skills, adequate manpower and technical resources and personnel, to render the Services required by the Owner in a 

timely and efficient manner. 

AND WHEREAS based on above representations of the Consultant, the Owner has agreed to appoint the Consultant to 

render services on the terms and conditions hereafter contained: 

NOW THEREFORE THIS AGREEMENT WITNESSES THAT, IN CONSIDERATION OF THE PREMISES AND THE MUTUAL 

COVENANATS HEREIN CONTAINED, IT IS AGREED BETWEEN THE PARTIES AS FOLLOWS: 

1.0 GENERAL PROVISIONS 

1.1 Definitions 

Unless the context otherwise requires, the following terms whenever used in this Contract, Appendices, 

Schedules and Exhibits shall have the following meanings: 

(a) “Approvals” shall mean all consents, licenses and approval of any local, municipal, State or National 

Authority necessary to carry out the services for each and every phase of the Project. 

(b) "Contract" means this Contract together with all Appendices, Attachments, Exhibits and Schedules and 

including all modifications made in accordance with the provisions of Clauses 12 hereof between the Owner 

and the Consultant. 

(c) “Consultant” means   Company/firm and also includes any other consultants or sub-

consultants as may be appointed by the Consultant herein with the written approval of the owner, for 

providing of the services to the Owner in execution of the Project. 
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(d) “Confidential Information” means any material, proprietary, non-public information acquired, developed, 

disclosed or exchanged among the parties pursuant to this Agreement. 

(e) "Effective Date" means the date on which this Contract comes into force and effect pursuant to Clause 3.1 

hereof; 

(f) “Personnel” means persons hired by the Consultant or by his Sub-consultant as employees, for the purposes 

of rendering services or any part thereof; Personnel includes: 

(i) "Local Personnel" mean such persons who at the time of being so hired have their domicile in India 

and; 

(ii) “Foreign Personnel” mean such persons who at the time of being so hired had their domicile outside 

India 

(g) "Parties" means the Owner or the Consultant, as the case maybe; 

(h) “Contract time” means the duration of time of the Contract as referred to Clause3. 

(i) “No claim Certificate” means certificate issued by the Owner after the Contract has expired and the 

consultant has performed all his Services as per the terms and conditions envisaged in this Contract and all 

undisputed payments of remuneration and reimbursable expenditures payable by the Owner to the 

Consultant has been made. 

(j) "Project" means “Consultancy Services for Survey & Preparation of Project Report for “Transmission 

system for evacuation of power from REZ in Rajasthan (20GW) under Phase-III Part B1” using Modern 

Survey Techniques”. 

(k) "Services" means the works to be provided/performed by the Consultant and/or, the Sub-Consultants for 

completion of various tasks as described in Letter of Award hereto; 

(l) "Starting Date" means the date referred to in Clause 3.3 hereof; 

(m) "Sub Consultant" means any person/entity to whom the Consultant subcontracts for any part of the 

Services in accordance with the provisions of Clause 5.5 hereinafter; and 

(n) "Third Party" means any person or entity other than the Owner, the Consultant or his Sub- consultant. 

2.0 LOCATION FOR PERFORMANCE OF THE SERVICES: 

(a) The Consultant shall render/perform services at Delhi and at the Project site of “Transmission system for 

evacuation of power from REZ in Rajasthan (20GW) under Phase-III Part B1”.  

(b) The Consultant also undertakes to perform/render services at other location or elsewhere as required for 

the execution of project or as specified by the Owner from time to time. The Owner shall not bear any extra 

expenses/cost if, any, incurred by the consultant for providing services at other location. 

3.0 COMMENCEMENT, COMPLETION, AND TERMINATION OF CONTRACT 

3.1 Commencement of Contract 
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This contract shall come into force from the date (“effective date”) on which the Owner and the Consultant 

have signed the present contract. 

3.2 Termination of Contract for Failure to Become Effective 

a) If this Contract has not become effective within 15 days from effective date the Owner has the right to 

declare the same to be null and void, and in the event of such a declaration the consultant shall not have 

any claim against the Owner. 

b) In case the contract is rendered null and void on account of failure/inaction on the part of the consultant, 

the consultant shall be liable to pay damages to the Owner. 

3.3 Commencement of Services 

The Consultants shall begin carrying out the Services immediately viz. from the date of issue of Letter of 

Award (the "Starting Date"), or on such date as the Parties may agree in writing 

3.4 Expiration of Contract 

Unless terminated earlier pursuant to Clause 10 hereof, this Contract shall expire after the consultant has 

performed all his Services as per the terms and conditions envisaged in this Contract and the Owner has 

issued a ‘No claim Certificate’ to the Consultant. 

The Owner shall issue the ‘No claim certificate’ after being satisfied that the Consultant has 

performed/rendered all the services to the satisfaction of the Owner, as per the contract and all undisputed 

payments of remuneration and reimbursable expenditures payable by the Owner to the Consultant has 

been made. 

4.0 CONTRACT PERFORMANCE GUARANTEE 

4.1 The Consultant within 10 days from the date of issue of Letter of Award shall furnish a Performance 

Guarantee in the form of Bank Guarantee as per Performa attached as Section-2 of bid document, from any 

Bank towards performance of the Contract. The guarantee amount shall be equal to three (03) percent of 

the contract price in accordance with the terms and conditions specified in the contract and in the Bid 

Documents. The guarantee shall be valid until after expiry of a period twelve (12) months from the 

scheduled date. 

4.2 The Contract Performance Guarantee is intended to secure the performance of the entire contract and shall 

not be construed as limiting the damages stipulated in other clauses in the Bid Documents. 

4.3 The Performance Guarantee will be returned to the Contractor without any interest at the end of the 

Guarantee Period. 

5.0 OBLIGATIONS OF THE CONSULTANTS 

5.1 Standard of Performance 

The Consultant shall perform the Services and carry out his obligations hereunder with all due diligence, 

efficiency and economy, in accordance with generally accepted techniques and practices used with 

professional engineering and consulting standards recognized by professional bodies, and shall observe 

sound management, and technical and engineering practices, and employ appropriate advanced technology 
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and safe and effective equipment, machinery, materials and methods in execution of project. The 

Consultant shall always act, in respect of any matter relating to this Contract or to the Services, as faithful 

advisers to the Owner, and shall at all times support and safeguard the Owner’s legitimate interests in any 

dealings with Consultants/Sub- consultants or Third Parties. 

5.2 Compliance with Rules and Regulations 

The Consultant agrees that it shall be responsible and liable to comply with and also undertakes to ensure 

and be responsible for compliance by the Sub consultants, agents of the Consultants and Sub-consultants 

and Personnel, with all the rules and regulations of various concerned government authorities and 

departments for the services rendered under this agreement. 

5.3 Conflict of Interest 

Consulting organization or their Partners / any other Employee or Associate would not be hired for any 

work whose interests are that in conflict with their prior or current obligations to the other organizations, or 

that may place them in a position of being unable to carry out the work assigned to them at any point of 

time during the currency of engagement by PFCCL or above all enable them to pose a threat to PFCCL’s 

consulting business in future. Without limitation on the generality of the foregoing, consulting organizations 

would not be hired, under the circumstances set forth below: 

Consulting organizations that have business or family relationship with member(s) of PFC’s and/or PFCCL’s 

employees or persons positioned in or on the Board of these two organizations by whatever process would 

not be engaged. A declaration to this effect would be given by the organization when being engaged, and if 

found incorrect, the Consulting organizations would be debarred from any further engagement by PFCCL 

ever. 

5.4 Benefit from Commissions, Discounts etc. 

Payment to the Consultant shall constitute the Consultant’s only payment in connection with this Contract 

or the Services, and the Consultant shall not accept for their own benefit any trade commission, discount, or 

similar payment in connection with activities pursuant to this Contract or to the Services or in the discharge 

of their obligations under the Contract, and the Consultant shall use their best efforts to ensure that the 

Personnel, any Sub-Consultants, and agents of either of them similarly shall not receive any such additional 

benefits. 

5.5 Consultants and Affiliates not to be otherwise interested in Project 

The Consultant agrees that, during the term of this Contract, the Consultant, Sub Consultant, Personnel 

and/or any entity affiliated with the Consultant or Sub-Consultant shall not provide services resulting from 

or directly related to the Consultant’s Services for the preparation or implementation of the project to any 

third party. In the event of breach of the aforesaid condition the Owner shall be entitled to disqualify such 

Consultant or the Sub Consultant or any of their Personnel from providing services to the Owner and further 

claim damages for breach. 

5.6 Prohibition of Conflicting Activities 

The Consultant shall not engage, and shall cause their Personnel as well as their Sub-Consultants and their 

Personnel not to engage, either directly or indirectly, in any business or professional activities which would 

conflict with the activities assigned to them under this Contract. 
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5.7 Insurance to be taken out by the Consultant 

The Consultant shall take out and maintain, and shall cause its Sub-Consultants to take out and maintain, at 

their own cost, insurance against risks etc. 

5.8 Liability of the Consultants 

The Consultant and each of his Members (consultant personnel, sub-consultant, sub-consultant personnel) 

shall be jointly and severally liable to the Owner for the performance of the Services under this Contract 

and further for any loss suffered by the Owner as a result of a default of the Consultant or his members in 

such performance, subject to the following limitations: 

(a) The Consultant shall not be liable for any damage or injury caused by or arising out of the act, neglect, 

default or omission of any persons other than the Consultants, its Sub- consultants or the Personnel of 

either of them; and 

(b) The Consultant shall not be liable for any loss or damage caused by or arising out of circumstances of Force 

Majeure. 

5.9 Consultant Action Requiring Owner’s Prior Approval 

The Consultant shall obtain the Owner’s prior approval in writing before taking any of the following actions: 

(a) appointing  personnel  to  carry  out  any  part  of the Services, including the terms and conditions of such 

appointment; 

(b) entering into a subcontract with the Sub consultant for the performance of any part of the Services, it being 

understood: 

(i) That the selection of the Sub-consultant and the terms and conditions of the subcontract shall 

have been approved in writing by the Owner prior to the execution of the subcontract, and 

(ii) That the Consultants shall remain fully liable for the performance of the Services by the Sub-

consultant and its Personnel pursuant to this Contract; 

5.10 Reporting Obligations 

The Consultant shall submit to the Owner the reports and documents specified in Letter of Award hereto, in 

the form, in the numbers and within the time periods set forth in the said Letter of Award, including any 

supporting data required by the Owner. 

5.11 Documents Prepared by the Consultants to Be the Property of the Owner 

All plans, drawings, specifications, designs, reports and other documents prepared by the Consultants in 

performing the Services shall become and remain the property of the Owner, and the Consultant shall, not 

later than upon termination or expiration of this Contract, deliver all such documents to the Owner, 

together with a detailed inventory thereof. 

6.0 CONSULTANT’S PERSONNEL 

6.1 Agreed Personnel 
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The Consultant hereby agrees to engage the personnel and sub-consultants listed by title as well as by name 

in Appendix C in order to fulfill his contractual obligations under this contract. 

6.2 General 

The Consultants shall employ and provide such qualified and experienced Personnel as are required to carry 

out the Services. 

6.3 Description of Personnel 

(a) The titles, job descriptions, minimum qualifications and estimated period of engagement in the carrying out 

of the Services of each of the Consultants’ Personnel are described in Letter of Award. 

(b) If required to comply with the provisions of Clause 5.4 of this Contract, adjustments with respect to the 

estimated periods of engagement of Personnel set forth in  may be made by the Consultant by written 

notice to the Owner, provided: 

(i) that such adjustments shall not alter the originally estimated period of engagement of any 

individual by more than 10% or one week, whichever is larger. 

(ii) that the aggregate of such adjustments shall not cause payments under this Contract to exceed the 

ceilings set forth in Clause 8 of this Contract. Any other such adjustments shall only be made with 

the Owner’s written approval. 

(c) If additional work is required beyond the scope of the Services specified in Letter of Award, the estimated 

periods of engagement of Personnel set forth in Letter of Award may be increased by agreement in writing 

between the Owner and the Consultants, provided that any such increase shall not, except as otherwise 

agreed, cause payments under this Contract to exceed the ceilings set forth in Clause 8 of this Contract. 

6.4 Removals and/or Replacement of Personnel 

a) Except as the Owner may otherwise agree, no changes shall be made in the Personnel. If, for any reason 

beyond the reasonable control of the Consultants, it becomes necessary to replace any of the Personnel, 

the Consultants shall forthwith provide as a replacement a person of equivalent or better qualifications. 

b) If the Owner: 

i) finds that any of the Personnel has committed serious misconduct or has been charged with having 

committed a criminal action, or 

ii) has reasonable cause to be dissatisfied with the performance of any of the Personnel, then the 

Consultants shall, at the Owner’s written request specifying the grounds therefore, forthwith provide 

as a replacement a person with qualifications and experience acceptable to the Owner. 

c) The new personnel provided as a replacement shall be governed by the same the terms and conditions of 

employment as the replaced personnel. 

d) The Consultants shall bear all additional travel and other costs arising out of or incidental to any removal 

and/or replacement. 

7.0 OBLIGATIONS OF THE OWNER  
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In consideration of the Services performed by the Consultants under this Contract, the Owner shall make to 

the Consultants such payments and in such manner as is provided by Clause 8 of this Contract. 

8.0 PAYMENTS TO THE CONSULTANTS 

8.1 The Lump-sum cost of services payable in Indian Rupees is set forth in Appendix E.  

8.2 Mode of Payment 

Payments will be made by the Owner to the consultant in accordance with the terms of payment as per 

Letter of Award. Any deviation in the payment terms is not permitted. 

8.3 The Consultant shall submit the bills in duplicate to the Owner on printed bill forms indicating the work 

done by him during the period for which payment is sought. 

8.4 The Owner shall cause the payment of the Consultant as per the above given schedule of payment within 

sixty (60) days of the receipt of the bills raised along with supporting documents. However, it is agreed 

between the parties that the Owner may restrict or withhold the payment if the performance or progress of 

the services rendered by the Consultant or his members (sub consultants) is not satisfactory and not in 

accordance with the work program/schedule. 

8.5 The final payment under this Clause shall be made only after satisfactory completion of the activities 

mentioned in the Terms of Reference (as per Letter of Award) and after the issuance of No Claim 

Certificate. 

8.6 All payments under this Contract shall be made to the account of the Consultants with: Account 

No.___________ Bank Name______________ 

9.0 SUSPENSION 

The Owner may, by written notice of suspension to the Consultants, suspend all payments to the Consultant 

and invoke Performance Bank Guarantee hereunder: 

a)  if the Consultant fails to perform any of its obligations under this Contract, including  carrying out of the 

Services, provided,  that  such notice of suspension (i) shall  specify the nature of the failure, and (ii) shall 

request the Consultants to remedy such failure within a period not exceeding thirty (30) days after receipt 

by the Consultant of such notice of suspension 

or 

b) if at any stage it is found that the Consultant has provided any wrong information/ false information/ mis-

represented the fact. 

10.0 TERMINATION 

10.1 By the Owner 

(a) The Owner may terminate this contract, by issuing a written notice not less than thirty (30) days, from the 

date of occurrence of any of the events as specified in sub clause (a) to (e) of this Clause. 

(b) The Owner may terminate this contract, by issuing a written notice not less than sixty (60) days, from the 
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date of occurrence of the event as specified in sub clause (f) of this Clause. 

(c) if the Consultants fail to remedy a failure in the performance of their  obligations hereunder, as specified in 

a notice of suspension pursuant to Clause 9 hereinabove, within thirty (30) days of receipt of such notice of 

suspension or within such further period as the Owner may have subsequently approved in writing; 

(d) if the Consultant fail to comply with any final decision reached as a result of arbitration proceedings 

pursuant to Clause 19 hereof; 

(e) if the Consultant submit to the Owner a statement which has a material effect on the rights, obligations or 

interests of the Owner and which the Consultants know to be false; 

(f) if, as the result of Force Majeure, the Consultants are unable to  perform a  material  portion of the Services 

for a period of not less than sixty (60) days; or 

(g) if Consultant become Bankrupt and the company has been wound up through liquidation proceedings. 

(h) if the Owner, in its sole discretion and for any reason whatsoever, decides to terminate this Contract. 

10.2 Cessation of Rights and Obligations 

Upon termination of this Contract pursuant to Clauses 10 hereof, or upon expiration of this Contract 

pursuant to Clause 3 hereof, all rights and obligations of the Parties hereunder shall cease, except 

(a) such rights and obligations as may have accrued on the date of termination or expiration, 

(b) the obligation of confidentiality set forth in  Clause 16hereof, 

(c) any right which a Party may have under the  Applicable Law. 

10.3 Cessation of Services 

Upon termination of this Contract by notice to pursuant to Clauses 10 hereof, the Consultants shall, 

immediately upon dispatch or receipt of such notice, take all necessary steps to bring the Services to a close 

in a prompt and orderly manner and shall make every reasonable effort to keep expenditures for this 

purpose to a minimum. 

10.4 Payment upon Termination 

Upon termination of this Contract pursuant to Clause-10 hereof, the Owner shall make the following 

payments to the Consultant: 

(a) remuneration pursuant to Clause 8 hereof for Services satisfactorily performed prior to the effective date of 

termination; 

(b) reimbursable expenditures pursuant to Clause 8 hereof for expenditures actually incurred prior to the 

effective date of termination; and 

(c) except in the case of termination  pursuant  to  paragraphs  (a) to (b)  of  Clause  10.1 hereof, 

reimbursement of cost duly supported by the documentary evidence incident  to the prompt and orderly 

termination of the Contract. 
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(d) If due to any reason or decision of the Client/ Govt./ the Regulator, the Assignment is dropped and the 

Consultant is directed to discontinue work, the “Drop Dead Fee” would be limited to the payments received 

by the Consultant and the claims already raised, as per the payment terms relating to the Assignment, till 

the point of calling off the Assignment or as mutually agreed. 

11.0 FORCE MAJEURE 

11.1 Definition 

(a) For the purposes of this Contract, "Force Majeure" means an event or circumstance or combination of 

events and circumstances, the occurrence of which is beyond the reasonable control of either party and 

which materially affects the performance by either Party of its obligations under this agreement, provided 

such material and adverse effect could not have been prevented, overcome or remedied in whole or in part 

by the affected party and includes, but is not limited to, war, riots, civil disorder, earthquake, fire, explosion, 

storm, flood or other adverse weather conditions, strikes, lockouts or other industrial action (except where 

such strikes, lockouts or other  industrial  action are  within the power of the Party invoking Force Majeure 

to prevent), confiscation or any other action by government agencies. 

(b) It is however agreed that “Force Majeure” shall not mean or include: 

(1) any event caused by the negligence or intentional action of a Party or such Party’s Sub-consultants or 

agents or employees, nor 

(2) any  event   which  a  diligent   Party   could  reasonably have been expected to take  into account at 

the time of the execution of this  Agreement , and  avoid  or  overcome in the carrying out of its 

obligations hereunder. 

(c) The Consultant shall not be paid /reimbursed any further price or cost or any additional cost in re-activating 

the services after the end of Force Majeure event. 

11.2 No Breach of Contract 

Neither party shall be responsible or be liable for, or deemed to be in breach hereof because of any failure 

or delay in complying with its obligations under or pursuant to this Agreement due to one or more events of 

Force Majeure or its effects or any combination thereof, provided that the Party affected by such an event 

has taken all reasonable precautions, due care and reasonable alternative measures, all with the objective 

of carrying out the terms and conditions of this Contract. However it is agreed that in no event shall Force 

Majeure shall exclude any Party’s obligation to pay monies under this Agreement. 

11.3 Measures to be taken 

(a) A Party affected by an event of Force Majeure or any combination of events shall take all reasonable 

measures to remove such Party’s inability to fulfill its obligations hereunder  with a minimum of delay. 

(b) A Party affected by an event or any combination of events of Force Majeure shall notify the other Party of 

such event as soon as possible, and in any event not later than fourteen (14) days following the occurrence 

of such event, providing evidence of the nature and cause of such event, and shall similarly give notice of 

the restoration of normal conditions as soon as possible. 

(c) The Parties shall take all reasonable measures to minimise the consequences of any event of Force Majeure. 
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11.4 Extension of Time 

Any period within which a Party shall, pursuant to this Contract, complete any action or task, shall be 

extended for a period equal to the time during which such Party was unable to perform such action as a 

result of Force Majeure. 

11.5 Consultation 

Not later than thirty (30) days after the Consultant, as the result of an event of Force Majeure, have become 

unable to perform a material portion of the Services, the Parties shall consult with each other with a view to 

agreeing on appropriate measures to be taken in the circumstances. 

12.0 AMENDMENT/MODIFICATION 

This Agreement may not be altered, modified, revoked or cancelled in any way unless such alteration, 

modification or cancellation is in writing and duly signed by or on behalf of the parties which shall not be 

effective until the consent of the parties has been obtained. However, it is agreed between the parties that 

each Party shall give due consideration to any proposals for modification made by the other Party. 

13.0 AMICABLE SETTLEMENT 

The Parties shall use their best efforts to settle amicably all disputes arising out of or in connection with this 

Contract or the interpretation thereof. Any dispute between the parties as to matters arising pursuant to 

this Contract which cannot be settled amicably shall be resolved as per the Indian Arbitration Act, 1996 as 

amended from time to time. 

14.0 FAIRNESS AND GOOD FAITH 

14.1 Good Faith 

The Parties hereunder undertake to act in good faith with respect to their performance, obligations and 

rights under this Agreement and further undertake, during the tenure of this Agreement, to take all 

reasonable measures, to ensure the achievement/realization of the objectives of this Agreement. 

14.2 Operation of the Contract 

The Parties recognize that it is impractical in this Contract to provide for every contingency which may arise 

during the life of the Contract, and the Parties hereby agree that it is their intention that this Contract shall 

operate fairly as between them, and without detriment to the interest of either of them, and that, if during 

the term of this Contract either Party believes that this Contract is operating unfairly, the Parties will use 

their best efforts to agree on such action as may be necessary to remove the cause or causes of such 

unfairness, but on failure to agree on any action pursuant to this clause shall give rise to a dispute subject to 

arbitration in accordance with clause 18 hereof. 

15.0 TAXES AND DUTIES/CHANGE IN LAW 

It is hereby agreed between the parties that the Consultant and its personnel shall pay the taxes, duties, 

fees, levies and other impositions levied under the existing, amended or enacted laws during life of this 

contract and the Owner shall deduct the taxes, duties and levy whatsoever as may be lawfully imposed. 

16.0 CONFIDENTIALITY 
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The Consultant, their Sub-consultants and the Personnel of either of them shall not, either during the term 

or within two (2) years after the expiration  of  this  Contract,  disclose any  proprietary or Confidential 

Information relating to the Project, Services, under this Contract or any information pertaining to the 

Owner’s business or operations without the prior written consent of the Owner. 

17.0 LAW GOVERNING CONTRACT 

This Agreement, its meaning and interpretation, and the relation between the Parties shall be governed by 

Indian Laws or any statutory modifications thereof, and shall be subject to the exclusive jurisdiction of the 

Courts of Delhi in any matter arising under this Agreement and or in matters pertaining to the conduct of 

arbitration, enforcement of the award or obtaining of interim relief(s) etc. 

18.0 SETTLEMENTS OF DISPUTES/ARBITRATION 

18.1 The parties shall endeavour to resolve amicably, in the first instance, all disputes, controversies or 

differences which may arise between the Parties, out of or in relation to or in connection with this 

Agreement, or for breach thereof. 

18.2 In the event, the parties are unable to resolve such dispute/difference amicably within ninety (90) days 

after the same has arisen then the dispute shall be referred to arbitration in accordance with the Rules of 

Arbitration of the Indian Council of Arbitration and such arbitration shall be conducted in accordance with 

the rules of ICA. The place of arbitration shall be New Delhi or any other place mutually agreeable by the 

parties and the language of arbitration shall be English 

The Arbitration shall be conducted by panel of 3 Arbitrators, one to be appointed by each party and third 

Arbitrator to be appointed by two Arbitrators as the Chairman of the Tribunal. 

The Parties agree that the arbitrator’s decision shall be final and conclusive. The costs of arbitration 

(including without limitation, those incurred in the appointment of the arbitrators) shall be borne equally by 

the Parties hereto; however each Party shall pay its respective legal charges. The Award shall be final and 

binding and non-appeal able. Judgment on the award may be entered and enforced in any court of 

competent jurisdiction. By execution and delivery of this Agreement, each Party agrees and consents to the 

jurisdiction of the aforesaid arbitration panel and solely for the purpose of enforcement of an arbitral 

award, as referred to hereinabove, in any court of competent jurisdiction for itself and in respect of its 

property and waives in respect of both itself and its property, any defense it may have to or based on 

sovereign immunity, jurisdiction, improper venue or inconvenient forum. 

19.0 GENERAL PROVISIONS 

19.1 Language  

This Contract has been executed in the English language, which shall be the binding and controlling 

language for all matters relating to the meaning or interpretation of this Contract. 

19.2 Headings 

The headings shall not limit, alter or affect the meaning of this Contract. 

19.3 Notices 
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Any notice, request or consent required or permitted to be given or made pursuant to this Contract shall be 

in writing. Any such notice, request or consent shall be deemed to have been given or made when delivered 

in person to an authorized representative of the Party to whom the communication is addressed, or when 

sent by registered mail, or facsimile to such Party at the following address: 

1. For the Owner: PFC Consulting Limited (A Subsidiary of Power Finance Corp. Ltd.), 9
th

 Floor, A-Wing, 

Statesman House, Barakhamba Road, New Delhi - 110001 

Attention: Mr._________________ 

Facsimile: 011-________________, 

2. For Consultants: 

Attention: 

Facsimile:  Email:  

19.4 Notice will be deemed to be effective as follows: 

(a) in the case of personal delivery or registered mail, on delivery; 

(b) in the case of facsimiles, forty eight (48) hours following confirmed transmission. 

19.5 A Party may change its address for notice hereunder by giving the other Party notice of such change 

pursuant to this Clause. 

19.6 Authority of Consultant in Charge 

The Consultant  hereby authorize: Mr./Ms. to act on their behalf in 

exercising all the Consultants’ rights and obligations towards the Owner under this Contract, including 

without limitation the receiving of instructions and payments from the Owner. 

19.7 Authorised Representatives 

Any action required or permitted to be taken, and any document required or permitted to be executed 

under this Contract, may be taken or executed: 

(a) on   behalf   of   the Owner  by___________________ or his designated representative; 

(b) on   behalf   of   the Consultant  by  __________________ or his designated representative; 

19.8 WAIVER OF RIGHT 
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The failure of either party to enforce at any time or for any period of time, the provisions 

hereof shall not be construed to be waiver of any provision or of any right and shall not 

preclude such party from subsequently enforcing such provisions or right. 

19.9 SEVEREABILITY CLAUSE 

If any provision of this Agreement shall be determined to be void or unenforceable, such 

provision shall be amended or deleted in so far as is reasonably consistent with the 

provisions of this Agreement and to the extent necessary to conform to applicable law and 

the remaining provision of this Agreement shall remain valid and enforceable in accordance 

with their terms. 

19.10 The Consultant shall post two field engineers at the project site for successful completion 

of the assignment. 

19.11 This Agreement may be executed in any number of counterparts which together shall 

constitute a single agreement. 

IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their respective 

names as of the day…..Month……….. and year………… first above written. 

 

FOR AND ON BEHALF OF [OWNER] 

 

By: Authorized Representative 

 

FOR AND ON BEHALF OF [CONSULTANTS] 

 

By: Authorized Representative 
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PFC CONSULTING LIMITED 
(A wholly owned subsidiary of Power Finance Corporation Ltd.  -  

A Government of India Undertaking) 

 

 

VOLUME – II 
 

CONDITIONS OF CONTRACT 

 

Survey & Preparation of Report for “Transmission 
system for evacuation of power from REZ in Rajasthan 
(20GW) under Phase-III Part B1” using Modern Survey 

Techniques 
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1.0. DEFINITION OF TERMS 

1.1 Unless defined otherwise, the following terms used in this document shall have the 
meanings. 

1.2 “Employer” or “PFCCL” or Client” shall mean PFC Consulting Limited, New Delhi, 
India (a wholly owned subsidiary of Power Finance Corporation Ltd.) and shall 
include their legal representatives, successors and permitted assigns. 

1.3 “Project In-charge” shall mean the officer appointed in writing by the Employer to 
act as “Coordinator” from time to time on behalf of Employer in all matters 
pertaining to this Contract. 

1.4 “Specification” shall mean the Technical Specifications and the Conditions of 
Contract together with Bid Proposal Sheet forming a part of the bid documents and 
contract and such other schedules and drawings as may be mutually agreed upon.   

1.5 “Notice of Award of Contract” / Letter of Award” shall mean the official intimation 
from the Employer notifying the successful bidder that its proposal has been 
accepted and that the bidder is required to sign the Contract Agreement. 

1.6 “Date of Contract” shall mean the date on which both the parties have signed the 
Contract Agreement or any other date mentioned in the Contract/Letter of Award, 
as the effective date of Contract, whichever is earlier.  

1.7 A “week” shall mean a continuous period of seven (07) days. 

1.8 “Indian Rupees” or “Rs.” shall mean the mean the currency of the Government of 
India. 

1.9 The “Government” shall mean the “Government of India” or an authorized 
representative/agency/department of the “Government of India”. 

1.10 The words imparting singular shall also include the plural and vice-versa where the 
context so requires. 

1.11 “Final Report” or “Report” will mean the final report or document prepared by the 
successful Bidder as per Employer’s Specification. 

1.12 “Starting Date” shall mean the date from which the periods specified for various 
activities are measured and asset forth in the completion schedules.  The starting 
date for each schedule, unless otherwise agreed, shall be as indicated in the 
respective schedule.   

1.13 “Month” shall mean calendar month.   

1.14 “Day or “Days” unless herein otherwise expressly defined shall mean calendar day or 
day of 24 hours each. Working days in a month shall be as defined by Consultant in 
its offer. 
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1.15 The title or heading shall not alter or affect the intent or scope of the clause or 
articles of the Documents 

1.16 The Date of Completion of Contract, unless otherwise terminated under the 
provisions of any other relevant clause of the document, Contract shall be deemed 
to have been completed after issuance of the certification from Project In-charge 
that there is no demand outstanding against the Consultant and all liabilities under 
the contract have been satisfactorily fulfilled by the Consultant. 

1.17 The “Final Acceptance of Work” provided by the Consultant under the Scope will be 
given by Employer as hereinafter defined, six (06) months after successful 
completion of the Consultancy assignment and submission of all documents, reports 
etc. to the Owner and acceptance of the reports by the concerned statutory 
Authorities, Government of India and upon certification by the Project In-charge.   

1.18 Words imparting “Person” shall include firms, companies, corporations and 
association or bodies of individuals, whether incorporated or not. 

1.19 “Consultant” or “Technical Specialist” or “Contractor” shall mean the bidder whose 
bid has been accepted by the Employer for the award of the work and shall include 
his legal representatives, successors and permitted assigns. 

1.20 “Consultancy Assignment” or “Work” or “Study” or “Assessment” or “Services” shall 
mean the complete study as prescribed in the Specification / Terms of Reference. 

1.21 “Contract” shall mean the Contract Agreement entered into between the Employer 
and the Consultant, together with the Contract documents referred to therein; they 
shall constitute the Contract and the term “Contract” shall in all such documents be 
construed accordingly. 

2.0 VALIDITY 

The proposal shall be on firm price basis and valid for acceptance for at least 120 
days from the date of submission of bid. 

3.0 CURRENCY OF BID 

All prices quoted in the Schedules of the Bid Proposal Sheets should be in Indian 
Rupees and all payments shall be made in Indian Rupees. 

4.0 THE BID DOCUMENTS 

4.1 This document is meant for exclusive purpose of submitting the offer by the bidder 
against the specification and shall not be transferred, reproduced or otherwise used 
for purposes other than for which it is specifically issued. 

4.2 PFCCL does not bind themselves to accept the lowest or any offer or to give reasons 
for their decision. PFCCL reserves the right to reject any or all offers without 
assigning any reason. 
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5.0 CONTRACT PERFORMANCE GUARANTEE 

The successful bidder, within ten (10) days of from the date of Letter of Award, will 
be required to arrange submission of CPG in the form of a Bank Guarantee (BG) 
equivalent to Three (03) Percent of the contract consideration.  The CPG/BG should 
be as per Performa provided by the Employer and should be kept valid up to Twelve 
(12) months from the date of Letter of Award which would be extended till 
completion of the assignment, whichever is later. 

The Contract Performance Guarantee is intended to secure the performance of the 
entire contract and shall not be construed as limiting the damages stipulated in 
other clauses in the Bid Documents.  

The Performance Guarantee will be returned to the Contractor without any interest 
at the end of the Guarantee Period. 

6.0 UNDERSTANDING AND CLARIFICATIONS ON DOCUMENTS AND SPECIFICATIONS 

The bidder is required to carefully examine the specifications and documents and 
fully inform himself as to all the conditions and matters which may in any way affect 
the works or the cost thereof. If any bidder finds discrepancies or omissions in the 
specifications and documents or is in doubt as to the true meaning of any part, he 
shall seek clarification from Employer at once but in no case later than Seven (07) 
days prior to the deadline for submission of bids prescribed by the Owner.  After 
receipt of such interpretations and clarifications, the bidder may submit his offer but 
within the time and date as specified.  All such interpretations and clarifications shall 
form an integral part of the specifications and documents and accompany the 
consultant’s proposal. 

Verbal clarifications and information given by the Employer or its employee (s) or its 
representatives(s) shall not in way be binding on the Employer. 

7.0  DISCREPANCIES AND ADJUSTMENT OF ERRORS  

7.1 The Bid documents are mutually explanatory of one another.  If there are varying or 
conflicting provisions made in any one of the bid documents, Employer shall be 
deciding authority with regard to the intention of the document. 

7.2 Any errors in description, quantity or rate in Schedules or any omission there from 
shall not vitiate the Contract or release the Consultant from the execution of the 
whole or any part of the works comprised there in according to drawings and 
specifications or from any of his obligations under the contract.   

7.3 If on checking any difference is found between the rates given by the consultant in 
words and figures or in the total amount worked out by him in the Schedules in the 
proposal, the same shall be rectified in accordance with the following rules: 

i) In the event of discrepancy between description in words and figures quoted 
by bidder, the description in words shall prevail. 
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ii) In the event of an error occurring as a result of wrong extension of the unit 
rate and quantity, the unit rate shall be regarded, as firm and extension shall 
be amended on the basis of the rate. 

iii) All errors in totaling in the amount column and in carrying forward totals 
shall be corrected. 

7.4 The bidder should ensure that the prices furnished in various price schedules are 
consistent with each other.  In case of any inconsistency in the prices furnished in 
the specified price schedules (to be identified in Bid Proposal sheets (BPS) for this 
purpose), the Employer shall be entitled to consider the highest price for the 
purpose of evaluation and to award the contract at the lowest of the price in these 
schedules. 

7.5 Prior to detailed evaluation, the Employer will determine whether each bid is for 
acceptable quality, is generally complete and is substantially responsive to the 
bidding documents. For purposes of this determination, a substantially responsive 
bid is one that conforms to all the terms, conditions and specifications of the bidding 
documents without material deviation, objection, conditionality or reservation is one  

i) that affects in any substantial way the scope, quality or performance of the 
contract;   

ii) that limits in any substantial way, inconsistent with the biding documents, 
the Owner’s rights or the successful bidder’s obligations under the contract; 
or  

iii) whose rectification would unfairly affect the competitive position of other 
bidders who are presenting substantially responsive bids.  

The Employer’s decision in respect of the determination of the responsiveness of a 
bid will be final and binding on all the bidders. 

7.6 A bid determined as not substantially responsive will be rejected by the Employer 
and may not subsequently be made responsive by the bidder correction of the non-
conformity. 

7.7 The Employer may waive any minor informality or non-conformity or irregularity in a 
bid which does not constitute a material deviation, provided such waiver does not 
prejudice or affect the relative ranking of any bidder. 

8.0 SIGNATURE OF BIDS/OFFERS 

8.1 The offer must contain the name, residence and place of business of the person or 
persons making the offer and must be duly signed and stamped on each page by the 
bidder with his usual signature. 

8.2 Offer by a partnership firm must be furnished with full names of all partners and be 
signed with the partnership name, followed by the signature(s) and designations(s) 
of the authorized partner(s) or other authorized representative(s). 
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8.3 Offers by Corporation/ Company must be signed with the legal name of the 
Corporation/Company by the President, Managing Director or by the Secretary or 
other person or persons authorized to furnish offer on behalf of such Corporation, 
Company in the matter. 

8.4 An offer by a person who affixes to his signature the word ‘President’, ‘Managing 
Director’, ‘Secretary` or other designation without disclosing his principal will be 
rejected. 

8.5 The Bidder’s name stated on the proposal shall be the exact legal name of the firm. 

8.6 Erasures or other changes in the offer shall be over the initials of the person signing 
the bid.   

8.7 Offers not conforming to the above requirements of signing may be disqualified.   

9.0 PROGRESSIVE PAYMENT 

All payments against the services shall be paid against production of invoice in 
quadruplicate by the Consultant.  The payment of such fees shall be released as per 
clause No. 13.0 (Terms of Payment) of the Bid Invitation, on stage-wise completion 
of the services including submission of the Deliverables and subject to acceptance, 
approval and certification by the Project In-charge. 

9.1 PROCEDURE OF PAYMENT 

All the invoices of payment shall be supported by necessary documents and 
submitted in triplicate for the certification of Project In-charge which will require a 
maximum time of Seven (07) days before the same are submitted for processing the 
payment within Thirty (30) days of certification of the Project In-charge of the 
amount payable for the services.  In the event, there is any query in respect of any 
item of such invoice requiring clarification, the Project In-charge shall notify the 
same within Fifteen (15) days of receipt of such invoice by the Employer that such a 
query has arisen and both the parties shall endeavor to reach an agreement within a 
period of Thirty (30) days thereafter. If no mutual agreement can be reached within 
a period of Forty Five (45) days after receipt of the invoices by the Project In-charge, 
the Employer shall make payment against the balance of invoice (original amount 
less the amount in question) to the Consultant within Thirty (30) days thereafter i.e. 
within Sixty (60) days from the date of receipt of invoice by the Project In-charge. 
The invoice for the balance amount under question shall be separately submitted for 
future consideration of the Employer.  

10.0  LIABILITY OF THE CONSULTANT  

Should any defect or inadequacy appear in the study carried out and report 
submitted by the Consultant prior to the date of final acceptance of the work by the 
Employer, the Consultant shall perform at its own initiative and free of any cost to 
Employer, all such services as shall be necessary to remedy the said defect or 
inadequacy. 
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The Consultant shall be further liable for the consequence of errors and omissions 
arising from the gross negligence on its part or on the part of its employees or 
associates or experts to the extent of the total contract value of this contract. 

11.0    TAXES, DUTIES AND INSURANCE 

 All taxes (including professional tax, etc. as applicable but excluding Goods and 
Services Tax), duties, levies, insurance charges, license fees, etc. arising out of the 
contract shall be payable directly by Consultant and shall be included in the lump 
sum bid price for the entire scope of work.  Employer will not bear any expenditure, 
whatsoever on this account.  As regards income tax, surcharge on income tax and 
other corporate taxes, the Consultant shall be responsible for such payments to the 
concerned authorities.  However, the Employer is entitled to deduct TDS as per the 
Government Policies/Tax Rules and Regulations. 

 The Consultant shall be liable to take/maintain all necessary insurance at its own 
cost. 

12.0  PATENT 

12.1  The Consultant shall hold harmless and indemnify the client from and against loss, 
damage and expenses arising from any claim for infringement of patent, copy right, 
design and other such rights in existence or to be granted on an application 
published prior to the completion of this Consultancy with respect to or arising out 
of the sue or supply of design, or any work in accordance with the designs, drawings 
or specifications furnished, approved or recommended by the consultant. 

12.2  The Consultant shall promptly notify the Client in writing if the Consultant has or has 
acquired knowledge of any patent under which a claim or suit for infringement could 
reasonably be brought because of the use by the Client of any information, 
recommendation or specifications, services rendered by the Consultant. 

12.3  The Consultant, in such case, shall forthwith at its own cost make and furnish to the 
client alternative designs, drawings, specifications or recommendations to avoid the 
same and without putting the Client to additional cost. 

13.0  SETTLEMENT OF DISPUTE 

13.1  Except as otherwise specifically provided in the Contract all disputes concerning 
questions of fact arising under the Contract shall be decided by the Project In-charge 
subject to a written appeal by the Consultant to the Project In-charge, whose 
decision shall be final to the parties hereto. 

13.2 Any disputes or difference including those considered as such by only one of the 
parties arising out of or in connection with the Contract shall be to the extent 
possible settled amicably between the parties. 

13.3 If amicable settlement cannot be reached then all disputed issues shall be settled by 
arbitration as provided in ARBITRATION clause. 
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14.0 ARBITRATION 

14.1 In the event of any question, dispute or difference arising out of or in connection 
with this consultancy work, whether during the progress of the work or after its 
completion, abandonment or breach of contract, the same shall be referred for 
arbitration, for which purpose the Client and the Consultant shall nominate one 
Arbitrator each.  These Arbitrators shall appoint an Umpire not later than one month 
from the latest date of their respective appointment. The arbitration shall be 
conducted in accordance with the provisions of Indian Arbitration and Conciliation 
Act 1996, the rules framed hereunder and any statutory modifications thereof.  The 
costs of reference and arbitration award shall be payable by the parties to the extent 
and in a manner as may be determined by the Arbitrators or the Umpire. 

In case the Consultant is an Indian Public Sector Enterprise/ Govt. Dept. (but not a 
State Govt. Undertaking or Joint Sector Undertaking which is not a subsidiary of 
Central Govt. Undertaking), the dispute arising between the Employer and the 
Consultant shall be referred for resolution to a Permanent Arbitration Machinery 
(PAM) of the Department of Public Enterprises, Govt. of India. 

14.2  Notwithstanding the existence of any dispute or difference and/or reference for the 
arbitration, the Consultant shall proceed with and continue without hindrance with 
the performance of the work under the contract with due diligence and expedition in 
a professional manner and the payment due to the Consultant shall not be withheld 
by the Client on account of such difference or arbitration proceedings unless such 
payment is subject matter of the arbitration. 

14.3  The arbitrators may from time to time with consent of the parties enlarge the time, 
for making and publishing the award. The venue of arbitration shall be the registered 
office of the Employer. 

15.0 Termination on Default: 

15.1 The Employer may without prejudice to any other remedy for breach of contract, by 
written notice of default sent to the Consultant, terminate the Contract in whole or 
in part. 

i) If the Consultant fails to deliver any or all of the services within time period(s) 
specified in the contract or any extension thereof granted by the Employer in 
writing. 

ii) If the Consultant fails to perform any other obligation(s) under the contract or 

iii) If the Consultant, in either of the above circumstances, does not cure its failure 
within a period of Thirty (30) days after receipt of the default notice from the 
Employer. 

15.2  In the event the Employer terminates in whole or in part, pursuant to Para 16.1.0, 
the Employer may get the services done, upon such terms and in such manner as it 
deems appropriate, similar to those not rendered, and the Consultant shall be liable 
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to the Employer for any excess costs for such similar services.  However, the 
Consultant shall continue performance of the Contract to the extent not terminated. 

16.0 TERMINATION FOR CONVENIENCE  

16.1 The Employer, may by written notice sent to the Consultant, terminate the contact, 
in whole or in part, at any time for its convenience,  The notice of termination shall 
specify that termination is for Employer’s convenience, the extent to which 
performance of work under the contract is terminated and the date upon which such 
termination become effective. 

16.2 The studies/services that are completed and ready for final reporting within Thirty 
(30) days after the Consultant’s receipt of notice of termination shall be accepted by 
the Employer at contract terms and prices.  For the remaining services, the Employer 
may elect, 

i) To have any portion completed and delivered at the contract terms and prices 
and/or. 

ii) To cancel the remainder and pay to the Consultant an agreed amount for 
partially completed services. 

17.0 TERMINATION FOR INSOLVENCY 

17.1 The Employer may at any time terminate the Contract by giving written notice to the 
Consultant, without compensation to the Consultant, if the Consultant becomes 
bankrupt or otherwise insolvent, provided that such termination will not prejudice or 
affect any right of action or remedy which has accrued or will accrue thereafter to 
the Employer. 

17.2 Upon termination of the contract at any time for whatever reason by the Employer 
compensation shall be payable to the Consultant for all services performed 
satisfactorily until the date of termination.  In addition the Consultant will be paid for 
such of those items of work, which have been partially completed as per conditions 
stipulated under relevant clause. The Consultant shall provide available documentary 
evidences to this effect, acceptable to the Employer. 

17.3 Following issuance by the Employer of a notice of termination and prior to the 
effective date of such termination, the Consultant shall: 

i) Terminate performance of work in progress under the contract on the date and 
to the extent specified in the notice of termination. 

ii) Incur no further costs for services except as necessary to complete performance 
of any portion of the work under the contract not terminated by the said notice. 

iii) Terminate all outstanding orders, service contracts and sub-contracts to the 
extent that they relate to the performance of work terminated by the notice; 

iv) Transfer title and deliver to the Employer in the manner, at the times and to the 
extent, if any, as directed by the Employer, all completed or partially completed 
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reports, designs, data, maps, plans, photographs, specifications, and 
commutations, etc. which, if the contract had been continued, would have been 
required to be furnished to the Employer. 

The termination of the contract shall not relieve the Consultant of its duties and 
liabilities as per the contract for the portion of the services performed prior to the 
effective date of termination. 

18.0 SIGNING OF AGREEMENT 

The Authorized Signatory of the Consultant shall be required to sign the Contract 
Agreement within Ten (10) working days of issue of Letter of Award or within such 
extended time, as may be granted by the Employer as per the pro-forma provided by 
the Employer.  The Agreement will be signed in two originals and the Consultant 
shall be provided with one signed original Agreement. 

19.0 GOVERNING LAWS 

This Consultancy work shall be governed by the Indian Laws for the time being in 
force and the Delhi Courts alone shall have the jurisdiction. 

20.0 SUSPENSION OF THE OBLIGATION 

20.1 The obligations stipulated in this specification can only be suspended in the case of 
any particular item or work, in the event of Force Majeure as defined in clause 21.0 
or as the result of an agreement between the parties. 

20.2 In the event of Force Majeure, neither of the parties may be considered in default of 
its obligations under the terms of the Specifications. 

21.0 FORCE MAJEURE 

21.1 Force Majeure is hereby defined as any cause which is beyond the control of the 
Consultant or Owner as the case may be, which they could not have foreseen and 
which substantially affect the performance of contract such as:  

i) Natural Phenomena including but not limited to floods, draughts, earthquakes 
and epidemics.  

ii) Acts of any government, domestic or foreign, including but not limited to war,   
declared or undeclared, priorities, embargoes, etc.   

Provided either party shall within Fifteen (15) days from the occurrence of such a 
cause notify the other in writing of such cause. 

22.0 HANDLING OF DOCUMENTS 

22.1 All plans, design calculations, studies, data, maps, drawings and specifications 
prepared by the Consultant in connection with the services to be provided by the 
Consultant shall be the property of the Employer. As when required or upon 
termination of the Contract, the aforesaid documents, prepared specifically for this 
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Study (including originals), shall be handed over to the Employer before final 
acceptance or thereafter. 

22.2 The Consultant shall take all necessary steps to ensure confidential handling of all 
matters pertaining to plans, designs, drawings, specifications, methods and any 
other information developed or acquired by him from the Employer under terms of 
the Contract or in performance thereof. 

22.3 The Consultant shall not prepare articles or photographs for publication or speeches 
or presentations about the work and /or site and/or plant, contracts and installation 
in which has an interest without prior written consent of. 

22.4 The Consultant shall take necessary steps to ensure that all persons employed on any 
work in connection with this contract have noticed that the Indian Official Secrets 
Act, 1923 (XIX of 1923) applies to them and shall continue to apply even after the 
execution of such work(s) under the contract. 

23.0 ABANDONMENT OF WORK 

23.1 If any work included in the scope of specification to be done by the Consultant is 
abandoned or suspended for any cause or reasons, which cannot be attributed to 
the Consultant, payment, shall be made on a pro-rata basis for the work actually 
done and as decided by the Employer. 

24.0 SUB-CONTRACT 

The Consultant cannot assign or sub-contract any of this work without the prior 
written consent of the Employer. 

25.0 LIMITATION OF LIABILITES 

25.1 The Employer shall in no way be responsible for any liabilities arising out of the 
Consultant’s contractual obligation with the Consultant’s personnel, experts, 
engineers, Sub-contractors, licensors, collaborators, vendors, or subsidiaries.   

25.2 The Consultant and the Employer both agree that each shall assume full risk of 
damages of injury to its own properties, employees and representatives caused by 
any act or omission to act by their respective employees or representatives, during 
the performance. 

26.0 CHANGES/ADDITIONS/DELETIONS 

26.1 The Employer shall have the right to request in writing additions or changes in the 
scope of services to be performed by the Consultant. If in the Consultant’s opinion, 
any such additions or changes affect the completion schedule or the fee, Employer 
will be advised accordingly and the same shall be mutually settled.  However, the 
Consultant shall continue to carry out the work pending till final settlement, if any. 

26.2 The Employer reserves the right to delete any item/s or part thereof from the scope 
of services to be performed by the Consultant.  For such purposes the Employer shall 
give to the Consultant a notice in writing on receipt of which the Consultant shall 
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take necessary steps as may be directed by the Employer and shall stop incurring any 
expenditure and performing services in connection with the item/s of work so 
deleted. 

26.3 The corresponding fee for the deleted item(s) of work will be arrive based on the fee 
identified in the Contract and shall be deducted from the fee payable to the 
Consultant under the Contract. The Consultant, however, shall be entitled for the 
compensation of the amount of work and services already performed in connection 
with item(s) deleted from the scope, at a mutually acceptable fee. 

27.0 NO WAIVERS 

If Employer, in any instance, does not insist upon strict performance of any of the 
terms of the assignment, it shall not be construed as a waiver or relinquishment in 
the future till the assignment is in force and shall not relieve Consultant of any of its 
responsibilities under the assignment.  

28.0 INSTRUCTIONS AND NOTICES 

All notices to be given on behalf of the Employer and all other actions to be taken on 
its behalf may be given or taken by the Project In-charge or any officer for the time 
being entrusted with the functions, duties and powers of the Project In-charge. 

All instructions, notices and communications, etc., shall be given in writing and if 
sent by registered / speed post to the last known place of business of the Consultant, 
shall be deemed to have been served on the dates when in the ordinary course of 
post these would have been delivered to him. 

29.0 BANKRUPTCY 

If the Consultant shall become bankrupt or have a receiving order made against him 
or compound with his creditors or being a corporation commence to be wound up, 
not being a voluntary winding up for the purpose only amalgamation or 
reconstruction, or carry on their business under a receiver for the benefit of their 
creditors or any of them, the Employer shall be at liberty: 

i) To terminate the assignment forthwith without any notice in writing to the 
Consultant or to the liquidator or receiver or to any person in whom the Consultant 
may become vested. 

ii) To give such liquidator receiver or other person the option of carrying out the 
consultancy assignment subject to their providing a guarantee for the due and 
faithful performance of the assignment up to an amount to be determined by the 
Employer. 

30.0 PROGRESS REPORT 

30.1 The Consultant shall prepare and submit to the Employer weekly progress report 
showing the progress and status of the `Works being performed by him including 
such materials as charts, networks and photograph (if any) as per the directives of 
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the Employer.  Draft formats of progress reports shall be enclosed by the Consultant 
with the offer. 

30.2 It is understood that submission of such reports and reviews thereof by the Employer 
shall not be deemed to absolve the Consultant of his responsibility of timely 
completion of the Assignment as per the time schedule indicated herein. 

31.0 METHODOLOGY OF EXECUTION OF ASSIGNMENT 

31.1 Consultant shall clearly bring out in their bid their organization chart and the 
methodology they want to follow of successful execution of the assignment.  
Consultant along with the organization chart shall indicate the names of key persons 
proposed to be deployed for each activity of the project and their bio data.  They 
shall also indicate separately the works they intent to carryout in their home office 
and in their office in India and estimated Man days.  Consultant shall also bring out in 
his bid number of visits to site of the key personnel they envisage under the 
assignment. 

31.2 Regular review meetings will be held one in Two (02) weeks either in the Employer’s 
Office or Consultant’s office in India and progress of work will be reviewed.  The 
engineering co-ordination and consultant co-ordination procedure will be discussed 
and decided separately during the pre-award stage. 

32.0 CORRESPONDENCE AND CONTRACT COORDINATION ROCEDURE 

32.1 All correspondence during the pre-award stage and during execution of the   
contract shall be made as per following procedure:- 

32.2 On all technical matters pertaining to execution of the contract as per specification in 
the consultant shall directly interact with the Project In-charge. 

32.3 All correspondence from the Employer to the Consultant shall be made with the full 
time Coordinator to be identified by the consultant and agreed by Employer. 

33.0 INSPECTION OF SITE BY CONSULTANT 

 The Consultant shall inspect and examine the site and its surroundings and shall 
satisfy himself as to the form and nature of the site, the quantities and nature of 
work and the equipment / materials necessary information as to risks, contingencies, 
and other circumstances, which may influence or affect his tender, before bidding.   

34.0 MANPOWER DEPLOYMENT  

The Consultant shall deploy task force of well qualified and experienced engineering 
/ science executive and draftsmen for this work.  The manpower proposed to be 
deployed for this task shall be guaranteed by the Consultant in his offer both 
discipline-wise and category wise (for Engineers / Scientists and draftsmen) required 
for completion of service included under the scope of the specification.  The 
Consultant shall depute a senior level executive to act as fulltime overall coordinator 
and focal point for all interactions with the Employer throughout the entire period of 
consultancy assignment.  The bio-data of the Engineering / Scientific personnel 
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proposed to be included in the Task Force should be enclosed with the offer.  The 
task force so proposed is subject to the approval of the Employer.  The Employer 
may ask for suitable substitution of Engineers/Scientists in place of the proposed 
ones, if it so desires.   

35.0 LIST OF EQUIPMENT / INSTRUMENTS 

The Bidder shall provide a schedule of instruments / equipment available with it 
and/or with its collaborators (s)/ laboratories, which are intended to be used for 
each area of study separately.  Further, the Bidder shall indicate in Schedule-3 the 
list of equipment proposed to be deployed for the study.   

The Employer shall not make any additional payment for any type of equipment / 
accessories required by the consultant for this package or for any other purpose. 

36.0 CO-ORDINATION PROCEDURE 

The Consultant shall propose in its offer the detailed co-ordination procedure with 
the Employer for performing the services.  The system to be adopted shall provide 
control and continuity of all functions.  Employer’s participation in the major 
decisions shall be essential to the extent desired by the Employer.  The coordination 
procedure and schedules of coordination review meeting between the Employer and 
the Consultant shall be mutually discussed and finalized before award of the 
Contract.   

37.0 COLLABORATION 

The Consultant will be required to furnish the details its collaboration arrangement 
with various laboratories, institutions and other organizations along with consent 
letters from the collaborators categorically agreeing to carry out the assignment till 
the completion of the study. Such consent letter must contain a declaration that the 
consent given by the collaborator is irrevocable till successful completion of the 
assignment. The proposal will also precisely outline the responsibilities and task to 
be undertaken by the collaborator(s). The consent letters from the collaborators 
shall be enclosed with the Bid.   

38.0 ASSOCIATION OF THE OWNER 

The Employer may depute its representative to be present during the entire course 
of studies or any part thereof. The Project In-charge or his/her authorized 
representatives will have to be provided necessary information when asked for.  
He/she may further monitor the field and laboratory activities, and supervise the 
finalization of the documents.  The Engineers will also discuss results of studies and 
may suggest different cases to be studied.  The Consultant shall provide all facilities 
for the Employer’s Project In-charge / Representatives to have fruitful participation 
in the work.  The Consultant will submit all study results draft sections / documents 
to the Project In-charge for his approval and the final document will be prepared 
after incorporating changes / modifications / additions / alterations suggested by the 
Project In-charge. 
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39.0 LANGUAGE 

The offer must be submitted in English language, all documents, specifications, 
schedules, notices correspondences, operation & maintenance instructions, 
drawings or any other written material in connection with this work shall be in 
English language. 

40.0 UNITS & INDIAN STANDARDS / CODES / REGULATIONS 

Indian Standards, codes and regulations, wherever applicable, shall be adopted and 
adhered to by the Consultant.  In case of such Indian Standards / Codes / Regulations 
being not available in particular areas, applicable and accepted International 
standards shall be followed. 

41.0 EMPLOYER’S RIGHT 

Employer reserves the right for the following:  

i) Rejection of any or all offers without assigning any reason whatsoever. 

ii) Rejection of any offer which is incomplete with regard to the required 
information of Scope of Work. 

iii) Review of the work performed by the Consultant either himself or through 
another Consultant separately appointed by him and asks for any clarification 
and changes / modifications to the work performed by the Consultant.  Such 
changes shall be mutually discussed and agreed upon between the Employer 
and Consultant in his work without any cost and liability to the Employer and 
without any dilution of the responsibility of the consultant. 

42.0 TRAVEL EXPENSES 

The travel expenses incurred by the Consultant’s personnel for journeys to site or 
Employer’s Office or anywhere in connection with the study under Scope of this 
Specification  will be borne by the Consultant and the Employer will not take any 
responsibility whatsoever on this account 

43.0 ACCESS TO CONSULTANT’S OFFICE / WORK SITE 

The authorized representative(s) of the Employer shall be provided access to the 
Consultant’s and/or its Associates premises or to the work site at any reasonable 
time during the currency of this work for expediting, inspection & checking of the 
progress of the Consultant’s work. 
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PFC CONSULTING LIMITED 
(A wholly owned subsidiary of Power Finance Corporation Ltd.  -  

A Government of India Undertaking) 

 

 

VOLUME – III 
 

TECHNICAL SPECIFICATION 

 

Survey & Preparation of Report for “Transmission 
system for evacuation of power from REZ in Rajasthan 
(20GW) under Phase-III Part B1” using Modern Survey 

Techniques 
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TECHNICAL SPECIFICATIONS FOR SURVEY & PREPARATION OF 
REPORT USING MODERN SURVEY TECHNIQUES 

1.0 General Information & Scope of Work 

1.1. The technical specification covers survey including route alignment of transmission 
lines, identification of substation sites and preparation of report for “Transmission 
system for evacuation of power from REZ in Rajasthan (20GW) under Phase-III Part 
B1” allocated to PFCCL by Ministry of Power, Govt. of India for selection of successful 
bidder through Tariff Based Competitive Bidding. The scheme comprises the 
following: 

S. 
No. 

Scope of the Transmission Scheme Capacity/ Km 

1.  Establishment of 2x1500 MVA, 765/400kV & 3x500 
MVA , 400/220 kV pooling station at Bhadla-3 
along with 2x330 MVAr (765kV) Bus Reactor & 
2x125 MVAr (420kV) Bus Reactor 
Future provisions:  
Space for 765/400kV ICTs along with bays: 2nos. 
765kV line bay along with switchable line reactor: 
4nos. 
765kV line bay: 4nos. 
765kV Bus Reactor along with bays: 2 nos. 
400/220 kV ICTs along with bays: 10 nos. 
400 kV line bays: 8 nos. 
400 kV line bays along with switchable line reactor: 
4 nos. 
400 kV Bus Reactor along with bays: 2 nos. 
400 kV Sectionalization bay: 2 nos. 
220 kV line bays: 12 nos. 
220 kV sectionalization bay: 2nos. 

765/400kV 1500 MVA 
ICTs: 2 nos 
(7x500 MVA, including 
one spare unit) 765kV ICT 
bays - 2 nos. 
400/220 kV, 500 MVA ICT 
-3 nos. 
765kV line bays - 2 nos. 
400 kV ICT bays - 5 nos. 
220 kV ICT bays - 3 nos. 
400 kV line bays - 2 nos. 
220 kV line bays: As per 
connectivity granted to 
RE developers (5 no. of 
bays considered at 
present) 330 MVAr Bus 
Reactor-2 nos. 
(7x110 MVAr, including 
one spare unit) 
765kV reactor bay- 2 nos. 
125 MVAr, 420kV bus 
reactor - 2 nos. 
420 kV reactor bay – 2 
nos. 

2.  Fatehgarh-2 – Bhadla-3 400 kV D/c line (Quad 
moose) along with 50 MVAr Switchable line reactor 
for each circuit at both ends of Fatehgarh 2- 
Bhadla-3 400 kV D/c line 

Length – 200 km 400 kV 
50 MVAR switchable line 
reactor –4 nos. 
Switching equipment for 
400 kV 50 MVAR 
switchable line reactor –4 
nos. 

3.  2 nos. of 400 kV line bays at Fatehgarh-2 for 400 kV line bays - 2 nos. 
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The scope of work inter-alia shall include the following:- 

a) Route Alignment in KMZ/KML file on Bhuvan (Indian Geo-Platform of ISRO) / Google 
imagery and Survey of India topographical maps (both in hard & soft copies) to the 
extent required, inter-alia including: 

i) Identification of three alternative route alignments & selection of one optimized 
route alignment in consultation with the Employer i.e. PFCCL. The output (both in 
hard & soft copies) shall be in the form of final route alignment in KML/KMZ file and 
pdf / digitized topographical map (i.e digitized topo sheets of Survey of India) with 
latest details/features including but not limited to forest, revenue area, protected 
area, wildlife infringement, Animal/Bird sanctuary, infringement of endangered 
species habitats, Great Indian Bustard (GIB) area, civil and defense Airports, all rivers, 
sea, coal, mineral areas, mining areas, oil pipe line/underground inflammable pipe 
lines, railway lines, canals, roads, defense setup etc. upto 8 kms on both sides of 
selected route alignment. 

ii) Walk-over Survey of the route alignment (to be finalized in consultation with the 
Employer). 

iii) Preparation of Survey Report including identification and explanation of route 
constraints like Forest, revenue area, protected area, wildlife infringement, 
Animal/Bird sanctuary, infringement of endangered species habitats, GIB area, 
vicinity to civil and defense Airports, major river/sea crossings & coal, mineral mining 
areas, oil pipe line/underground inflammable pipe lines, railway lines, canals, roads,  
defense setup etc.), infrastructure details available enroute, various clearances 
required in the final route alignment, etc. 

Fatehgarh-2 – Bhadla- 3 400kV D/c line 

4.  Bhadla-3 – Sikar-II 765 kV D/c line along with 330 
MVAr Switchable line reactor for each circuit at 
each end of Bhadla-3 – Sikar-II 765 kV D/c line 

Length – 380km 
Switching equipment for 
765 kV 330 MVAR 
switchable line reactor –4 
nos. 
765 kV, 330 MVAr 
Switchable line reactor- 4 
nos. 

5.  2 nos. of 765 kV line bays at Sikar-II 765 kV line bays - 2nos 

 
Note: 

i) Scheme to be awarded after SECI/ /REIA awards first bid of RE project at 
Ramgarh PS/Bhadla-3 PS 

ii) Provision of suitable sectionalization shall be kept at Bhadla-3 at 400kV 
& 220kV level to limit short circuit level 

iii) Powergrid to provide space for 2 nos. of 400 kV line bays along with 
space for switchable line reactors at Fatehgarh-2 S/s 

iv) The line lengths mentioned above are approximate, as the exact length 
shall be obtained after detailed survey. 

v) Developer of Sikar-II S/s to provide space for 2 nos. of 765 kV line bays 
at Sikar- II S/s along with space for switchable line reactors 
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b) Preparation of Survey Report incorporating the details as per Annexure-A. 

c) Initiation of any forest clearance based on survey of final route alignment with the 
concerned Authorities. 

d) Estimation of the land area required for the substations considering the present & 
future scope of the substations specified at Clause 1.1 above including provision of 
staff quarter. Preparation of Single Line Diagram for assessment of land requirement 
including identification of three alternative of sites along with selection of one 
optimized site for the substation in consultation with Employer as detailed in Clause 
4.0 hereinafter. 

e) Preparation of alternative site identification Report & selection of one optimized site 
incorporating the details as per Annexure-B. 

1.2. The quantities indicated in the scope of work are provisional. The final quantities for 
route alignment & survey (quantities in “kms” unit) shall be the route length along 
the optimized route alignment. The route alignment shall be carried out by the 
‘Contractor’, as per the technical specifications stipulated herein. 

1.3. The Contractor must note that the Employer shall not be responsible for loss or 
damage to properties, trees etc. due to contractor’s work during survey. The 
Contractor shall indemnify the Employer for any loss or damage to properties, trees 
etc. during the survey work. 

1.4. The Contractor should note that Employer will not furnish any software or 
topographical maps prepared by Survey of India, but may assist in obtaining these by 
providing letters of recommendations, if required, to concerned authorities. 
Contractor shall have to use original licensed version of the software (not the beta 
version). Contractor shall give along with their bid, the 
confirmation/comments/observation in respect of all clauses of technical 
specification. 

1.5. The work shall be carried out by the contractor using modern surveying techniques. 
The contractor shall indicate in his offer, the detailed description of the procedure to 
be deployed. The details of the equipment & facilities including softwares for image 
processing, etc. available with the Contractor or his associates shall also be furnished 
with the bid. 

1.6. It shall be the responsibility of the Contractor to obtain required permissions from 
various authorities/agencies (if required) for carrying out survey work. Employer will 
facilitate by way of issuing authorization letter to the Contractor. 

1.7. Any other activity not specifically mentioned in this specification but required for 
successful completion of the scope of work shall be deemed included in the scope of 
the Contractor, without any cost implication to the Employer. 

1.8. Location Details 
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The bidders may visit the site to acquaint themselves with the terrain etc. For this 
purpose or for any other clarifications, they may contact the Employer at the 
following address: 

Mr. Sanjay Nayak 

General Manager, 

PFC Consulting Limited, 

9th Floor, A-Wing, Statesman House,  

Connaught Place, New Delhi-110001 

Email: sanjaynayak@pfcindia.com  

Ph.: (011) 23443996, Fax: (011) 23443990 

2.0 Route Alignment of Transmission Line 

2.1 Route Alignment shall be done using Bhuvan/ Google imagery and Survey of India 
topographical maps (scale 1:50,000). In case the required Survey of India maps are 
available in digitized form, the same shall be procured and used by the contractor. 
The contractor shall identify & examine three alternative route alignments and 
suggest to the Employer the optimal route alignment between the terminal points. 

2.2 Requirement of Transmission Line Routing 

2.2.1 The alignment of the transmission line shall be most economical from the point of 
view of construction (i.e. supply, erection and commissioning) and maintenance.  

2.2.2 The line routing should avoid large habitations, densely populated areas, scheduled 
areas, forest/national park/wildlife infringement/GIB/Animal/Bird sanctuary, 
infringement of endangered species habitat, vicinity to civil and defense Airports, 
major river/sea crossings & coal/ mineral mining areas, oil pipe line/underground 
pipe line/land slide prone areas, firing range, coastal regulation zones, inflammable 
pipe lines etc. to the extent possible. In case it is not possible to avoid the forests or 
areas having large trees completely, then keeping in view the overall economy, the 
route should be aligned in such a way that cutting of trees is minimum. 

2.2.3 Routing of transmission lines shall be done in accordance with CEA (Technical 
Standards for Construction of Electrical Plants and Electric lines) Regulations 2010 
and subsequent amendments, and relevant IS codes. 

2.2.4 The route should have minimum crossings of Major river, Railway lines, 
National/State highways, overhead EHV power line and communication lines. 

2.2.5 The number of angle points shall be kept to a minimum. 

2.2.6 The distance between the terminal points specified shall be kept shortest possible, 
consistent with the terrain that is encountered. 

2.2.7 Creeks, Marshy and low lying areas, river beds and earth slip zones shall be avoided 
to minimize risk to the foundations. 

2.2.8 It would be preferable to utilize level ground for the alignment. 

mailto:sanjaynayak@pfcindia.com
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2.2.9 Crossing of power lines shall be minimum. Alignment will be kept at a suitable 
distance from power lines to avoid induction problems on the lower voltage lines. 

2.2.10 Crossing of communication line shall be minimized and it shall be preferably at right 
angle. Proximity and parallel route with telecom lines shall be avoided to eliminate 
effect of induction in the telecom lines. 

2.2.11 Areas subjected to flooding such as Nalah shall be avoided. 

2.2.12 Restricted areas such as civil and military airfield and shooting ranges shall be 
avoided. Care shall also be taken to avoid aircraft landing approaches. 

2.2.13 All alignment should be easily accessible both in dry and rainy seasons to enable 
maintenance throughout the year. 

2.2.14 Certain areas such as quarry sites, tea, tobacco and saffron fields and rich 
plantations, gardens & nurseries which would cause problems in acquisition of right 
of way and construction and maintenance activities, should be avoided. 

2.2.15 Angle points should be selected such that shifting of the point within 100 m radius 
shall be possible at the time of construction of the line.  

2.2.16 The areas requiring special foundations and those prone to flooding should be 
avoided. 

2.2.17 For examination of the alternatives & identification of the most appropriate route, 
besides making use of information/data/details available/extracted through Survey 
of India Topographical maps, the contractor shall also carryout reconnaissance/ 
preliminary survey for verification & collection of additional information 
/data/details. 

2.2.18 The contractor shall propose no. of pile/special foundations if required, for crossing 
of major river spans/large waterbodies and such crossings should be preferably 
through the narrowest width of the river/waterbody. The contractor shall propose 
any type of pile or special foundation required during routing of the line.  

2.2.19 The contractor shall submit his preliminary observations & suggestions along with 
various information/data /details collected and also processed satellite imagery 
data, scanned topographical map data marked with the alternative routes etc. The 
final evaluation of the alternative routes shall be conducted by the contractor in 
consultation with Employer’s representatives and optimal route alignment shall be 
proposed by the contractor. Site visit and field verification shall be conducted by the 
contractor for the proposed route alignment. 

2.2.20 The route of the transmission line shall be recorded using GPS/DGPS of positional 
accuracy less than 3m. The co-ordinates of all the angle points as well as other 
important crossings, landmarks etc. shall be recorded using GPS instrument. The 
details such as legends, project description, direction marker etc shall be with white 
background. 
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2.2.21 Wind Zone map of NBC-2016 and amendment thereof and if data available, from 
local metrological department is to be referred for identifying wind zone of the 
terrain through which the line traverses. Wind zone of every section (between 
consecutive angle points) of the line is to be indicated in the final report. Further, for 
transmission line sections passing within a distance of 50 km from the boundary of 
two wind zones (indicated in NBC map), higher of the two wind zones shall be 
considered for such sections. 

3.0 Tower Scheduling 

The tower schedule shall include details of all the towers of the transmission line. 

3.1 The following shall be borne in mind 

a) Span 

The maximum length of a section shall not exceed 15 spans or 5 Km in plain terrain 
and 10 spans or 3 km in hilly terrain. Further, in case of line traversing through 
cyclone prone area i.e areas upto 60 km from coast, the maximum length of a 
section shall not exceed 10 spans or 3 km, in order to reduce the failure of such 
towers in coastal areas due to cascading effect. A section point shall comprise of 
tension point with DB/B type or DC/C type or DD/D type towers as applicable. The 
normal span shall be considered as 350 m for 220 kV, 400 m for 400 kV lines and 
400m for 765 kV lines. Right of Way shall be as per statutory guidelines. 

b) Railway Crossings 

All the railway crossings enroute the transmission line shall be identified by the 
Contractor. The crossings shall be supported on DD/D type towers on either side. 
The crossing span will be limited to 300 meters. The crossing shall normally be at 
right angle to the railway track. No crossing shall be located over a booster 
transformer, traction switching station, traction sub-station, Overlap Section or a 
track cabin location in an electrified area. Clearance between the overhead line and 
railway track shall be in accordance with the Regulations for Power Line Crossings of 
Railway Tracks laid down by the Railway Authorities. 

c) Sea/River/canal/lake/Crossings 

Suitable type of suspension/tension tower shall be used for crossings. Navigable or 
non-navigable river is to be identified. For non-navigable river, clearance shall be 
reckoned with respect to highest flood level (HFL). HFL and distance of the nearest 
recorded HFL point from the river crossing to be provided. Span and name of the 
river to be provided. For lake, reservoir, canal, & large water body crossing, crossing 
span to be provided alongwith Full Reservoir Level (FRL) wherever applicable. For 
line passing/crossing through sea, High tide level (HTL) to be provided. 

d) Power line Crossings 

For power line crossing following points shall also be applicable: - 

i) For power line crossing of 400 kV or above voltage level, large angle & dead 
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end towers (i.e. D/DD/QD) shall be used on either side of power line crossing. 

ii) For power line crossing of 132 kV and 220 kV (or 230 kV) voltage level, angle 
towers (B/C/D/DB/DC/DD/QB/QC/QD) shall be used on either side of power 
line crossing depending upon the merit of the prevailing site condition and 
line deviation requirement. 

iii) For power line crossing of 66 kV and below voltage level, suspension/tension 
towers shall be provided on either side of power line crossing depending 
upon the merit of the prevailing site condition and line deviation 
requirement. 

e) Telecommunication Line Crossings 

The angle of crossing shall be as near to 90 degree as possible. However, deviation to 
the extent of 30 degree may be permitted under exceptionally difficult situations. 

f) Crossing of wildlife/ eco sensitive zones 

I. During the survey work of transmission lines (upto 400 kV level) which are 
passing through wildlife/ eco sensitive zones, the possibility of stringing 
the transmission line on available transmission corridor (i.e. vacant 
circuits) of existing multi circuit transmission lines, if any, traversing 
through the same wildlife/eco sensitive zone shall be explored by the 
surveyor and the coordinates of these existing transmission line towers 
shall be provided in the report. The details of route considering these 
multi circuit transmission towers for the wildlife/eco sensitive area shall 
be included as an alternative in the survey report. 

II. For the transmission lines upto 400 kV level which are passing through 
wildlife/ eco sensitive zones, the survey work for towers located in such 
sections shall be done considering Multicircuit (4 circuits) configuration of 
same voltage level. The top cross arms of these multi-circuit towers shall 
be used for stringing initially & the balance cross arms shall be made 
available for stringing of any future transmission line (inter-state or intra-
state) passing through the same wildlife/ eco sensitive zone. 

g) Crossing of Petroleum/Gas lines 

I. No tower footing/structure of an overhead line of voltage 33 kV or 
above/HVDC shall be closer than 25 meters from the edge of the Right 
of Way (ROW) of a Petroleum/National Gas Pipeline. 

II. Wherever overhead line of voltage 33 kV or above/HVDC shall intend 
to cross the Right of Way (RoW) of Petroleum/natural Gas Pipeline, 
the angle of crossing of overhead line with respect to the pipelines 
shall preferably be right angles, but the crossing angle shall not be less 
than 75 degrees in any case. 

3.2 Clearance from Ground, Building, Trees etc. 
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Clearance from ground, buildings, trees and telephone lines shall be provided in 
conformity with the CEA (Measures relating to Safety and Electric Supply) 
Regulations, 2010, as amended. 
 
The contractor shall also intimate the Employer, his assessment about the likely no. 
of trees required to be cut during execution stage. This assessment shall be done 
considering prevailing practices/ guidelines local regulation and other enquiries from 
local authorities. 

3.3 Survey Report 

3.3.1 Each angle point location with angle of deviation, elevation above MSL shall be 
shown with detailed sketches showing existing close-by permanent land marks such 
as specific tree(s), cattle shed, homes, tube wells, temples, electric pole/tower, 
telephone pole, canal, roads, railway lines etc. The relative distance of land marks 
from the angle points and their bearings shall be indicated in the sketch. These 
details shall be included in the survey report in tabular format alongwith sketches. 

3.3.2 Information w.r.t. infrastructure details available enroute, identification and 
explanation of route constraints, etc shall also be furnished in the Survey report  

3.3.3 All observations which the Contractor thinks would be useful to the construction of 
the transmission lines mentioned under scope of work are to be reported. 

3.3.4 Some portions of the line may require clearance from various authorities. The 
Contractor shall indicate the portion of the line that requires clearance and the name 
of concerned organizations such as local bodies, municipalities, P&T (name of circle), 
Inland navigation, Irrigation Department, Electricity Boards and Zonal railways, 
Divisional Forest Authorities, Civil & defense airports, sea ports, defense areas etc. 
from whom the clearance is required. 

3.3.5 The Transmission Line may encounter snowbound areas and may also pass through 
elevations of above 1000 m above mean sea level (MSL). Contractor shall provide 
details of minimum & maximum elevations above mean sea level of the route 
alignment. The line sections which may be affected in snowbound areas to be 
indicated in the report. 

4.0 Sub Stations 

4.1 The contractor shall estimate and verify the requirement of land for the present & 
future scope of the substations mentioned at clause 1.1, including provision of staff 
quarters and for this purpose. The contractor shall prepare a Single Line Diagram for 
the Sub-station in order to assess the requirement of land in consultation with the 
Employer. The contractor shall identify a minimum of three sites of adequate size for 
sub-station. The optimum location of sub-station shall be finalized in consultation 
with the Employer. The Contractor shall estimate the cost of the proposed site 
keeping in view the area required (including provision of staff quarters) and the 
prevalent rate/acre for various types of land, which shall also be separately 
indicated. The details as per Annexure-A & B shall be furnished for each of the 
proposed alternative sites of the sub-station. Contractor shall provide details of 
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elevations above mean sea level of the all three alternative sites of the Substation. 
GPS co-ordinates of the corners of the substation sites shall also be included in the 
report. 

4.2 Selection of Substation site criteria:  

4.2.1 Preferably fairly levelled land and nearness to motorable road. 

4.2.2 Away from vicinity of rivers, sea coast, creeks, marshy lands and area of subsidence. 

4.2.3 HFL of the nearest river or FRL of the nearest dam/reservoir to be provided and 

distance from such water body to be indicated. 

4.2.4 Avoiding forest land, scheduled areas, vicinity to airports, any  land belonging to 

authorities like railways, highways, mining, oil, defense, educational institutions, 

religious institutions,, hospital , etc. 

4.2.5 Area subjected to flooding and higher water accumulation should be avoided. 

4.2.6 Indicative level (Altitude above MSL) of the site and nearest motorable road to be 

indicated. 

4.2.7 Size of the land for the proposed site shall preferably be rectangular and shall 

preferably have at least three side open for line corridors. 

4.2.8 Area with religious structures such as graveyard, temple, mosque etc. should be 

avoided. 

4.2.9 Approach road to the site shall be suitable for transportation of the heaviest 

equipment of the sub-station i.e. Transformer, Reactor etc.; Requirement of 

strengthening of bridges/culverts, if required, needs to be indicated in the Report.  

5.0 Statutory Regulations and Standards 

5.1 Statutory Regulations 
 
The Contractor is required to follow local statutory regulations stipulated in 
Electricity Act 2003, CEA (Measures relating to Safety and Electricity Supply) 
Regulations 2010, CEA (Technical Standards for Construction of Electrical Plants and 
Electric Lines) Regulations 2010, Railway Regulations, Defence /Civil aviation 
guidelines, MoEF guidelines, Inland Water Authority of India/CWC Regulations etc. as 
amended from time to time and other applicable local rules and regulations. 

6.0 Completion Period for Survey using Modern Survey Techniques and preparation of 
report  

6.1 Submission of alternative Route Alignment for Transmission Line and finalization of 

Route Alignment for Transmission Line and Estimation of land requirement and 
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identification of alternative sites for substation as per Annexure-A & B in 

consultation with the Owner within one (1) week from the date of LoA. 

6.2 Walk over survey of the optimized route and submission of Draft Reports (three 

copies) including the details of the substations and incorporating details as per 

Annexure-A & B within two (2) weeks from the date of LoA. 

6.3 The consultant shall submit five (05) copies of final report, both in soft and hard 

copies, in English language within four (4) weeks from the date of the Letter of 

Award (LoA).       

6.4 Following activities till the award of work to Transmission Service Provider   

i) Initiation of forest clearances, including preparation & filing of application and 
follow-up/co-ordination with the concerned Authorities. 

ii) Initiation of land acquisition for substation including preparation & filing of 
application and follow-up/co-ordination with the concerned Authorities. 

7.0 Deliverables: 

All the deliverables, as mentioned in this clause and Technical Specifications 

(Volume-III) shall be submitted. 

7.1 The Contractor will submit progress report for all the works/ studies/ survey every 

fortnight as per the format mutually agreed upon. 

7.2 The Contractor will submit three (03) copies of the draft report with requisite plans 

& drawings in English language. The Contractor is also required to submit geotagged 

photographs of each Angle point (AP). 

7.3 The Contractor will submit five (05) copies of Final Report (high quality printout) 

with requisite plans & drawings in English language. The Final Report should be 

submitted within seven (07) days after comments of Employer on draft Report. The 

final report and drawings (both hard copy as well as soft copy) shall also include the 

GPS coordinates of selected points of the final route as per specifications. 

7.4 Soft copy shall also be submitted for the Report along with drawings. 

7.5 All raw data for all the studies/ reports/ surveys shall also be submitted. 

7.6 All reports shall be submitted in A4 size sheets with font size 12, properly bound and 

printed using good quality paper & material. Map/sketch shall be provided in 

appropriate size sheets. 

7.7 Any other deliverable as per scope of work defined in Technical specifications 

(Volume-III).  
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Annexure - A 
 

Content of Work for Report 
 

Description 

1. Project Highlight 

2. Brief Background  

3. Scope of Work 

4. Complete project profile of the project giving technical parameters of the 

Transmission System & equipment.  

5. Metrological data like temp., humidity, rainfall, type of terrain, max. altitude, 

snow zone, wind zone, &pressure.  

6. DETAILS RELATED TO TRANSMISSION LINE  

Survey Report covering the scope of work detailed in the specification with all 

maps & other enclosures including details of the following enroute the 

transmission line:  

a) Places of Archaeological importance, river (navigable or non-navigable), 

lakes, reservoir, canal, large waterbody, streams, Estuary, sea, hills/ 

mountains, coal, mineral mining areas, oil pipe line/underground 

inflammable pipe lines etc.  

b) Places of Historical, Cultural, Religious or Tourist importance 

c) Defense installation/ vicinity to civil and Airports/Seaports/ shooting 

ranges 

d) Railway /Highway Crossings 

e) Power Line / Telecom Line Crossings 

f) Land Availability (if required for acquisition)  

i) Extent of land available  

ii) Land use pattern (agricultural, barren, forest etc.) 

iii) Land ownership (Govt. Pvt., tribal, non-tribal etc.) 

g) Environmental and social aspect 

i) Forest Involvement (revenue, protected etc.) / Clearance 

ii) Social Issue / R&R Measure 

iii) wildlife infringement 

iv) Animal/Bird sanctuary 
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v) infringement of endangered species habitat 

vi) national park 

vii) GIB area (Priority/Potential area) 

h) Creeks, Marshy and low-lying areas 

i) No. of pile/special foundations 

j) Angle point location with angle of deviation, GPS coordinates, section 

length, cumulative length, crossing details, elevation above MSL, wind 

zone, snow zone 

k) Circle rate of land, cost of Crop & Tree compensation  

l) Pollution level, section wise as per available pollution map  

m) Any other details relevant to the route.  
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Annexure - B 
 
Information Required for Substation Sites 

 

S. 
No. 

Criterion Site-I Site-II Site-III Remarks 

1.0 Land Co-ordinates     

a) Corner 1     

b) Corner 2     

c) Corner 3     

d) Corner 4     

e) ------------     

1.1 Size (Acre) (Mtr x Mtr)     

1.2 Govt. /Private/Forest land     

1.3 Agriculture/Waste land     

1.4 Development     

1.5 Approximate cost     

a. Circle rate per acre 
    

b. Market rate per acre     

c. Approx. cost of the land     

1.6 Type of soil     

1.7 No. of Owners     

1.8 Environment/Pollution in the vicinity     

1.9 Location with reference to nearest 
town 

    

1.10 H.F.L. Data     

1.11 Diversion of Nallah/Canal required     

1.12 Slope     

1.13 Approximate Extent of leveling     
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S. 
No. 

Criterion Site-I Site-II Site-III Remarks 

required (in meter) 

1.14 Land acquisition feasibility     

1.15 Rate of Govt. Land     

1.16 No. of Owners     

1.17 Extent of approach     

1.18 Planned/unplanned development     

1.19 Size of sites (m x m)     

1.20 No. of families to be displaced     

1.21 Level of site with reference to road 
level 

    

a. Level of road     

b. Level of site     

1.22 Distance from sea shore     

1.23 Approach     

2.0 Obstacles in reaching site     

2.1 Nearby main road     

2.2 Length of approach road to be 
constructed 

    

2.3 Name of nearest airport     

2.4 Name of nearest Rail head     

2.5 Availability of ground water     

2.6 Availability of transmission corridor 
(Three /four sides)  

    

2.7 Existence of structures/dwelling units 
in the land of the proposed site  

    

2.8 Availability of disposal of rain/storm 
water  
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S. 
No. 

Criterion Site-I Site-II Site-III Remarks 

2.9 Crops grown and types (Multi-
crop/single crop) 

    

2.10 Distance from main road     

2.11 Nearest railway station (BG/MG)     

2.12 Unloading facility at railway station     

2.13 No. of Culverts required for approach      

2.14 Nearest EHV line     

2.15 Length of line between this site & 
nearest substation for construction 
power at 33/11kV 

    

2.16 Frontage for line take off     

2.17 Telephone/Telegraph line     

3.0 Community Facilities     

3.1 Drinking Water     

3.2 Drainage     

3.3 Distance from 

a. Post Office 

b. Telephone 

c. School 

d. Market 

    

3.4 Security     

3.5 Availability of construction water     

3.6 Availability of drinking water     

4.0  Seismic zones     

5.0 Others     

6.0 Recommended Site  

 


