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E-Tender Notice No. 04/22-23/SA/Khavda April 06, 2023

PFC Consulting Ltd. invites E-Tenders for appointment of Technical Consultant for Survey &
Preparation of Report for Inter State Transmission System for “Transmission System for
evacuation of additional 7 GW RE Power from Khavda RE Park under Phase-Illl Part B”

a) | Tender Id As displayed on e-procurement portal
https://gem.gov.in

b) | Opening date of Tender downloading | April 06, 2023 from 14:00 hrs. (IST)

c) | Submission date of E-bids April 17, 2023 from 14:00 hrs. (IST)

d) | Opening of E-bids (Technical) April 17, 2023 from 14:30 hrs. (IST)

e) | Opening of E-bids (Financial) To be intimated to Technically Qualified Bidders
Note:

1. Tender Notice and Tender Document are available on PFC Consulting Limited (PFCCL)
website and can be downloaded from https://www.pfcclindia.com or from the e-
procurement portal https://gem.gov.in. All future Information viz. corrigendum
/addendum/ amendments etc. for this Tender shall be posted on the PFC Consulting Ltd.
website and said e-procurement portal only.

2. The bidder shall bear all costs associated with the preparation, submission of bid,
participation in bidding process including cost of registration with the said e-
procurement portal, if any. PFCCL in no way will be responsible or liable for these costs
regardless of the conduct or outcome of the bidding process.

3. Bidders are advised to start the registration process on the e-procurement portal as it
may take a few days so as to avoid any delay in bid submission (upload) stage. Bidders
may visit the said e-procurement portal for further details.
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BID INVITATION LETTER

Ref: 04/22-23/SA/Khavda April 06, 2023

Subject: Request for an offer for Consultancy Services Package for Survey and Preparation
of Report for “Transmission System for evacuation of additional 7GW RE Power
from Khavda RE Park under Phase-Ill Part B” - using Modern Survey Techniques.

Dear Sir,

Ministry of Power (MoP) has initiated a scheme for development of Transmission Projects
through private participation in India through Tariff Based Competitive Bidding (TBCB)
Guidelines. The objective is to develop large capacity transmission system in India and attract
potential investors including private participants for developing such projects. To do this, Shell
companies have been formed as subsidiaries of PFCCL (herein after called “Employer”) to obtain
all requisite clearances till the stage of tariff based bidding.

Online bids are invited in single stage two part system (Technical bid & Price bid) only from the
firms empanelled by PFCCL under Area Code ‘3(E)(i) or ‘3(E)(ii)’ in respect of survey and
preparation of report for “Transmission System for evacuation of additional 7 GW RE Power
from Khavda RE Park under Phase-lll Part B ”. The Scope of Work is indicated in Volume-IIl of
this document. The eligibility criteria, deliverables, selection procedure and criteria, terms of
payment, terms and conditions etc. are given below:

1.0 ELIGIBILITY CRITERIA

i) The Consulting Organization (Bidder) should have been empanelled with PFCCL
under Area Code ‘3(E)(i)’ or ‘3(E)(ii)’. The empanelled Consulting Organization with
PFCCL shall be evaluated solely on its own credentials for meeting the eligibility/
qualifying criteria and not on the credentials of any other organization.

ii) The firms should have completed at least one assignment of survey and
preparation of report for 765 kV and/or higher voltage level of minimum 304 km
transmission line length along with establishment of 765 kV and/or higher
voltage level switching station /substation during the period from Indian FY 2017-
2018 till seven (07) days prior to bid submission date.

The Bidder is required to submit the documentary proof for meeting the above eligibility
criteria as per the format enclosed at Annexure-I to Schedule-2 of Covering Letter.
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2.0

3.0

4.0

5.0
51

CONTENTS OF BID DOCUMENTS

The following documents are enclosed along with this bid invitation letter for your
quotation purposes:

i) Bid Proposal Sheets (Volume- 1)
ii) Conditions of Contract (Volume-II)

iii) Technical Specification including Scope of Work for Survey and Preparation of Report
for “Transmission System for evacuation of additional 7GW RE Power from Khavda
RE Park under Phase-lll Part B” (Volume-lIl).

PERIOD OF ENGAGEMENT

The period of engagement would be four (04) weeks from the date of Letter of Award
(LoA) however; the completion of assignment shall be till the award of work to
Transmission Service Provider (TSP) by PFCCL.

The Consultant is expected to be associated with the project for a considerable period
and they should be able to extend the services as and when required which may not be
in a continuous manner.

BASIS OF PRICE OFFER

The price offer shall be for the assignment as per Schedule-4 of Bid Proposal Sheet and
shall remain firm throughout the period of contract. Quoted price will be on lump sum
basis inclusive of taxes and duties, all travel, and stay, out of pocket expenses, cost of
producing documents etc. and Employer will not be required to pay and/or reimburse
anything over and above the price quoted. However, the applicable Goods and Services
Tax shall be paid over and above the basic quoted price at applicable rates on the date(s)
of payment(s). In the event of an award of contract, Income Tax at source will be
deducted by Employer as per law and Tax Deduction at Source certificate shall be issued
to the Consultant by Employer.

All related travel expenses incurred by the Consultant’s personnel for journeys to site or
Employer’s Office or anywhere in connection with the consultancy services/study under
Scope of this Specification will be borne by the Consultant and the Employer will not
take any responsibility whatsoever on this account.

SUBMISSION OF BID

Bid shall consist of two parts "Technical Proposal” and "Financial Proposal" and should
be duly submitted online using the e-Procurement Portal https://gem.gov.in/ online on
or before 14:00 hrs. (IST) on April 17, 2023.

Note: The following documents shall be necessarily enclosed/ attached along with the
Technical Proposal. A bid shall not be considered as complete/ responsive without any
of these documents:
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5.2

53

6.0
6.1

6.1.1

i) Details of Past experience of the firm as per format provided at Annexure-I to
Schedule-2 of Bid Proposal sheets.

ii) Documentary evidence in support of past experience.

iii) The proposed methodology and work plan in responding to the Scope of Work
as per format provided at Annexure-Il to Schedule-2 of Bid Proposal sheets.

iv) The curriculum vitae of Team Leader and each Team member proposed to be
deployed for the assignment as per format provided at Annexure-lll of
Schedule-2 of Bid proposal sheets.

v) Name and contact information of the Team Leader for the assignment.

vi) Authorization Letter in favor of the authorized signatory as per format provided
at Schedule-3 of Bid proposal sheets.

PFCCL may call for any clarifications/ information if required.

The Financial Proposal should contain the detailed price offer for the consultancy
services as per Schedule-4 of Bid proposal sheet. PFCCL may call for any clarifications/
information if required.

Bidders are instructed not to approach via e-mail, fax, and telephone or contact any
official in PFCCL as regards to this bid after the submission of the bids, apart from
communications by PFCCL in writing, and bid of a bidder doing so shall be summarily
rejected.

BID OPENING AND EVALUATION OF PROPOSALS
Opening of Technical Proposal

The "Technical Proposal" will be opened online on April 17, 2023 at 14:30 hrs. (IST) in
the presence of the authorized representatives of the bidders, who wish to be present.

Technical Proposal Evaluation
The Technical evaluation would be in two parts:

Completeness of bid with respect to the bidding document
i) The Bidder should be empanelled with PFCCL under Area Code ‘3(E)(i)’ or
‘3(E)(ii)’

ii)  The Technical Proposal should contain all documents mentioned at Para 5.1
above, duly filled and signed by authorized signatory.

iii) The Bidder should agree to the entire scope of work and deliverables. No
proposal for part scope of work will be considered.

iv)] The Bidder should submit Authorization Letter in favor of the authorized
signatory signing and submitting the Bid as per Schedule-3.
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v)  There should be no deviations from any or all the contents of the bidding
documents or conditional or alternate bids.

vi) Adequacy of the proposed methodology and work plan in responding to the
Scope of Work as per Annexure-ll to Schedule-2 of Bid Proposal Sheet
(Volume-l).

vii) Details of past experience are to be provided in Technical Bid as per format
provided at Annexure-l to Schedule-2 of Bid Proposal Sheet (Volume-I).

viii) Documentary evidence (e.g. work Order/Letter of Award/Lol/Purchase Order
etc. along with Client’s certificate for successful completion of the assighnment/
Copy of final milestone invoice & receipt of payment against final milestone) to
be provided in support of past experience.

ix)  Details of composition of Team proposed to be deployed are to be provided in
Technical bid as per format provided at Annexure-lll to Schedule-2 of Bid
Proposal Sheet (Volume-l).

PFCCL may call for any clarifications/ information if required.

Bid of any firm not meeting any or all the above criteria, the technical evaluation of the
firm will not be carried out and the bid shall be rejected out rightly.

B. Evaluation of experience of the firm: Maximum 100 Marks

The bidder’s relevant experience from Indian FY 2017-2018 has been considered. For this
purpose, the relevant experience of the firm has been considered seven (07) days prior
to the last date of bid submission deadline. Experience of the bidders would be
evaluated on the following basis:

i) No. of assignments completed: The firms should have completed at least one
assignment of survey and preparation of report for 765 kV and/or higher voltage level
of minimum 304 km transmission line length along with establishment of 765 kV
and/or higher voltage level switching station /substation during the period from Indian
FY 2017-2018 till seven (07) days prior to bid submission date.

Max Marks 70 (The marks will be allocated as follows: One assignment = 60 marks, Two
assignments = 65 marks, Three assignments or more = 70 marks)

ii) Adequacy of the proposed methodology and work plan in responding to scope of work
and deliverables. Max Marks 30

PFCCL reserves the right to seek clarifications during the evaluation process of the
Technical proposal.

The Bidder obtaining 75 marks or more would be regarded as technically qualified
Bidder and considered for opening of “Financial Proposal”. Financial Proposal of non-
qualified Bidders will not be opened online.
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6.2

6.3

7.0

8.0

9.0
9.1

9.2

9.3

Opening of Financial Proposal

The “Financial Proposal” would be opened online only for the technically qualified
bidders. The date and time of opening of the “Financial Proposal” of the technically
qualified bidders will be intimated to all technically qualified bidders. The Financial
Proposal will be opened online.

Financial Proposal Evaluation
Financial Proposals of only such bidders will be opened online who have been declared
technically qualified. Financial Proposal of other Bidders will not be opened.

The assignment will be awarded to the technically qualified bidder who has quoted
lowest lump sum price, in Indian Rupees, without condition(s) or alternate price bid.
Conditional Financial Proposals will be rejected outright. The applicable Goods and
Services Tax shall be paid over and above the basic quoted price at applicable rates on
the date(s) of payment(s).

In case of more than one bidder at L1 price, the Assignment will be offered to the bidder
quoting L1 price and obtaining the highest marks in the technical evaluation.

VALIDITY OF BID

Bidders shall keep their Bids/ Quotations valid up to 120 (One Hundred and Twenty)
days from the date of submission of bid. Bidders may be required to further extend the
validity of Bid as per the requirement of PFCCL.

CONTRACT PERFORMANCE GUARANTEE (CPG)

In the event of an award, the successful bidder, within ten (10) days of receipt of Letter
of Award (LoA) from Employer, will be required to arrange submission of CPG in the
form of a Bank Guarantee (BG) or equivalent mode like Demand Draft to Three (03)
Percent of the contract value. The CPG/ BG should be as per Performa (will be given to
the successful bidder) and should be kept valid up to twelve (12) months from the date
of issue of Letter of Award (LoA).

CONTRACT AGREEMENT

In the event of award, the selected bidder (“Consultant”) will be required to enter in to
a Contract Agreement with the PFCCL within 10 (ten) working days from the date of the
Letter of Award (LoA) or within such extended time, as may be granted by the PFCCL.
PFCCL shall provide the pro-forma of the Contract Agreement.

Formal Contract Agreement will be executed on Non-judicial stamp paper of Rs. 100/-
(Rs. One Hundred only) as per the format provided by PFCCL. Two sets of Non-Judicial
Stamp papers of Rs.100/- each and water mark papers to be purchased by the
Consultant from Delhi State.

The Agreement will be signed in two originals and the Consultant shall be provided with
one signed original Agreement.
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9.4

9.5

9.6

10.0
10.1

10.2

10.3

11.0

111

11.2

11.3

11.4

Note:

11.5

The date of execution of the contract agreement in no case shall alter the date of start
or completion period of the work.

Till the time a ‘Contract Agreement’ is prepared and executed, the Letter of Award shall
be read in conjunction with the Bidding Documents and will constitute a binding
contract.

The executed Contract Agreement may only be amended or supplemented by a written
agreement between the parties.

TERMS OF PAYMENT:

Forty (40%) Percent of the contract value shall be paid after submission and acceptance
of Draft Project Report.

Thirty (30%) Percent of contract value shall be paid after submission & acceptance of
the Final Report.

Thirty (30%) Percent of contract value shall be paid after completion of the assignment
as detailed in the Technical Specification (Volume-lll) to the satisfaction of the
Employer.

DELIVERABLES:

The Consultant is required to submit the following deliverables in line with the time
schedule indicated against each deliverables:

The Consultant shall submit progress report for all the works/ studies/ survey every
week as per the format mutually agreed upon.

The Consultant shall submit alternative Route Alignment for Transmission Line and
finalization of Route Alignment for Transmission Line and Estimation of land
requirement and identification of alternative sites for substation as per Annexure-A & B
in consultation with the Employer within one (01) week from the date of LoA.

The Consultant shall submit walk over survey of the optimized route along with three
(03) copies of Draft Reports including the details of the substations and incorporating
details as per Annexure-A & B within two (02) weeks from the date of LoA.

The Consultant shall submit five (05) copies of final report, both in soft and hard copies,
in English language within four (4) weeks from the date of LoA.

i) Final report, if required, to be submitted in regional language for clearances or
any other purposes, shall also be the responsibility of the consultant.

ii) All raw data for all the studies/ reports/ surveys shall also be submitted.

iii) All reports shall be submitted in A4 size sheets and all drawings on AO size
sheets. All drawings shall be properly bound and printed on good quality paper.

Preparation and filing of application for obtaining forest clearance, if any, from the
concerned Authorities.
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11.6

11.7

12.0

i)

vi)

vii)

viii)

Initiation of land acquisition for substation including preparation & filing of application
and follow-up/co-ordination with the concerned Authorities.

There may be any other deliverables, which are not specifically mentioned above but
may be required for successful completion of the assignment. The Consultant shall have
to provide such deliverables, as may be desired by PFCCL during the course of the
assignment for the successful completion of the assignment to its satisfaction.

OTHER TERMS & CONDITIONS:

The financial proposal by the bidders shall be in Indian Rupees as per format enclosed
with no escalation at any stage during or after the completion of the assignment for any
reason whatsoever.

The Consultant shall make available the services of the identified personnel as may be
required for successful execution of the assignment and or as may be required by PFCCL
on specified dates, venues and time in order to meet the obligations of PFCCL.

All claims shall be raised by the Consultant as per the terms of payment after being due,
and would be accepted for payment based on satisfactory progress and quality of the
work at the sole discretion of the competent authority.

In case there is a delay by the Consultant in accomplishing the deliverables which in the
opinion of PFCCL is attributable to the Consultant, PFCCL reserves the right to get such
specific work(s) done through any other Agency (ies) at the risk and cost of the
Consultant for timely completion of the deliverables.

In case the performance of the proposed team member(s) is not satisfactory, the
Consultant will be asked to change/replace the team member(s) within three (03) days
of receipt of such request from PFCCL with a member acceptable to PFCCL.

Any change in the list of key personnel submitted with the bid shall be made only with
the prior approval of CEO, PFCCL or as may be requested by CEO, PFCCL.

PFCCL with the approval of CEO, can cancel the contract at any stage of the work, in case
it is found that the knowledge of a team/team member(s) and or his/her performance is
not satisfactory, any information given at the time of submission of the bid is found to
be incorrect.

Given the nature of the work being entrusted, the successful bidder firm would have to
give an undertaking to the effect that the contents/ essence of any reference/
documents given would not be disclosed to any third person without the express
approval of PFCCL, failing which the engagement of the firm would be terminated.

If due to any reason or decision of the Govt. /Client, the Assignment is dropped and the
Consultant is directed to discontinue work, the “Drop Dead Fee” would be limited to the
payments received by the Consultant and the claims already raised, as per the payment
terms relating to the Assignment, till the point of calling off the Assignment or as
mutually agreed.
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x)  Conflict of Interest: Consulting organization or their Partners / any other Employee or
Associate would not be hired for any work whose interests are that in conflict with their
prior or current obligations to the other organizations, or that may place them in a
position of being unable to carry out the work assigned to them at any point of time
during the currency of engagement by PFCCL or above all enable them to pose a threat
to PFCCL’s consulting business in future. Without limitation on the generality of the
foregoing, Consulting organizations would not be hired, under the circumstances set
forth below:

a) Consulting organizations that have business or family relationship with member(s) of
PFC’s and/or PFCCL’s employees or persons positioned in or on the Board of these
two organizations by whatever process would not be engaged. A declaration to this
effect would be given by the organization when being engaged, and if found
incorrect, the Consulting organizations would be debarred from any further
engagement by PFCCL ever.

xi)  The Consultant shall keep PFCCL, both during and after the term of this Contract, fully
and effectively indemnified against all losses, damage, injuries, deaths, expenses,
actions, proceedings, demands, costs and claims, including, but not limited to, legal fees
and expenses, suffered by PFCCL or any Third Party, where such loss, damage, injury or
death is the result of a wrongful action, negligence or breach of contract by the
Consultant, or the Consultant's personnel, including the use or violation of any copyright
work or literary property or patented invention, article or appliance

xii)  Offers received in the designated office after the due time and date mentioned above
shall not be considered.

xiii) PFCCL reserve the right to accept or reject any or all Proposals/Offers or annul the bid
Process or modify/ change the content of the bid document without assigning any
reason.

xiv) PFCCL shall not entertain any claim of any nature, whatsoever, including without
limitations, any claim of expenses in relation to the preparation, submission or any other
activity relating to bidding or any other expense till award of contract.

The complete bid document can be downloaded from our website: www.pfcclindia.com. For

submission of bid it is necessary that Bidders may download complete Bid document from the
e-Procurement Portal https://gem.gov.in/ on or before April 17, 2023 at 13:30 hrs. (IST).

Yours sincerely,

For and on behalf of PFC Consulting Limited
General Manager
Encl: As above.
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PFC CONSULTING LIMITED

(A wholly owned subsidiary of Power Finance Corporation Ltd. -
A Government of India Undertaking)

VOLUME - |

BID PROPOSAL SHEETS

Survey & Preparation of Report for “Transmission System for
evacuation of additional 7 GW RE Power from Khavda RE Park
under Phase-Ill Part B” using Modern Survey Techniques
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Bidder's Proposal Ref. No. Date

SCHEDULE-1

COVERING LETTER
(On the Letter head of the organization/Firm)

Person to be contacted:
Designation:
Telephone No.:

FAX:

To

General Manager

PFC Consulting Ltd.

9t Floor, A-Wing, Statesman House,
Connaught Place, New Delhi 110001.

Dear Sir,

1.0

2.0

3.0

4.0

We, (Name of consulting organization), hereby propose to
provide the Consultancy Services for Survey and Preparation of Report for “Transmission
System for evacuation of additional 7GW RE Power from Khavda RE Park under Phase-Ill
Part B”.

We have understood the instruction and the terms & conditions mentioned in the Bidding
Documents furnished by you and have thoroughly examined the specifications/ scope of
work laid down by you and are fully aware of nature of consultancy services required.

We herewith enclose Technical & Financial proposal for selection of our organization as
consultant on lump sum basis for assisting PFCCL on Consultancy Services for
“Transmission System for evacuation of additional 7GW RE Power from Khavda RE Park
under Phase-lll Part B”.

We are submitting our bid online consisting of:
Technical Bid as Part 1 consisting of:

a. Technical qualification of our firm (as per format provided at Annexure | to
Schedule 2 of Bid Proposal Sheets).

b. Documentary evidence in support of past experience.

c. The proposed methodology and work plan in responding to the Scope of Work (as
per Annexure Il to Schedule 2 of Bid Proposal Sheets).

d. The curriculum vitae of Team Leader and each Team member (as per format
provided at Annexure Ill to Schedule 2 of Bid Proposal Sheets)

e. Bid Invitation Letter along with all other documents as issued by PFCCL in original
tender document duly stamped and signed on each page. The price should not be
quoted in the same.

f. Details/information as per Schedule 2 of Bid Proposal Sheets.
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5.0

6.0

7.0

8.0

9.0

10.0

11.0

12.0

13.0

14.0

15.0

16.0

17.0

Note: All the above formats including supporting documents shall be scanned and
uploaded as a part of Technical Bid.

Price Offer as Part 2 (as per format provided at Schedule 4 of Bid Proposal Sheets)

[Name and contact information] shall be the Team Leader

for the assignment.

We declare that the above basic quoted lump sum price is firm and shall remain valid for
the entire period of the consultancy assignment. We further declare that the basic
quoted price includes all taxes (excluding Goods and Services Tax), duties & levies etc.
payable by us under this consultancy assignment.

We hereby confirm that if any Income Tax, Surcharge or any other Corporate Tax is
attracted under the law, we agree to pay the same to the concerned authorities.

We confirm that the prices and other terms and conditions of this proposal are valid for a
period of 120 days from the date of submission of bid.

We declare that the services will be rendered strictly in accordance with the specifications
and we do not have any deviation to any of the terms and conditions of the bidding
documents.

We confirm our acceptance/compliance to the "Deliverables™ and ‘Terms of payment
clauses as stipulated in the bid documents. We confirm that Contract Performance
Guarantee for Three (03) Percent of the total consultancy fee in the form of bank
guarantee shall be provided by us as per the prescribed format (to be provided to
successful bidder) in case of placement of award.

We hereby declare that only the company, persons or firms interested in this proposal as
principal or principals are named herein and that no other company, person or firm other
than one mentioned herein have any interest in this proposal or in the contract to be
entered into, if we are awarded this contract.

We give our unconditional acceptance/compliance to the Bid Documents issued by PFCCL.
The proposal is unconditional.

Further, we confirm that we agree and seek no deviations from the ‘Scope of Work’, ‘Time
Schedule’, ‘Deliverables’, ‘Terms of payment’ and all other terms and conditions as
contained in the ‘Bid Document’.

We confirm to execute the Contract Agreement as per the provisions of the Bid
Document.

We understand that PFCCL will award the contract to the successful consultant whose
offer is substantially responsive and to be the lowest evaluated offer.

We confirm and certify that all the information/ details provided in our bid are true and
correct.

We also declare that by taking this assignment we do not have any conflict of Interest
with any of our prior or current obligations to other organizations/clients and also do not
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have business or family relationship with member(s) of PFC’s and/or PFCCL’s employees
or persons positioned in or on the Board of these two organization by whatever process
and if found incorrect, we may be debarred from any further engagements by PFCCL
forever.

18.0 We certify that all the information provided in our bid, including the information
regarding the team members, are true. We understand that any willful misstatement in
the bid may lead to disqualification or cancellation of award if made or termination of
contract. We also understand that in such a case we may be debarred for future
assignments with PFCCL for a period of maximum three years from the date of such
disqualification.

19.0 Further, we undertake that in the event of our appointment as sub consultant, given the
nature of the work being entrusted, the contents/ essence of any reference/ documents
given would not be disclosed to any third person without the express approval of PFCCL,
failing which the engagement of the organization would be terminated.

20.0 We hereby confirm and declare that we M/s , are not
blacklisted/ De-registered/ debarred by any Government department/ Public Sector
Undertaking/ Private Sector/ or any other agency for which we have Executed/
Undertaken the works/ Services during the last 5 years.

Signature of Authorized Person

Name, Designation & Company seal
Date:
Place:
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SCHEDULE-2
(On the Letter head of the Organization/Firm)

ADEQUACY WORK PLAN

Bidder’s Name & Address To:

............................ General Manager,

................................ PFC Consulting Ltd.

.............................. 9t™ Floor, A-Wing, Statesman House,
.................................. Connaught Place, New Delhi—110001

Dear Sir,

We hereby enclose a brief write up on the proposed methodology to be adopted for
Consultancy Services for Survey and Preparation of Report for “Transmission System for
evacuation of additional 7GW RE Power from Khavda RE Park under Phase-Ill Part B” using
Modern Survey Techniques as per the following Annexures to this schedule:

1.
2.

w

Date:
Place:

Organizational set up of the Company/ Institute as per Annexure-I of Schedule-2.

Past assignments completed with successful completion certificate should be submitted
as per Annexure-l of Schedule-2.

List of Assignments in hand as per Annexure-I of Schedule-2.

The proposed methodology and work plan in responding to the Scope of Work as per
Annexure-ll of Schedule-2.

Composition of Team to be deployed as per Annexure-lll to Schedule-2 (Page 1 of 2).
The curriculum vitae of each team member as per Annexure-Ill to Schedule-2 (Page 2 of
2).

Signature of Authorized Person
Name, Designation & Company seal

Note: Details not provided as per format shall be considered as non-responsive and shall not be

considered for bid evaluation.
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On Company’s Letter Head

EXPERIENCE OF ORGANIZATION

ANNEXURE-I to SCHEDULE-2

(Page 1 0of 1)

1. Brief Description of the Organization along with Organizational set up of the Company/ Institute:
2. Outline of Experience:
3. No. of Survey & Project Report for transmission lines and substations along with documentary evidence
(The bidder’s relevant experience during the period from Indian FY 2017-18 including the current Financial Year till seven (07) days
prior to bid submission date.):
S. Name of Name(s) of Brief Name of Work Date of Details of Work Proof of
No. | Assignment* member(s) description/ the Order Documentary |Order/Lett |Completi
associated Scope of Client No.& date Start Finish evidence er of on
. the attached # Award/Lol/ lenclosed
with the .
. assignment Purchase |(Yes/No)
assignment enclosed
(Yes/No)
1.
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S. Name of Name(s) of Brief Name of Work Date of Details of Work Proof of
No. | Assignment* member(s) | description/ the Order Documentary |Order/Lett Completi
associated Scope of Client No.& date Start Finish evidence er of on
. the attached # Award/Lol/ lenclosed
with the .
. assignment Purchase |(Yes/No)
assighment enclosed
(Yes/No)
2.
3.
4. List of Assignments in hand:
S. Name of Name(s) of Brief Work Order Date of Start | Expected date
No. Assignment member(s) associated | description/ Name of the No.& date of Finish
with the assignment Scope of the Client
assignment
1.
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No.

Name of
Assignment

Name(s) of

member(s) associated
with the assignment

Brief
description/
Scope of the
assignment

Name of the
Client

Work Order
No.& date

Date of Start

Expected date
of Finish

2.

3.

1. Itis hereby certified that the above mentioned details are true and correct.

2. ltis hereby certified that our company has actually carried out and completed the above mentioned work/assignments

Date:
Place:

Signature of Authorized Person

Name, Designation & Company seal

* If the Survey &Project Reports for Transmission System are done for more than one section in one Work Order, it shall be considered as
one only. Assignments of Survey & Project Reports for 765 kV and/or higher voltage level of minimum 304 km transmission line length
along with establishment of 765 kV and/or higher voltage level switching station /substation shall only be considered for evaluation
purpose.

Documentary evidence: e.g. Copy of work Order/Letter of Award/Lol/Purchase Order etc. along with Client’s certificate for successful

completion of the assignment/ Copy of final milestone invoice & receipt of payment against final milestone) to be provided in support
of past experience.
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ANNEXURE-II to SCHEDULE-2

THE PROPOSED METHODOLOGY AND WORK PLAN
(On the Letter head of the Organization/Firm)

Bidder's Name & Address

To:

General Manager,

PFC Consulting Limited

9t Floor, A-Wing, Statesman House,
Connaught Place, New Delhi — 110001

Dear Sir,

We hereby submit a brief write up on the proposed methodology to be adopted for
Consultancy Services for Survey and Preparation of Report for “Transmission System for
evacuation of additional 7GW RE Power from Khavda RE Park under Phase-Ill Part B” using
Modern Survey Techniques indicating the Approach Methodology and Work Plan in
responding to scope of work and deliverables which is as below:

Signature of Authorized Person

Name, Designation & Company seal
Date:

Place:
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ANNEXURE-IIl to SCHEDULE-2

On Company’s Letter Head

(Page 1 of 2)

COMPOSITION OF TEAM AND THE TEAM LEADER TO BE DEPLOYED

S. Name Experience in survey Task Assigned in
No. related works (in Team
Years)
Team Leader
1
Other Members
2
3
4
5
6
Signature of Authorized Person

Name, Designation & Company seal
Date:
Place:

Note: Signed Curriculum Vitae of the Personnel listed above should be enclosed as per the

suggested format at Page 2 of 2 of Annexure-Ill to Schedule 2.
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ANNEXURE-IIl to SCHEDULE-2
(Page 2 of 2)

SUGGESTED FORMAT OF CURRICULUM VITAE FOR EACH MEMBER OF CONSULTANTS
TEAM

Name:

Profession/ Present Designation:

Total post qualification experience:

Years with organization:

Educational Qualification:

(Under this heading, summarize college/ university and other specialized education of staff
member, giving names of colleges, etc. degrees obtained and Year of Passing/obtaining the
qualification.)

Experience:

(Under this heading, list of positions held by staff member since graduation, giving dates,
names of employing organization, title of positions held and location of assignments. for
experience in last ten years also give types of activities performed and client references,
where appropriate.)

Language:

(Indicate proficiency in speaking, reading and writing of each language by ‘excellent’, ‘good’
or ‘poor’).

Certification:

I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly
describes me, my qualifications, and my experience. | understand that any willful mis-
statement described herein may lead to disqualification of the firm.

Signature of the Team Member

Name: ...
Designation: ......ccccccceeiennnas
Signature of Authorized Person
Name: .....ccvrreiiennnns
Designation: .........ccceeueneee
Company Seal: .......ccoeevvuunnne.
Date:
Place:
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SCHEDULE-3

AUTHORISATION LETTER
(On the Letter head of the Organization/Firm)

I certify that | am of the Organization, organized
under the laws of and that who
sighed the above Proposal is authorized to bind the organization by authority of its

governing body.

Signature:

Full Name:

Address:

(Company Seal)
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SCHEDULE-4

SCHEDULE OF PRICE BID

The offer price to be submitted online on GeM Portal only.
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SCHEDULE-5
CONTRACT AGREEMENT

This CONTRACT (hereinafter, together with all Appendices attached hereto and
forming an integral part hereof, called the "Contract") is made this ___ day of the
month of 2023, between:

PFC Consulting Limited (a wholly owned subsidiary of Power Finance Corporation

Limited, a Government of India Company) incorporated under the Indian Companies
Act 1956, having its registered office at first Floor ‘Urjanidhi’l-Barakhamba Lane,
Connaught Place New-Delhi-110001 hereinafter referred to as “Employer” (which
expression shall unless repugnant to the context or the meaning thereof include its
successors and permitted assigns)

AND

Firm/Company incorporated under the Indian
Companies Act, 1956, having its registered office
at hereinafte

r called the ‘Consultant’ (which expression shall unless repugnant to the context or
the meaning thereof include its successors and permitted assigns)

WHEREAS the Employer is in the process of selection of a firm for Consultancy
Services for Survey & Preparation of Project Report for “Transmission System for
evacuation of additional 7ZGW RE Power from Khavda RE Park under Phase-Ill Part
B” (hereinafter to be referred as Project)

AND WHEREAS the Employer is intending to hire an experienced and qualified
Consultant who has undertaken similar projects and is capable of providing
consultancy services in conjunction with other specialist consultants, and personnel
for providing “Services” and advice in regard to the “Consultancy Service” for the
Project.

AND WHEREAS the Consultant, have represented to the Employer that they have the
requisite experience, professional skills, adequate manpower and technical resources
and personnel, to render the Services required by the Employer in a timely and
efficient manner.

AND WHEREAS based on above representations of the Consultant, the Employer has
agreed to appoint the Consultant to render services on the terms and conditions
hereafter contained:
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NOW THEREFORE THIS AGREEMENT WITNESSES THAT, IN CONSIDERATION OF THE
PREMISES AND THE MUTUAL COVENANATS HEREIN CONTAINED, IT IS AGREED
BETWEEN THE PARTIES AS FOLLOWS:

1.0 GENERAL PROVISIONS

1.1 Definitions
Unless the context otherwise requires, the following terms whenever used in
this Contract, Appendices, Schedules and Exhibits shall have the following
meanings:

(a) “Approvals” shall mean all consents, licenses and approval of any local,
municipal, State or National Authority necessary to carry out the services for
each and every phase of the Project.

(b) "Contract" means this Contract together with all Appendices, Attachments,
Exhibits and Schedules and including all modifications made in accordance
with the provisions of Clauses 12 hereof between the Employer and the
Consultant.

(c) “Consultant” means Company/firm and also includes any

other consultants or sub-consultants as may be appointed by the Consultant
herein with the written approval of the Employer, for providing of the
services to the Employer in execution of the Project.

(d) “Confidential Information” means any material, proprietary, non-public
information acquired, developed, disclosed or exchanged among the parties
pursuant to this Agreement.

(e) "Effective Date" means the date on which this Contract comes into force and
effect pursuant to Clause 3.1 hereof;

(f)  “Personnel” means persons hired by the Consultant or by his Sub-consultant
as employees, for the purposes of rendering services or any part thereof;
Personnel includes:

(i) "Local Personnel" mean such persons who at the time of being so hired
have their domicile in India and;

(ii) “Foreign Personnel” mean such persons who at the time of being so
hired had their domicile outside India

(g) "Parties" means the Employer or the Consultant, as the case maybe;

(h) “Contract time” means the duration of time of the Contract as referred to
Clause3.
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(i)  “No claim Certificate” means certificate issued by the Employer after the
Contract has expired and the consultant has performed all his Services as per
the terms and conditions envisaged in this Contract and all undisputed
payments of remuneration and reimbursable expenditures payable by the
Employer to the Consultant has been made.

() "Project" means “Consultancy Services for Survey & Preparation of Project
Report for “Transmission System for evacuation of additional 7GW RE
Power from Khavda RE Park under Phase-Ill Part B”.

(k) "Services" means the works to be provided/performed by the Consultant
and/or, the Sub-Consultants for completion of various tasks as described in
Letter of Award hereto;

() "Starting Date" means the date referred to in Clause 3.3 hereof;

(m) "Sub Consultant" means any person/entity to whom the Consultant
subcontracts for any part of the Services in accordance with the provisions of
Clause 5.5 hereinafter; and

(n) "Third Party" means any person or entity other than the Employer, the
Consultant or his Sub- consultant.

2.0 LOCATION FOR PERFORMANCE OF THE SERVICES:

(a) The Consultant shall render/perform services at Delhi and at the Project site
of “Transmission System for evacuation of additional 7GW RE Power from
Khavda RE Park under Phase-lll Part B”.

(b) The Consultant also undertakes to perform/render services at other location
or elsewhere as required for the execution of project or as specified by the
Employer from time to time. The Employer shall not bear any extra
expenses/cost if, any, incurred by the consultant for providing services at
other location.

3.0 COMMENCEMENT, COMPLETION, AND TERMINATION OF CONTRACT
3.1 Commencement of Contract

This contract shall come into force from the date (“effective date”) on which
the Employer and the Consultant have signed the present contract.

3.2 Termination of Contract for Failure to Become Effective

a) If this Contract has not become effective within 15 days from effective date
the Employer has the right to declare the same to be null and void, and in the
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event of such a declaration the consultant shall not have any claim against
the Employer.

b) In case the contract is rendered null and void on account of failure/inaction
on the part of the consultant, the consultant shall be liable to pay damages to
the Employer.

33 Commencement of Services

The Consultants shall begin carrying out the Services immediately viz. from
the date of issue of Letter of Award (the "Starting Date"), or on such date as
the Parties may agree in writing

3.4 Expiration of Contract

Unless terminated earlier pursuant to Clause 10 hereof, this Contract shall
expire after the consultant has performed all his Services as per the terms
and conditions envisaged in this Contract and the Employer has issued a ‘No
claim Certificate’ to the Consultant.

The Employer shall issue the ‘No claim certificate’ after being satisfied that
the Consultant has performed/rendered all the services to the satisfaction of
the Employer, as per the contract and all undisputed payments of
remuneration and reimbursable expenditures payable by the Employer to the
Consultant has been made.

4.0 CONTRACT PERFORMANCE GUARANTEE

4.1 The Consultant within 10 days from the date of issue of Letter of Award shall
furnish a Performance Guarantee in the form of Bank Guarantee as per
Performa attached as Section-2 of bid document, from any Bank towards
performance of the Contract. The guarantee amount shall be equal to three
(03) percent of the contract price in accordance with the terms and
conditions specified in the contract and in the Bid Documents. The guarantee
shall be valid until after expiry of a period twelve (12) months from the
scheduled date.

4.2 The Contract Performance Guarantee is intended to secure the performance
of the entire contract and shall not be construed as limiting the damages
stipulated in other clauses in the Bid Documents.

4.3 The Performance Guarantee will be returned to the Contractor without any
interest at the end of the Guarantee Period.
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5.0 OBLIGATIONS OF THE CONSULTANTS
5.1 Standard of Performance

The Consultant shall perform the Services and carry out his obligations
hereunder with all due diligence, efficiency and economy, in accordance with
generally accepted techniques and practices used with professional
engineering and consulting standards recognized by professional bodies, and
shall observe sound management, and technical and engineering practices,
and employ appropriate advanced technology and safe and effective
equipment, machinery, materials and methods in execution of project. The
Consultant shall always act, in respect of any matter relating to this Contract
or to the Services, as faithful advisers to the Employer, and shall at all times
support and safeguard the Employer’s legitimate interests in any dealings
with Consultants/Sub- consultants or Third Parties.

5.2 Compliance with Rules and Regulations

The Consultant agrees that it shall be responsible and liable to comply with
and also undertakes to ensure and be responsible for compliance by the Sub
consultants, agents of the Consultants and Sub-consultants and Personnel,
with all the rules and regulations of various concerned government
authorities and departments for the services rendered under this agreement.

5.3 Conflict of Interest

Consulting organization or their Partners / any other Employee or Associate
would not be hired for any work whose interests are that in conflict with their
prior or current obligations to the other organizations, or that may place
them in a position of being unable to carry out the work assigned to them at
any point of time during the currency of engagement by PFCCL or above all
enable them to pose a threat to PFCCL’s consulting business in future.
Without limitation on the generality of the foregoing, consulting
organizations would not be hired, under the circumstances set forth below:

Consulting organizations that have business or family relationship with
member(s) of PFC’s and/or PFCCL’s employees or persons positioned in or on
the Board of these two organizations by whatever process would not be
engaged. A declaration to this effect would be given by the organization when
being engaged, and if found incorrect, the Consulting organizations would be
debarred from any further engagement by PFCCL ever.

5.4 Benefit from Commissions, Discounts etc.
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Payment to the Consultant shall constitute the Consultant’s only payment in
connection with this Contract or the Services, and the Consultant shall not
accept for their own benefit any trade commission, discount, or similar
payment in connection with activities pursuant to this Contract or to the
Services or in the discharge of their obligations under the Contract, and the
Consultant shall use their best efforts to ensure that the Personnel, any Sub-
Consultants, and agents of either of them similarly shall not receive any such
additional benefits.

5.5 Consultants and Affiliates not to be otherwise interested in Project

The Consultant agrees that, during the term of this Contract, the Consultant,
Sub Consultant, Personnel and/or any entity affiliated with the Consultant or
Sub-Consultant shall not provide services resulting from or directly related to
the Consultant’s Services for the preparation or implementation of the
project to any third party. In the event of breach of the aforesaid condition
the Employer shall be entitled to disqualify such Consultant or the Sub
Consultant or any of their Personnel from providing services to the Employer
and further claim damages for breach.

5.6 Prohibition of Conflicting Activities

The Consultant shall not engage, and shall cause their Personnel as well as
their Sub-Consultants and their Personnel not to engage, either directly or
indirectly, in any business or professional activities which would conflict with
the activities assigned to them under this Contract.

5.7 Insurance to be taken out by the Consultant

The Consultant shall take out and maintain, and shall cause its Sub-
Consultants to take out and maintain, at their own cost, insurance against
risks etc.

5.8 Liability of the Consultants

The Consultant and each of his Members (consultant personnel, sub-
consultant, sub-consultant personnel) shall be jointly and severally liable to
the Employer for the performance of the Services under this Contract and
further for any loss suffered by the Employer as a result of a default of the
Consultant or his members in such performance, subject to the following
limitations:

(@) The Consultant shall not be liable for any damage or injury caused by or
arising out of the act, neglect, default or omission of any persons other than
the Consultants, its Sub- consultants or the Personnel of either of them; and
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(b) The Consultant shall not be liable for any loss or damage caused by or arising
out of circumstances of Force Majeure.

5.9 Consultant Action Requiring Employer’s Prior Approval

The Consultant shall obtain the Employer’s prior approval in writing before
taking any of the following actions:

(a) appointing personnel to carry out any part of the Services, including the
terms and conditions of such appointment;

(b) entering into a subcontract with the Sub consultant for the performance of
any part of the Services, it being understood:

() That the selection of the Sub-consultant and the terms and conditions
of the subcontract shall have been approved in writing by the
Employer prior to the execution of the subcontract, and

(i) That the Consultants shall remain fully liable for the performance of
the Services by the Sub-consultant and its Personnel pursuant to this
Contract;

5.10 Reporting Obligations

The Consultant shall submit to the Employer the reports and documents
specified in Letter of Award hereto, in the form, in the numbers and within
the time periods set forth in the said Letter of Award, including any
supporting data required by the Employer.

5.11 Documents Prepared by the Consultants to Be the Property of the Employer

All plans, drawings, specifications, designs, reports and other documents
prepared by the Consultants in performing the Services shall become and
remain the property of the Employer, and the Consultant shall, not later than
upon termination or expiration of this Contract, deliver all such documents to
the Employer, together with a detailed inventory thereof.

6.0 CONSULTANT’S PERSONNEL
6.1 Agreed Personnel

The Consultant hereby agrees to engage the personnel and sub-consultants
listed by title as well as by name in Annexure Ill to Schedule-2 in order to
fulfill his contractual obligations under this contract.

6.2 General
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The Consultants shall employ and provide such qualified and experienced
Personnel as are required to carry out the Services.

6.3 Description of Personnel

(a) The titles, job descriptions, minimum qualifications and estimated period of
engagement in the carrying out of the Services of each of the Consultants’
Personnel are described in Letter of Award.

(b) If required to comply with the provisions of Clause 5.4 of this Contract,
adjustments with respect to the estimated periods of engagement of
Personnel set forth in may be made by the Consultant by written notice to
the Employer, provided:

(i) that such adjustments shall not alter the originally estimated period of
engagement of any individual by more than 10% or one week,
whichever is larger.

(i) that the aggregate of such adjustments shall not cause payments
under this Contract to exceed the ceilings set forth in Clause 8 of this
Contract. Any other such adjustments shall only be made with the
Employer’s written approval.

(c) If additional work is required beyond the scope of the Services specified in
Letter of Award, the estimated periods of engagement of Personnel set forth
in Letter of Award may be increased by agreement in writing between the
Employer and the Consultants, provided that any such increase shall not,
except as otherwise agreed, cause payments under this Contract to exceed
the ceilings set forth in Clause 8 of this Contract.

6.4 Removals and/or Replacement of Personnel

a) Except as the Employer may otherwise agree, no changes shall be made in
the Personnel. If, for any reason beyond the reasonable control of the
Consultants, it becomes necessary to replace any of the Personnel, the
Consultants shall forthwith provide as a replacement a person of equivalent
or better qualifications.

b) If the Employer:

i) finds that any of the Personnel has committed serious misconduct or has
been charged with having committed a criminal action, or

i) has reasonable cause to be dissatisfied with the performance of any of
the Personnel, then the Consultants shall, at the Employer’s written
request specifying the grounds therefore, forthwith provide as a
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replacement a person with qualifications and experience acceptable to
the Employer.

c) The new personnel provided as a replacement shall be governed by the same
the terms and conditions of employment as the replaced personnel.

d) The Consultants shall bear all additional travel and other costs arising out of
or incidental to any removal and/or replacement.

7.0 OBLIGATIONS OF THE Employer

In consideration of the Services performed by the Consultants under this
Contract, the Employer shall make to the Consultants such payments and in
such manner as is provided by Clause 8 of this Contract.

8.0 PAYMENTS TO THE CONSULTANTS

8.1 The Lump-sum cost of services payable in Indian Rupees is set forth in
Schedule 4.

8.2 Mode of Payment

Payments will be made by the Employer to the consultant in accordance with
the terms of payment as per Letter of Award. Any deviation in the payment
terms is not permitted.

8.3 The Consultant shall submit the bills in duplicate to the Employer on printed
bill forms indicating the work done by him during the period for which
payment is sought.

8.4 The Employer shall cause the payment of the Consultant as per the above
given schedule of payment within sixty (60) days of the receipt of the bills
raised along with supporting documents. However, it is agreed between the
parties that the Employer may restrict or withhold the payment if the
performance or progress of the services rendered by the Consultant or his
members (sub consultants) is not satisfactory and not in accordance with the
work program/schedule.

8.5 The final payment under this Clause shall be made only after satisfactory
completion of the activities mentioned in the Terms of Reference (as per
Letter of Award) and after the issuance of No Claim Certificate.

8.6 All payments under this Contract shall be made to the account of the
Consultants with: Account No. Bank Name

9.0 SUSPENSION
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The Employer may, by written notice of suspension to the Consultants,
suspend all payments to the Consultant and invoke Performance Bank
Guarantee hereunder:

a) if the Consultant fails to perform any of its obligations under this Contract,
including carrying out of the Services, provided, that such notice of
suspension (i) shall specify the nature of the failure, and (ii) shall request the
Consultants to remedy such failure within a period not exceeding thirty (30)
days after receipt by the Consultant of such notice of suspension

or

b) if at any stage it is found that the Consultant has provided any wrong
information/ false information/ mis-represented the fact.

10.0 TERMINATION
10.1 By the Employer

(a) The Employer may terminate this contract, by issuing a written notice not less
than thirty (30) days, from the date of occurrence of any of the events as
specified in sub clause (a) to (e) of this Clause.

(b) The Employer may terminate this contract, by issuing a written notice not less
than sixty (60) days, from the date of occurrence of the event as specified in
sub clause (f) of this Clause.

(c) if the Consultants fail to remedy a failure in the performance of their
obligations hereunder, as specified in a notice of suspension pursuant to
Clause 9 hereinabove, within thirty (30) days of receipt of such notice of
suspension or within such further period as the Employer may have
subsequently approved in writing;

(d) if the Consultant fail to comply with any final decision reached as a result of
arbitration proceedings pursuant to Clause 19 hereof;

(e) if the Consultant submit to the Employer a statement which has a material
effect on the rights, obligations or interests of the Employer and which the
Consultants know to be false;

(f) if, as the result of Force Majeure, the Consultants are unable to perform a
material portion of the Services for a period of not less than sixty (60) days;
or

(g) if Consultant become Bankrupt and the company has been wound up through
liquidation proceedings.
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(h) if the Employer, in its sole discretion and for any reason whatsoever, decides
to terminate this Contract.

10.2  Cessation of Rights and Obligations

Upon termination of this Contract pursuant to Clauses 10 hereof, or upon
expiration of this Contract pursuant to Clause 3 hereof, all rights and
obligations of the Parties hereunder shall cease, except

(a) such rights and obligations as may have accrued on the date of
termination or expiration,

(b) the obligation of confidentiality set forth in Clause 16hereof,
(c) any right which a Party may have under the Applicable Law.
10.3 Cessation of Services

Upon termination of this Contract by notice to pursuant to Clauses 10 hereof,
the Consultants shall, immediately upon dispatch or receipt of such notice,
take all necessary steps to bring the Services to a close in a prompt and
orderly manner and shall make every reasonable effort to keep expenditures
for this purpose to a minimum.

104 Payment upon Termination

Upon termination of this Contract pursuant to Clause-10 hereof, the
Employer shall make the following payments to the Consultant:

(a) remuneration pursuant to Clause 8 hereof for Services satisfactorily
performed prior to the effective date of termination;

(b) reimbursable expenditures pursuant to Clause 8 hereof for expenditures
actually incurred prior to the effective date of termination; and

(c) except in the case of termination pursuant to paragraphs (a) to (b) of
Clause 10.1 hereof, reimbursement of cost duly supported by the
documentary evidence incident to the prompt and orderly termination of the
Contract.

(d) If due to any reason or decision of the Client/ Govt./ the Regulator, the
Assignment is dropped and the Consultant is directed to discontinue work,
the “Drop Dead Fee” would be limited to the payments received by the
Consultant and the claims already raised, as per the payment terms relating
to the Assignment, till the point of calling off the Assignment or as mutually
agreed.
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11.0 FORCE MAJEURE
11.1 Definition

(a) For the purposes of this Contract, "Force Majeure"” means an event or
circumstance or combination of events and circumstances, the occurrence of
which is beyond the reasonable control of either party and which materially
affects the performance by either Party of its obligations under this
agreement, provided such material and adverse effect could not have been
prevented, overcome or remedied in whole or in part by the affected party
and includes, but is not limited to, war, riots, civil disorder, earthquake, fire,
explosion, storm, flood or other adverse weather conditions, strikes, lockouts
or other industrial action (except where such strikes, lockouts or other
industrial action are within the power of the Party invoking Force Majeure to
prevent), confiscation or any other action by government agencies.

(b) Itis however agreed that “Force Majeure” shall not mean or include:

(1) any event caused by the negligence or intentional action of a Party or
such Party’s Sub-consultants or agents or employees, nor

(2) any event which a diligent Party could reasonably have been
expected to take into account at the time of the execution of this
Agreement , and avoid or overcome in the carrying out of its
obligations hereunder.

(c) The Consultant shall not be paid /reimbursed any further price or cost or any
additional cost in re-activating the services after the end of Force Majeure
event.

11.2 No Breach of Contract

Neither party shall be responsible or be liable for, or deemed to be in breach
hereof because of any failure or delay in complying with its obligations under
or pursuant to this Agreement due to one or more events of Force Majeure or
its effects or any combination thereof, provided that the Party affected by
such an event has taken all reasonable precautions, due care and reasonable
alternative measures, all with the objective of carrying out the terms and
conditions of this Contract. However it is agreed that in no event shall Force
Majeure shall exclude any Party’s obligation to pay monies under this
Agreement.

11.3 Measures to be taken

(a) A Party affected by an event of Force Majeure or any combination of events
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shall take all reasonable measures to remove such Party’s inability to fulfill its
obligations hereunder with a minimum of delay.

(b) A Party affected by an event or any combination of events of Force Majeure
shall notify the other Party of such event as soon as possible, and in any event
not later than fourteen (14) days following the occurrence of such event,
providing evidence of the nature and cause of such event, and shall similarly
give notice of the restoration of normal conditions as soon as possible.

(c) The Parties shall take all reasonable measures to minimise the consequences
of any event of Force Majeure.

11.4 Extension of Time

Any period within which a Party shall, pursuant to this Contract, complete any
action or task, shall be extended for a period equal to the time during which
such Party was unable to perform such action as a result of Force Majeure.

11.5 Consultation

Not later than thirty (30) days after the Consultant, as the result of an event
of Force Majeure, have become unable to perform a material portion of the
Services, the Parties shall consult with each other with a view to agreeing on
appropriate measures to be taken in the circumstances.

12.0 AMENDMENT/MODIFICATION

This Agreement may not be altered, modified, revoked or cancelled in any
way unless such alteration, modification or cancellation is in writing and duly
signed by or on behalf of the parties which shall not be effective until the
consent of the parties has been obtained. However, it is agreed between the
parties that each Party shall give due consideration to any proposals for
modification made by the other Party.

13.0 AMICABLE SETTLEMENT

The Parties shall use their best efforts to settle amicably all disputes arising
out of or in connection with this Contract or the interpretation thereof. Any
dispute between the parties as to matters arising pursuant to this Contract
which cannot be settled amicably shall be resolved as per the Indian
Arbitration Act, 1996 as amended from time to time.

14.0 FAIRNESS AND GOOD FAITH

14.1 Good Faith
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The Parties hereunder undertake to act in good faith with respect to their
performance, obligations and rights under this Agreement and further
undertake, during the tenure of this Agreement, to take all reasonable
measures, to ensure the achievement/realization of the objectives of this
Agreement.

14.2 Operation of the Contract

The Parties recognize that it is impractical in this Contract to provide for every
contingency which may arise during the life of the Contract, and the Parties
hereby agree that it is their intention that this Contract shall operate fairly as
between them, and without detriment to the interest of either of them, and
that, if during the term of this Contract either Party believes that this Contract
is operating unfairly, the Parties will use their best efforts to agree on such
action as may be necessary to remove the cause or causes of such unfairness,
but on failure to agree on any action pursuant to this clause shall give rise to a
dispute subject to arbitration in accordance with clause 18 hereof.

15.0 TAXES AND DUTIES/ CHANGE IN LAW

It is hereby agreed between the parties that the Consultant and its personnel
shall pay the taxes, duties, fees, levies and other impositions levied under the
existing, amended or enacted laws during life of this contract and the
Employer shall deduct the taxes, duties and levy whatsoever as may be
lawfully imposed.

16.0 CONFIDENTIALITY

The Consultant, their Sub-consultants and the Personnel of either of them
shall not, either during the term or within two (2) years after the expiration
of this Contract, disclose any proprietary or Confidential Information
relating to the Project, Services, under this Contract or any information
pertaining to the Employer’s business or operations without the prior written
consent of the Employer.

17.0 LAW GOVERNING CONTRACT

This Agreement, its meaning and interpretation, and the relation between the
Parties shall be governed by Indian Laws or any statutory modifications
thereof, and shall be subject to the exclusive jurisdiction of the Courts of
Delhi in any matter arising under this Agreement and or in matters pertaining
to the conduct of arbitration, enforcement of the award or obtaining of
interim relief(s) etc.
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18.0 SETTLEMENTS OF DISPUTES/ARBITRATION

18.1  The parties shall endeavour to resolve amicably, in the first instance, all
disputes, controversies or differences which may arise between the Parties,
out of or in relation to or in connection with this Agreement, or for breach
thereof.

18.2 In the event, the parties are unable to resolve such dispute/difference
amicably within ninety (90) days after the same has arisen then the dispute
shall be referred to arbitration in accordance with the Rules of Arbitration of
the Indian Council of Arbitration and such arbitration shall be conducted in
accordance with the rules of ICA. The place of arbitration shall be New Delhi
or any other place mutually agreeable by the parties and the language of
arbitration shall be English

The Arbitration shall be conducted by panel of 3 Arbitrators, one to be
appointed by each party and third Arbitrator to be appointed by two
Arbitrators as the Chairman of the Tribunal.

The Parties agree that the arbitrator’s decision shall be final and conclusive.
The costs of arbitration (including without limitation, those incurred in the
appointment of the arbitrators) shall be borne equally by the Parties hereto;
however each Party shall pay its respective legal charges. The Award shall be
final and binding and non-appeal able. Judgment on the award may be
entered and enforced in any court of competent jurisdiction. By execution
and delivery of this Agreement, each Party agrees and consents to the
jurisdiction of the aforesaid arbitration panel and solely for the purpose of
enforcement of an arbitral award, as referred to hereinabove, in any court of
competent jurisdiction for itself and in respect of its property and waives in
respect of both itself and its property, any defense it may have to or based on
sovereign immunity, jurisdiction, improper venue or inconvenient forum.

19.0 GENERAL PROVISIONS

19.1 Language

This Contract has been executed in the English language, which shall be the
binding and controlling language for all matters relating to the meaning or
interpretation of this Contract.

19.2  Headings

The headings shall not limit, alter or affect the meaning of this Contract.

Bid Document for Survey & Preparation Report for “Transmission System for evacuation of additional 7GW RE Power
from Khavda RE Park under Phase-lll Part B”

Page 40 of 76



19.3 Notices

Any notice, request or consent required or permitted to be given or made
pursuant to this Contract shall be in writing. Any such notice, request or
consent shall be deemed to have been given or made when delivered in
person to an authorized representative of the Party to whom the
communication is addressed, or when sent by registered mail, or facsimile to
such Party at the following address:

1. For the Employer: PFC Consulting Limited (A Subsidiary of Power Finance
Corp. Ltd.), 9t Floor, A-Wing, Statesman House, Connaught Place, New Delhi
- 110001

Attention: Mr.

Facsimile: 011- ,

2. For Consultants:

Attention:
Facsimile: Email:

19.4 Notice will be deemed to be effective as follows:

(a) in the case of personal delivery or registered mail, on delivery;
(b) in the case of facsimiles, forty eight (48) hours following confirmed
transmission.

19.5 A Party may change its address for notice hereunder by giving the other Party
notice of such change pursuant to this Clause.

19.6  Authority of Consultant in Charge

The Consultant hereby authorize: Mr./ Ms. to acton
their behalf in exercising all the Consultants’ rights and obligations towards

the Employer under this Contract, including without limitation the receiving
of instructions and payments from the Employer.

19.7  Authorised Representatives

Any action required or permitted to be taken, and any document required or
permitted to be executed under this Contract, may be taken or executed:

(a) on behalf of the Employer by or his designated

representative;

(b) on  behalf of the Consultant by or his
designated representative;
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19.8  WAIVER OF RIGHT

The failure of either party to enforce at any time or for any period of time,
the provisions hereof shall not be construed to be waiver of any provision or
of any right and shall not preclude such party from subsequently enforcing
such provisions or right.

19.9  SEVEREABILITY CLAUSE

If any provision of this Agreement shall be determined to be void or
unenforceable, such provision shall be amended or deleted in so far as is
reasonably consistent with the provisions of this Agreement and to the extent
necessary to conform to applicable law and the remaining provision of this
Agreement shall remain valid and enforceable in accordance with their terms.

19.10 The Consultant shall post two field engineers at the project site for successful
completion of the assignment.

19.11 This Agreement may be executed in any number of counterparts which
together shall constitute a single agreement.

IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in
their respective names as of the day...Month.......... and year............ first above
written.

FOR AND ON BEHALF OF [EMPLOYER]
By: Authorized Representative
FOR AND ON BEHALF OF [CONSULTANTS]

By: Authorized Representative
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PFC CONSULTING LIMITED

(A wholly owned subsidiary of Power Finance Corporation Ltd. -
A Government of India Undertaking)

VOLUME - I

CONDITIONS OF CONTRACT

Survey & Preparation of Report for “Transmission
System for evacuation of additional 7GW RE Power
from Khavda RE Park under Phase-lll Part B” using
Modern Survey Techniques
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1.0.

1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

1.10

1.11

1.12

1.13

1.14

DEFINITION OF TERMS

Unless defined otherwise, the following terms used in this document shall have the
meanings.

“Employer” or “PFCCL” or Client” shall mean PFC Consulting Limited, New Delhi,
India (@ wholly owned subsidiary of Power Finance Corporation Ltd.) and shall
include their legal representatives, successors and permitted assigns.

“Project In-charge” shall mean the officer appointed in writing by the Employer to
act as “Coordinator” from time to time on behalf of Employer in all matters
pertaining to this Contract.

“Specification” shall mean the Technical Specifications and the Conditions of
Contract together with Bid Proposal Sheet forming a part of the bid documents and
contract and such other schedules and drawings as may be mutually agreed upon.

“Notice of Award of Contract” / Letter of Award” shall mean the official intimation
from the Employer notifying the successful bidder that its proposal has been
accepted and that the bidder is required to sign the Contract Agreement.

“Date of Contract” shall mean the date on which both the parties have signed the
Contract Agreement or any other date mentioned in the Contract/Letter of Award,
as the effective date of Contract, whichever is earlier.

A “week” shall mean a continuous period of seven (07) days.

“Indian Rupees” or “Rs.” shall mean the mean the currency of the Government of
India.

The “Government” shall mean the “Government of India” or an authorized
representative/agency/department of the “Government of India”.

The words imparting singular shall also include the plural and vice-versa where the
context so requires.

“Final Report” or “Report” will mean the final report or document prepared by the
successful Bidder as per Employer’s Specification.

“Starting Date” shall mean the date from which the periods specified for various
activities are measured and asset forth in the completion schedules. The starting
date for each schedule, unless otherwise agreed, shall be as indicated in the
respective schedule.

“Month” shall mean calendar month.

“Day or “Days” unless herein otherwise expressly defined shall mean calendar day or
day of 24 hours each. Working days in a month shall be as defined by Consultant in
its offer.
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1.15

1.16

1.17

1.18

1.19

1.20

1.21

2.0

3.0

4.0

4.1

4.2

The title or heading shall not alter or affect the intent or scope of the clause or
articles of the Documents

The Date of Completion of Contract, unless otherwise terminated under the
provisions of any other relevant clause of the document, Contract shall be deemed
to have been completed after issuance of the certification from Project In-charge
that there is no demand outstanding against the Consultant and all liabilities under
the contract have been satisfactorily fulfilled by the Consultant.

The “Final Acceptance of Work” provided by the Consultant under the Scope will be
given by Employer as hereinafter defined, six (06) months after successful
completion of the Consultancy assignment and submission of all documents, reports
etc. to the Employer and acceptance of the reports by the concerned statutory
Authorities, Government of India and upon certification by the Project In-charge.

Words imparting “Person” shall include firms, companies, corporations and
association or bodies of individuals, whether incorporated or not.

“Consultant” or “Technical Specialist” or “Contractor” shall mean the bidder whose
bid has been accepted by the Employer for the award of the work and shall include
his legal representatives, successors and permitted assigns.

“Consultancy Assignment” or “Work” or “Study” or “Assessment” or “Services” shall
mean the complete study as prescribed in the Specification / Terms of Reference.

“Contract” shall mean the Contract Agreement entered into between the Employer
and the Consultant, together with the Contract documents referred to therein; they
shall constitute the Contract and the term “Contract” shall in all such documents be
construed accordingly.

VALIDITY

The proposal shall be on firm price basis and valid for acceptance for at least 120
days from the date of submission of bid.

CURRENCY OF BID

All prices quoted in the Schedules of the Bid Proposal Sheets should be in Indian
Rupees and all payments shall be made in Indian Rupees.

THE BID DOCUMENTS

This document is meant for exclusive purpose of submitting the offer by the bidder
against the specification and shall not be transferred, reproduced or otherwise used
for purposes other than for which it is specifically issued.

PFCCL does not bind themselves to accept the lowest or any offer or to give reasons
for their decision. PFCCL reserves the right to reject any or all offers without
assigning any reason.
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5.0

6.0

7.0

7.1

7.2

7.3

CONTRACT PERFORMANCE GUARANTEE

The successful bidder, within ten (10) days of from the date of Letter of Award, will
be required to arrange submission of CPG in the form of a Bank Guarantee (BG) or
equivalent mode like Demand Draft to Three (03) Percent of the contract
consideration. The CPG/BG should be as per Performa provided by the Employer and
should be kept valid up to Twelve (12) months from the date of Letter of Award
which would be extended till completion of the assignment, whichever is later.

The Contract Performance Guarantee is intended to secure the performance of the
entire contract and shall not be construed as limiting the damages stipulated in
other clauses in the Bid Documents.

The Performance Guarantee will be returned to the Contractor without any interest
at the end of the Guarantee Period.

UNDERSTANDING AND CLARIFICATIONS ON DOCUMENTS AND SPECIFICATIONS

The bidder is required to carefully examine the specifications and documents and
fully inform himself as to all the conditions and matters which may in any way affect
the works or the cost thereof. If any bidder finds discrepancies or omissions in the
specifications and documents or is in doubt as to the true meaning of any part, he
shall seek clarification from Employer at once but in no case later than Seven (07)
days prior to the deadline for submission of bids prescribed by the Employer. After
receipt of such interpretations and clarifications, the bidder may submit his offer but
within the time and date as specified. All such interpretations and clarifications shall
form an integral part of the specifications and documents and accompany the
consultant’s proposal.

Verbal clarifications and information given by the Employer or its employee (s) or its
representatives(s) shall not in way be binding on the Employer.

DISCREPANCIES AND ADJUSTMENT OF ERRORS

The Bid documents are mutually explanatory of one another. If there are varying or
conflicting provisions made in any one of the bid documents, Employer shall be
deciding authority with regard to the intention of the document.

Any errors in description, quantity or rate in Schedules or any omission there from
shall not vitiate the Contract or release the Consultant from the execution of the
whole or any part of the works comprised there in according to drawings and
specifications or from any of his obligations under the contract.

If on checking any difference is found between the rates given by the consultant in
words and figures or in the total amount worked out by him in the Schedules in the
proposal, the same shall be rectified in accordance with the following rules:

i) Inthe event of discrepancy between description in words and figures quoted
by bidder, the description in words shall prevail.
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7.4

7.5

7.6

7.7

8.0

8.1

8.2

ii) In the event of an error occurring as a result of wrong extension of the unit
rate and quantity, the unit rate shall be regarded, as firm and extension shall
be amended on the basis of the rate.

iii) All errors in totaling in the amount column and in carrying forward totals
shall be corrected.

The bidder should ensure that the prices furnished in various price schedules are
consistent with each other. In case of any inconsistency in the prices furnished in
the specified price schedules (to be identified in Bid Proposal sheets (BPS) for this
purpose), the Employer shall be entitled to consider the highest price for the
purpose of evaluation and to award the contract at the lowest of the price in these
schedules.

Prior to detailed evaluation, the Employer will determine whether each bid is for
acceptable quality, is generally complete and is substantially responsive to the
bidding documents. For purposes of this determination, a substantially responsive
bid is one that conforms to all the terms, conditions and specifications of the bidding
documents without material deviation, objection, conditionality or reservation is one

i) that affects in any substantial way the scope, quality or performance of the
contract;

ii) that limits in any substantial way, inconsistent with the biding documents,
the Employer’s rights or the successful bidder’s obligations under the
contract; or

iii) whose rectification would unfairly affect the competitive position of other
bidders who are presenting substantially responsive bids.

The Employer’s decision in respect of the determination of the responsiveness of a
bid will be final and binding on all the bidders.

A bid determined as not substantially responsive will be rejected by the Employer
and may not subsequently be made responsive by the bidder correction of the non-
conformity.

The Employer may waive any minor informality or non-conformity or irregularity in a
bid which does not constitute a material deviation, provided such waiver does not
prejudice or affect the relative ranking of any bidder.

SIGNATURE OF BIDS/OFFERS

The offer must contain the name, residence and place of business of the person or
persons making the offer and must be duly signed and stamped on each page by the
bidder with his usual signature.

Offer by a partnership firm must be furnished with full names of all partners and be
signed with the partnership name, followed by the signature(s) and designations(s)
of the authorized partner(s) or other authorized representative(s).
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8.3

8.4

8.5

8.6

8.7

9.0

9.1

10.0

Offers by Corporation/ Company must be signed with the legal name of the
Corporation/Company by the President, Managing Director or by the Secretary or
other person or persons authorized to furnish offer on behalf of such Corporation,
Company in the matter.

An offer by a person who affixes to his signature the word ‘President’, ‘Managing
Director’, ‘Secretary’ or other designation without disclosing his principal will be
rejected.

The Bidder’s name stated on the proposal shall be the exact legal name of the firm.

Erasures or other changes in the offer shall be over the initials of the person signing
the bid.

Offers not conforming to the above requirements of signing may be disqualified.
PROGRESSIVE PAYMENT

All payments against the services shall be paid against production of invoice in
guadruplicate by the Consultant. The payment of such fees shall be released as per
clause No. 13.0 (Terms of Payment) of the Bid Invitation, on stage-wise completion
of the services including submission of the Deliverables and subject to acceptance,
approval and certification by the Project In-charge.

PROCEDURE OF PAYMENT

All the invoices of payment shall be supported by necessary documents and
submitted in triplicate for the certification of Project In-charge which will require a
maximum time of Seven (07) days before the same are submitted for processing the
payment within Thirty (30) days of certification of the Project In-charge of the
amount payable for the services. In the event, there is any query in respect of any
item of such invoice requiring clarification, the Project In-charge shall notify the
same within Fifteen (15) days of receipt of such invoice by the Employer that such a
query has arisen and both the parties shall endeavor to reach an agreement within a
period of Thirty (30) days thereafter. If no mutual agreement can be reached within
a period of Forty Five (45) days after receipt of the invoices by the Project In-charge,
the Employer shall make payment against the balance of invoice (original amount
less the amount in question) to the Consultant within Thirty (30) days thereafter i.e.
within Sixty (60) days from the date of receipt of invoice by the Project In-charge.
The invoice for the balance amount under question shall be separately submitted for
future consideration of the Employer.

LIABILITY OF THE CONSULTANT

Should any defect or inadequacy appear in the study carried out and report
submitted by the Consultant prior to the date of final acceptance of the work by the
Employer, the Consultant shall perform at its own initiative and free of any cost to
Employer, all such services as shall be necessary to remedy the said defect or
inadequacy.
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The Consultant shall be further liable for the consequence of errors and omissions
arising from the gross negligence on its part or on the part of its employees or
associates or experts to the extent of the total contract value of this contract.

11.0 TAXES, DUTIES AND INSURANCE

12.0

12.1

12.2

12.3

13.0

13.1

13.2

13.3

All taxes (including professional tax, etc. as applicable but excluding Goods and
Services Tax), duties, levies, insurance charges, license fees, etc. arising out of the
contract shall be payable directly by Consultant and shall be included in the basic
lump sum bid price for the entire scope of work. Employer will not bear any
expenditure, whatsoever on this account. As regards income tax, surcharge on
income tax and other corporate taxes, the Consultant shall be responsible for such
payments to the concerned authorities. However, the Employer is entitled to deduct
TDS as per the Government Policies/Tax Rules and Regulations.

The Consultant shall be liable to take/maintain all necessary insurance at its own
cost.

PATENT

The Consultant shall hold harmless and indemnify the client from and against loss,
damage and expenses arising from any claim for infringement of patent, copy right,
design and other such rights in existence or to be granted on an application
published prior to the completion of this Consultancy with respect to or arising out
of the sue or supply of design, or any work in accordance with the designs, drawings
or specifications furnished, approved or recommended by the consultant.

The Consultant shall promptly notify the Client in writing if the Consultant has or has
acquired knowledge of any patent under which a claim or suit for infringement could
reasonably be brought because of the use by the Client of any information,
recommendation or specifications, services rendered by the Consultant.

The Consultant, in such case, shall forthwith at its own cost make and furnish to the
client alternative designs, drawings, specifications or recommendations to avoid the
same and without putting the Client to additional cost.

SETTLEMENT OF DISPUTE

Except as otherwise specifically provided in the Contract all disputes concerning
questions of fact arising under the Contract shall be decided by the Project In-charge
subject to a written appeal by the Consultant to the Project In-charge, whose
decision shall be final to the parties hereto.

Any disputes or difference including those considered as such by only one of the
parties arising out of or in connection with the Contract shall be to the extent
possible settled amicably between the parties.

If amicable settlement cannot be reached then all disputed issues shall be settled by
arbitration as provided in ARBITRATION clause.
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14.0

14.1

14.2

14.3

15.0

15.1

i)

15.2

ARBITRATION

In the event of any question, dispute or difference arising out of or in connection
with this consultancy work, whether during the progress of the work or after its
completion, abandonment or breach of contract, the same shall be referred for
arbitration, for which purpose the Client and the Consultant shall nominate one
Arbitrator each. These Arbitrators shall appoint an Umpire not later than one month
from the latest date of their respective appointment. The arbitration shall be
conducted in accordance with the provisions of Indian Arbitration and Conciliation
Act 1996, the rules framed hereunder and any statutory modifications thereof. The
costs of reference and arbitration award shall be payable by the parties to the extent
and in a manner as may be determined by the Arbitrators or the Umpire.

In case the Consultant is an Indian Public Sector Enterprise/ Govt. Dept. (but not a
State Govt. Undertaking or Joint Sector Undertaking which is not a subsidiary of
Central Govt. Undertaking), the dispute arising between the Employer and the
Consultant shall be referred for resolution to a Permanent Arbitration Machinery
(PAM) of the Department of Public Enterprises, Govt. of India.

Notwithstanding the existence of any dispute or difference and/or reference for the
arbitration, the Consultant shall proceed with and continue without hindrance with
the performance of the work under the contract with due diligence and expedition in
a professional manner and the payment due to the Consultant shall not be withheld
by the Client on account of such difference or arbitration proceedings unless such
payment is subject matter of the arbitration.

The arbitrators may from time to time with consent of the parties enlarge the time,
for making and publishing the award. The venue of arbitration shall be the registered
office of the Employer.

Termination on Default:

The Employer may without prejudice to any other remedy for breach of contract, by
written notice of default sent to the Consultant, terminate the Contract in whole or
in part.

If the Consultant fails to deliver any or all of the services within time period(s)
specified in the contract or any extension thereof granted by the Employer in
writing.

If the Consultant fails to perform any other obligation(s) under the contract or

If the Consultant, in either of the above circumstances, does not cure its failure
within a period of Thirty (30) days after receipt of the default notice from the
Employer.

In the event the Employer terminates in whole or in part, pursuant to Para 16.1.0,
the Employer may get the services done, upon such terms and in such manner as it
deems appropriate, similar to those not rendered, and the Consultant shall be liable
to the Employer for any excess costs for such similar services. However, the
Consultant shall continue performance of the Contract to the extent not terminated.
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16.0

16.1

16.2

17.0

17.1

17.2

17.3

TERMINATION FOR CONVENIENCE

The Employer, may by written notice sent to the Consultant, terminate the contact,
in whole or in part, at any time for its convenience, The notice of termination shall
specify that termination is for Employer’s convenience, the extent to which
performance of work under the contract is terminated and the date upon which such
termination become effective.

The studies/services that are completed and ready for final reporting within Thirty
(30) days after the Consultant’s receipt of notice of termination shall be accepted by
the Employer at contract terms and prices. For the remaining services, the Employer
may elect,

i) To have any portion completed and delivered at the contract terms and prices
and/or.

ii) To cancel the remainder and pay to the Consultant an agreed amount for
partially completed services.

TERMINATION FOR INSOLVENCY

The Employer may at any time terminate the Contract by giving written notice to the
Consultant, without compensation to the Consultant, if the Consultant becomes
bankrupt or otherwise insolvent, provided that such termination will not prejudice or
affect any right of action or remedy which has accrued or will accrue thereafter to
the Employer.

Upon termination of the contract at any time for whatever reason by the Employer
compensation shall be payable to the Consultant for all services performed
satisfactorily until the date of termination. In addition the Consultant will be paid for
such of those items of work, which have been partially completed as per conditions
stipulated under relevant clause. The Consultant shall provide available documentary
evidences to this effect, acceptable to the Employer.

Following issuance by the Employer of a notice of termination and prior to the
effective date of such termination, the Consultant shall:

i) Terminate performance of work in progress under the contract on the date and
to the extent specified in the notice of termination.

ii) Incur no further costs for services except as necessary to complete performance
of any portion of the work under the contract not terminated by the said notice.

iii) Terminate all outstanding orders, service contracts and sub-contracts to the
extent that they relate to the performance of work terminated by the notice;

iv) Transfer title and deliver to the Employer in the manner, at the times and to the
extent, if any, as directed by the Employer, all completed or partially completed
reports, designs, data, maps, plans, photographs, specifications, and
commutations, etc. which, if the contract had been continued, would have been
required to be furnished to the Employer.
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18.0

19.0

20.0

20.1

20.2

21.0

21.1

22.0

22.1

The termination of the contract shall not relieve the Consultant of its duties and
liabilities as per the contract for the portion of the services performed prior to the
effective date of termination.

SIGNING OF AGREEMENT

The Authorized Signatory of the Consultant shall be required to sign the Contract
Agreement within Ten (10) working days of issue of Letter of Award or within such
extended time, as may be granted by the Employer as per the pro-forma provided by
the Employer. The Agreement will be signed in two originals and the Consultant
shall be provided with one signed original Agreement.

GOVERNING LAWS

This Consultancy work shall be governed by the Indian Laws for the time being in
force and the Delhi Courts alone shall have the jurisdiction.

SUSPENSION OF THE OBLIGATION

The obligations stipulated in this specification can only be suspended in the case of
any particular item or work, in the event of Force Majeure as defined in clause 21.0
or as the result of an agreement between the parties.

In the event of Force Majeure, neither of the parties may be considered in default of
its obligations under the terms of the Specifications.

FORCE MAJEURE

Force Majeure is hereby defined as any cause which is beyond the control of the
Consultant or Employer as the case may be, which they could not have foreseen and
which substantially affect the performance of contract such as:

i)  Natural Phenomena including but not limited to floods, draughts, earthquakes
and epidemics.

ii) Acts of any government, domestic or foreign, including but not limited to war,
declared or undeclared, priorities, embargoes, etc.

Provided either party shall within Fifteen (15) days from the occurrence of such a
cause notify the other in writing of such cause.

HANDLING OF DOCUMENTS

All plans, design calculations, studies, data, maps, drawings and specifications
prepared by the Consultant in connection with the services to be provided by the
Consultant shall be the property of the Employer. As when required or upon
termination of the Contract, the aforesaid documents, prepared specifically for this
Study (including originals), shall be handed over to the Employer before final
acceptance or thereafter.
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22.2

22.3

224

23.0

23.1

24.0

25.0

25.1

25.2

26.0

26.1

26.2

The Consultant shall take all necessary steps to ensure confidential handling of all
matters pertaining to plans, designs, drawings, specifications, methods and any
other information developed or acquired by him from the Employer under terms of
the Contract or in performance thereof.

The Consultant shall not prepare articles or photographs for publication or speeches
or presentations about the work and /or site and/or plant, contracts and installation
in which has an interest without prior written consent of.

The Consultant shall take necessary steps to ensure that all persons employed on any
work in connection with this contract have noticed that the Indian Official Secrets
Act, 1923 (XIX of 1923) applies to them and shall continue to apply even after the
execution of such work(s) under the contract.

ABANDONMENT OF WORK

If any work included in the scope of specification to be done by the Consultant is
abandoned or suspended for any cause or reasons, which cannot be attributed to
the Consultant, payment, shall be made on a pro-rata basis for the work actually
done and as decided by the Employer.

SUB-CONTRACT

The Consultant cannot assign or sub-contract any of this work without the prior
written consent of the Employer.

LIMITATION OF LIABILITES

The Employer shall in no way be responsible for any liabilities arising out of the
Consultant’s contractual obligation with the Consultant’s personnel, experts,
engineers, Sub-contractors, licensors, collaborators, vendors, or subsidiaries.

The Consultant and the Employer both agree that each shall assume full risk of
damages of injury to its own properties, employees and representatives caused by
any act or omission to act by their respective employees or representatives, during
the performance.

CHANGES/ADDITIONS/DELETIONS

The Employer shall have the right to request in writing additions or changes in the
scope of services to be performed by the Consultant. If in the Consultant’s opinion,
any such additions or changes affect the completion schedule or the fee, Employer
will be advised accordingly and the same shall be mutually settled. However, the
Consultant shall continue to carry out the work pending till final settlement, if any.

The Employer reserves the right to delete any item/s or part thereof from the scope
of services to be performed by the Consultant. For such purposes the Employer shall
give to the Consultant a notice in writing on receipt of which the Consultant shall
take necessary steps as may be directed by the Employer and shall stop incurring any
expenditure and performing services in connection with the item/s of work so
deleted.
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26.3 The corresponding fee for the deleted item(s) of work will be arrive based on the fee
identified in the Contract and shall be deducted from the fee payable to the
Consultant under the Contract. The Consultant, however, shall be entitled for the
compensation of the amount of work and services already performed in connection
with item(s) deleted from the scope, at a mutually acceptable fee.

27.0 NO WAIVERS

If Employer, in any instance, does not insist upon strict performance of any of the
terms of the assignment, it shall not be construed as a waiver or relinquishment in
the future till the assignment is in force and shall not relieve Consultant of any of its
responsibilities under the assignment.

28.0 INSTRUCTIONS AND NOTICES

All notices to be given on behalf of the Employer and all other actions to be taken on
its behalf may be given or taken by the Project In-charge or any officer for the time
being entrusted with the functions, duties and powers of the Project In-charge.

All instructions, notices and communications, etc., shall be given in writing and if
sent by registered / speed post to the last known place of business of the Consultant,
shall be deemed to have been served on the dates when in the ordinary course of
post these would have been delivered to him.

29.0 BANKRUPTCY

If the Consultant shall become bankrupt or have a receiving order made against him
or compound with his creditors or being a corporation commence to be wound up,
not being a voluntary winding up for the purpose only amalgamation or
reconstruction, or carry on their business under a receiver for the benefit of their
creditors or any of them, the Employer shall be at liberty:

i) To terminate the assignment forthwith without any notice in writing to the
Consultant or to the liquidator or receiver or to any person in whom the Consultant
may become vested.

ii) To give such liquidator receiver or other person the option of carrying out the
consultancy assignment subject to their providing a guarantee for the due and
faithful performance of the assignment up to an amount to be determined by the
Employer.

30.0 PROGRESS REPORT

30.1 The Consultant shall prepare and submit to the Employer weekly progress report
showing the progress and status of the "Works being performed by him including
such materials as charts, networks and photograph (if any) as per the directives of
the Employer. Draft formats of progress reports shall be enclosed by the Consultant
with the offer.
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30.2

31.0

31.1

31.2

32.0

32.1

32.2

32.3

33.0

34.0

It is understood that submission of such reports and reviews thereof by the Employer
shall not be deemed to absolve the Consultant of his responsibility of timely
completion of the Assignment as per the time schedule indicated herein.

METHODOLOGY OF EXECUTION OF ASSIGNMENT

Consultant shall clearly bring out in their bid their organization chart and the
methodology they want to follow of successful execution of the assignment.
Consultant along with the organization chart shall indicate the names of key persons
proposed to be deployed for each activity of the project and their bio data. They
shall also indicate separately the works they intent to carryout in their home office
and in their office in India and estimated Man days. Consultant shall also bring out in
his bid number of visits to site of the key personnel they envisage under the
assignment.

Regular review meetings will be held one in Two (02) weeks either in the Employer’s
Office or Consultant’s office in India and progress of work will be reviewed. The
engineering co-ordination and consultant co-ordination procedure will be discussed
and decided separately during the pre-award stage.

CORRESPONDENCE AND CONTRACT COORDINATION ROCEDURE

All correspondence during the pre-award stage and during execution of the
contract shall be made as per following procedure:-

On all technical matters pertaining to execution of the contract as per specification in
the consultant shall directly interact with the Project In-charge.

All correspondence from the Employer to the Consultant shall be made with the full
time Coordinator to be identified by the consultant and agreed by Employer.

INSPECTION OF SITE BY CONSULTANT

The Consultant shall inspect and examine the site and its surroundings and shall
satisfy himself as to the form and nature of the site, the quantities and nature of
work and the equipment / materials necessary information as to risks, contingencies,
and other circumstances, which may influence or affect his tender, before bidding.

MANPOWER DEPLOYMENT

The Consultant shall deploy task force of well qualified and experienced engineering
/ science executive and draftsmen for this work. The manpower proposed to be
deployed for this task shall be guaranteed by the Consultant in his offer both
discipline-wise and category wise (for Engineers / Scientists and draftsmen) required
for completion of service included under the scope of the specification. The
Consultant shall depute a senior level executive to act as fulltime overall coordinator
and focal point for all interactions with the Employer throughout the entire period of
consultancy assignment. The bio-data of the Engineering / Scientific personnel
proposed to be included in the Task Force should be enclosed with the offer. The
task force so proposed is subject to the approval of the Employer. The Employer
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35.0

36.0

37.0

38.0

39.0

40.0

may ask for suitable substitution of Engineers/Scientists in place of the proposed
ones, if it so desires.

LIST OF EQUIPMENT / INSTRUMENTS

The Employer shall not make any additional payment for any type of equipment /
accessories required by the consultant for this package or for any other purpose.

CO-ORDINATION PROCEDURE

The Consultant shall propose in its offer the detailed co-ordination procedure with
the Employer for performing the services. The system to be adopted shall provide
control and continuity of all functions. Employer’s participation in the major
decisions shall be essential to the extent desired by the Employer. The coordination
procedure and schedules of coordination review meeting between the Employer and
the Consultant shall be mutually discussed and finalized before award of the
Contract.

COLLABORATION

The Consultant will be required to furnish the details its collaboration arrangement
with various laboratories, institutions and other organizations along with consent
letters from the collaborators categorically agreeing to carry out the assignment till
the completion of the study. Such consent letter must contain a declaration that the
consent given by the collaborator is irrevocable till successful completion of the
assignment. The proposal will also precisely outline the responsibilities and task to
be undertaken by the collaborator(s). The consent letters from the collaborators
shall be enclosed with the Bid.

ASSOCIATION OF THE EMPLOYER

The Employer may depute its representative to be present during the entire course
of studies or any part thereof. The Project In-charge or his/her authorized
representatives will have to be provided necessary information when asked for.
He/she may further monitor the field and laboratory activities, and supervise the
finalization of the documents. The Engineers will also discuss results of studies and
may suggest different cases to be studied. The Consultant shall provide all facilities
for the Employer’s Project In-charge / Representatives to have fruitful participation
in the work. The Consultant will submit all study results draft sections / documents
to the Project In-charge for his approval and the final document will be prepared
after incorporating changes / modifications / additions / alterations suggested by the
Project In-charge.

LANGUAGE

The offer must be submitted in English language, all documents, specifications,
schedules, notices correspondences, operation & maintenance instructions,
drawings or any other written material in connection with this work shall be in
English language.

UNITS & INDIAN STANDARDS / CODES / REGULATIONS
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Indian Standards, codes and regulations, wherever applicable, shall be adopted and
adhered to by the Consultant. In case of such Indian Standards / Codes / Regulations
being not available in particular areas, applicable and accepted International
standards shall be followed.

41.0 EMPLOYER’S RIGHT
Employer reserves the right for the following:
i)  Rejection of any or all offers without assigning any reason whatsoever.

ii) Rejection of any offer which is incomplete with regard to the required
information of Scope of Work.

iii) Review of the work performed by the Consultant either himself or through
another Consultant separately appointed by him and asks for any clarification
and changes / modifications to the work performed by the Consultant. Such
changes shall be mutually discussed and agreed upon between the Employer
and Consultant in his work without any cost and liability to the Employer and
without any dilution of the responsibility of the consultant.

42.0 TRAVEL EXPENSES

The travel expenses incurred by the Consultant’s personnel for journeys to site or
Employer’s Office or anywhere in connection with the study under Scope of this
Specification will be borne by the Consultant and the Employer will not take any
responsibility whatsoever on this account

43.0 ACCESS TO CONSULTANT’S OFFICE / WORK SITE

The authorized representative(s) of the Employer shall be provided access to the
Consultant’s and/or its Associates premises or to the work site at any reasonable
time during the currency of this work for expediting, inspection & checking of the
progress of the Consultant’s work.
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PFC CONSULTING LIMITED

(A wholly owned subsidiary of Power Finance Corporation Ltd. -
A Government of India Undertaking)

VOLUME - Il

TECHNICAL SPECIFICATION

Survey & Preparation of Report for “Transmission
System for evacuation of additional 7 GW RE Power
from Khavda RE Park under Phase-Ill Part B” using
Modern Survey Techniques
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1.0

1.1.

TECHNICAL SPECIFICATIONS FOR SURVEY & PREPARATION OF

REPORT USING MODERN SURVEY TECHNIQUES

General Information & Scope of Work

The technical specification covers survey using modern survey techniques for route
alignment of transmission lines, identification of substation sites and preparation of
report for the transmission scheme “Transmission System for evacuation of
additional 7 GW RE Power from Khavda RE Park under Phase-lll Part B” comprising

the following:

No.

Scope of the Transmission Scheme

Capacity / line length km

Establishment of 765 kV switching station

near Vataman with 2x330 MVAr, 765 kV

bus reactors

Future Scope:

Space for

©765/400kV ICT along with bays- 6Nos.

¢ 765 kV line bays along with switchable
line reactors — 6 Nos.

e 765kV Bus Reactor along with bay: 2
Nos.

® 765kV Sectionaliser bay: 1 -set

¢ 400 kV line bays along with switchable
line reactor — 12 Nos.

©400/220kV ICT along with bays -8 Nos.

¢400 kV Bus Reactor along with bay:
2Nos.

¢ 400 kV Sectionalization bay: 1- set

©220 kV line bays: 16 Nos.

© 220 kV Sectionalization bay: 2 sets

©220 kV BC and TBC: 3 Nos.

¢ STATCOM (+300 MVAr) along with
MSC  (2x125 MVAr) & MSR
(1x125MVAr)  alongwith associated
bays: 1 Nos.

© 330 MVAR 765 kV bus reactors-2
(7x110 MVAr single phase reactor
units including 1 spare unit for
line/bus reactor)

® 765 kV bus reactor bays- 2

® 765 kV line bays- 8

(forlinesatSl. 2,5 & 7)

Halvad — Vataman 765 kV D/c line

Route length: 170 km

1x330 MVAr switchable line reactor on
each ckt at Vatman end of Halvad —
Vataman 765 kV D/c line

e 330 MVAr, 765 kV switchable line
Reactor- 2 Nos. (6 x 110 MVAr
single phase reactor unit) [110
MVAr single phase spare bus
reactor unit to be used as spare
for line reactor]
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S. Scope of the Transmission Scheme Capacity / line length km
No.
e Switching equipment for 765 kV
line reactor- 2
4. | 2 Nos. of 765 kV line bays at Halvad end | ¢ 765 kV line bays— 2 Nos. (for
for termination of Halvad — Vataman 765 Halvad end)
kV D/c line
5. | LILO of Lakadia — Vadodara 765 kV D/c LILO route length: 10 km (40 ckm)
line at Vataman 765 kV switching station
6. 240 MVAr 765 kV switchable line reactor | ¢ 240 MVAr, 765 kV switchable line
on each ckt at Vataman end of Lakadia — | reactor- 2 (7x 80 MVAr single phase
Vataman 765 kV D/c line with NGR | reactor units including 1 spare unit)
bypassing arrangement e Switching equipment for 765 kV
line reactors- 2
7. | Vataman switching station — Navsari Route length: 200 km
(New)
(GIS) 765 kV D/c line
8. 330 MVAr switchable line reactors on e 330 MVAr, 765 kV switchable line
each ckt at Navsari (New) (GIS) end of Reactor- 2 Nos. (6 x 110 MVAr
Vataman single
switching station — Navsari (New) (GIS) phase reactor unit ) [110 MVAr
765 spare
kV D/cline reactor unit at Navsari being
implemented by PGCIL, would be
used as spare]Switching equipment
for 765 kV line reactors- 2
9. 2 Nos. of 765 kV GIS line bays at Navsari | e 765 kV line bays (GIS) — 2 Nos. (2
(New) for termination of Vataman Nos. for Navsari (New) end)
switching
station — Navsari (New)(GIS) 765 kV D/c
line
Note:
i) Developer of Halvad S/s to provide space for implementation of 2 Nos. of
765 kV line bays for termination of Halvad — Vataman 765 kV D/c line.
ii) Developer of Navsari (New)(GIS) S/s to provide space for implementation of
2 Nos. of 765 kV line bays alongwith switchable line reactors for termination
of Vataman switching station — Navsari (New)(GIS) 765 kV D/c line. Also,
developer of Navsari (New)(GIS) S/s to allow the use of 110 MVAr single
phase spare reactor unit for 330 MVAr SLR on each ckt at Navsari (New) (GIS)
end of Vataman switching station —Navsari (New) (GIS) 765 kV D/c line.
iii) Bay(s) as may be required for completion of diameter (GIS) in one-and-half
breaker scheme shall also be executed by the TSP.
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1.2.

a)

b)

d)

No.

Scope of the Transmission Scheme Capacity / line length km

iv) Logic for Inter-tripping scheme for tripping of the switchable line reactor
along with main line breaker at Lakadia and Vadodara end after LILO of
Lakadia — Vadodara 765 kV D/c line at Vataman 765 kV switching station
shall be enabled by the existing owner of the line (i.e. M/s LVTPL) after LILO
of Lakadia — Vadodara 765 kV D/c line at Vataman 765 kV switching station.

The above scheme, to be implemented through Tariff Based Competitive Bidding
(TBCB) route, has been allocated by National Committee on transmission to PFCCL,
henceforth referred to as employer, for carrying out survey works. The employer
would get the survey works done through an identified agency, henceforth referred
to as ‘Contractor’, selected through bidding process.

The scope of work inter-alia shall include the following:-

Route Alignment in KMZ/KML file on Bhuvan (Indian Geo-Platform of ISRO) / Google
imagery and Survey of India topographical maps (both in hard & soft copies) to the
extent required, inter-alia including:

Identification of three alternative route alighments & selection of one optimized
route alignment in consultation with the Employer i.e. PFCCL. The output (both in
hard & soft copies) shall be in the form of final route alignment in KML/KMZ file and
pdf / digitized topographical map (i.e. digitized topo sheets of Survey of India) with
latest details/features including but not limited to forest, revenue area, protected
area, wildlife infringement, Animal/Bird sanctuary, infringement of endangered
species habitats, Great Indian Bustard (GIB) area, civil and defense Airports, all rivers,
sea, coal, mineral areas, mining areas, oil pipe line/underground inflammable pipe
lines, railway lines, canals, roads, defense setup etc. upto 8 kms on both sides of
selected route alignment.

Walk-over Survey of the route alignment (to be finalized in consultation with the
Employer).

iii) Preparation of Survey Report including identification and explanation of route

constraints like Forest, revenue area, protected area, wildlife infringement,
Animal/Bird sanctuary, infringement of endangered species habitats, GIB area,
vicinity to civil and defense Airports, major river/sea crossings & coal, mineral mining
areas, oil pipe line/underground inflammable pipe lines, railway lines, canals, roads,
defense setup etc.), infrastructure details available enroute, various clearances
required in the final route alignment, etc.

Preparation of Survey Report incorporating the details as per Annexure-A.

Initiation of any forest clearance based on survey of final route alignment with the
concerned Authorities.

Estimation of the land area required for the substations considering the present &
future scope of the substations specified at Clause 1.1 above including provision of
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e)

1.3.

1.4.

1.5.

1.6.

1.7.

1.8.

1.9.

staff quarter. Preparation of Single Line Diagram for assessment of land requirement
including identification of three alternative of sites along with selection of one
optimized site for the substation in consultation with Employer as detailed in Clause
4.0 hereinafter.

Preparation of alternative site identification Report & selection of one optimized site
incorporating the details as per Annexure-B.

The quantities indicated in the scope of work are provisional. The final quantities for
route alignment & survey (quantities in “kms” unit) shall be the route length along
the optimized route alignment. The route alignment shall be carried out by the
‘Contractor’, as per the technical specifications stipulated herein.

The Contractor must note that the Employer shall not be responsible for loss or
damage to properties, trees etc. due to contractor’s work during survey. The
Contractor shall indemnify the Employer for any loss or damage to properties, trees
etc. during the survey work.

The Contractor should note that Employer will not furnish any software or
topographical maps prepared by Survey of India, but may assist in obtaining these by
providing letters of recommendations, if required, to concerned authorities.
Contractor shall have to use original licensed version of the software (not the beta
version). Contractor shall give along with their bid, the
confirmation/comments/observation in respect of all clauses of technical
specification.

The work shall be carried out by the contractor using modern surveying techniques.
The contractor shall indicate in his offer, the detailed description of the procedure to
be deployed. The details of the equipment & facilities including software’s for image
processing, etc. available with the Contractor or his associates shall also be furnished
with the bid.

It shall be the responsibility of the Contractor to obtain required permissions from
various authorities/agencies (if required) for carrying out survey work. Employer will
facilitate by way of issuing authorization letter to the Contractor.

Any other activity not specifically mentioned in this specification but required for
successful completion of the scope of work shall be deemed included in the scope of
the Contractor, without any cost implication to the Employer.

Location Details

The bidders may visit the site to acquaint themselves with the terrain etc. For this
purpose or for any other clarifications, they may contact the Employer at the
following address:

Mr. Sanjay Nayak
General Manager,

PFC Consulting Limited,
9th Floor, A-Wing, Statesman House,
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2.0

2.1

2.2

2.2.1

2.2.2

2.2.3

224

2.2.5

2.2.6

2.2.7

2.2.8

2.2.9

2.2.10

2.2.11

Connaught Place, New Delhi-110001
Email: sanjaynayak@pfcindia.com
Ph.: (011) 23443996, Fax: (011) 23443990

Route Alignment of Transmission Line

Route Alignment shall be done using Bhuvan / Google imagery and Survey of India
topographical maps (scale 1:50,000). In case the required Survey of India maps are
available in digitized form, the same shall be procured and used by the contractor.
The contractor shall identify & examine three alternative route alignments and
suggest to the Employer the optimal route alignment between the terminal points.

Requirement of Transmission Line Routing

The alignment of the transmission line shall be most economical from the point of
view of construction (i.e. supply, erection and commissioning) and maintenance.

The line routing should avoid large habitations, densely populated areas, scheduled
areas, forest/national park/wildlife infringement/GIB/Animal/Bird Sanctuary,
infringement of endangered species habitat, vicinity to civil and defense Airports,
major river/sea crossings & coal/ mineral mining areas, oil pipe line/underground
pipe line/land slide prone areas, firing range, coastal regulation zones, inflammable
pipe lines etc. to the extent possible. In case it is not possible to avoid the forests or
areas having large trees completely, then keeping in view the overall economy, the
route should be aligned in such a way that cutting of trees is minimum.

Routing of transmission lines shall be done in accordance with CEA (Technical
Standards for Construction of Electrical Plants and Electric lines) Regulations 2010
and subsequent amendments and relevant IS codes.

The route should have minimum crossings of Major River, Railway lines,
National/State highways, overhead EHV power line and communication lines.

The number of angle points shall be kept to a minimum.

The distance between the terminal points specified shall be kept shortest possible,
consistent with the terrain that is encountered.

Creeks, Marshy and low lying areas, river beds and earth slip zones shall be avoided
to minimize risk to the foundations.

It would be preferable to utilize level ground for the alignment.

Crossing of power lines shall be minimum. Alignment will be kept at a suitable
distance from power lines to avoid induction problems on the lower voltage lines.

Crossing of communication line shall be minimized and it shall be preferably at right
angle. Proximity and parallel route with telecom lines shall be avoided to eliminate
effect of induction in the telecom lines.

Areas subjected to flooding such as Nalah shall be avoided.
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2.2.12

2.2.13

2.2.14

2.2.15

2.2.16

2.2.17

2.2.18

2.2.19

2.2.20

2.2.21

3.0

Restricted areas such as civil and military airfield and shooting ranges shall be
avoided. Care shall also be taken to avoid aircraft landing approaches.

All alignment should be easily accessible both in dry and rainy seasons to enable
maintenance throughout the year.

Certain areas such as quarry sites, tea, tobacco and saffron fields and rich
plantations, gardens & nurseries which would cause problems in acquisition of right
of way and construction and maintenance activities, should be avoided.

Angle points should be selected such that shifting of the point within 100 m radius
shall be possible at the time of construction of the line.

The areas requiring special foundations and those prone to flooding should be
avoided.

For examination of the alternatives & identification of the most appropriate route,
besides making use of information/data/details available/extracted through Survey
of India Topographical maps, the contractor shall also carryout reconnaissance/
preliminary survey for verification & collection of additional information
/data/details.

The contractor shall propose no. of pile/special foundations if required, for crossing
of major river spans/large water bodies/creek area and such crossings should be
preferably through the narrowest width of the river/water body. The contractor shall
propose any type of pile or special foundation required during routing of the line.

The contractor shall submit his preliminary observations & suggestions along with
various information/data /details collected and also processed satellite imagery
data, scanned topographical map data marked with the alternative routes etc. The
final evaluation of the alternative routes shall be conducted by the contractor in
consultation with Employer’s representatives and optimal route alighnment shall be
proposed by the contractor. Site visit and field verification shall be conducted by the
contractor for the proposed route alignment.

The route of the transmission line shall be recorded using GPS/DGPS of positional
accuracy less than 3m. The co-ordinates of all the angle points as well as other
important crossings, landmarks etc. shall be recorded using GPS instrument. The
details such as legends, project description, direction marker etc. shall be with white
background.

Wind Zone map of NBC-2016 and amendment thereof and if data available, from
local metrological department is to be referred for identifying wind zone of the
terrain through which the line traverses. Wind zone of every section (between
consecutive angle points) of the line is to be indicated in the final report. Further, for
transmission line sections passing within a distance of 50 km from the boundary of
two wind zones (indicated in NBC map), higher of the two wind zones shall be
considered for such sections.

Tower Scheduling
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The tower schedule shall include details of all the towers of the transmission line.
3.1 The following shall be borne in mind

a) Span

The maximum length of a section shall not exceed 15 spans or 5 Km in plain terrain
and 10 spans or 3 km in hilly terrain. Further, in case of line traversing through
cyclone prone area i.e. areas up to 60 km from coast, the maximum length of a
section shall not exceed 10 spans or 3 km, in order to reduce the failure of such
towers in coastal areas due to cascading effect. A section point shall comprise of
tension point with DB/B type or DC/C type or DD/D type towers as applicable. The
normal span shall be considered as 350 m for 220 kV, 400 m for 400 kV lines and
400m for 765 kV lines. Right of Way shall be as per statutory guidelines.

b) Railway Crossings

All the railway crossings enroute the transmission line shall be identified by the
Contractor. The crossings shall be supported on DD/D type towers on either side.
The crossing span will be limited to 300 meters. The crossing shall normally be at
right angle to the railway track. No crossing shall be located over a booster
transformer, traction switching station, traction sub-station, Overlap Section or a
track cabin location in an electrified area. Clearance between the overhead line and
railway track shall be in accordance with the Regulations for Power Line Crossings of
Railway Tracks laid down by the Railway Authorities.

c) Sea/River/canal/lake/Crossings

Suitable type of suspension/tension tower shall be used for crossings. Navigable or
non-navigable river is to be identified. For non-navigable river, clearance shall be
reckoned with respect to highest flood level (HFL). HFL and distance of the nearest
recorded HFL point from the river crossing to be provided. Span and name of the
river to be provided. For lake, reservoir, canal, & large water body crossing, crossing
span to be provided along with Full Reservoir Level (FRL) wherever applicable. For
line passing/crossing through sea, High tide level (HTL) to be provided.

d) Power line Crossings

For power line crossing following points shall also be applicable: -

i) For power line crossing of 400 kV or above voltage level, large angle & dead
end towers (i.e. D/DD/QD) shall be used on either side of power line crossing.

ii)  For power line crossing of 132 kV and 220 kV (or 230 kV) voltage level, angle
towers (B/C/D/DB/DC/DD/QB/QC/QD) shall be used on either side of power
line crossing depending upon the merit of the prevailing site condition and
line deviation requirement.

iii)  For power line crossing of 66 kV and below voltage level, suspension/tension
towers shall be provided on either side of power line crossing depending
upon the merit of the prevailing site condition and line deviation
requirement.
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3.2

3.3

e) Telecommunication Line Crossings

The angle of crossing shall be as near to 90 degree as possible. However, deviation to
the extent of 30 degree may be permitted under exceptionally difficult situations.

f) Crossing of wildlife/ eco sensitive zones

i) During the survey work of transmission lines (up to 400 kV level) which are
passing through wildlife/ eco sensitive zones, the possibility of stringing the
transmission line on available transmission corridor (i.e. vacant circuits) of
existing multi circuit transmission lines, if any, traversing through the same
wildlife/eco sensitive zone shall be explored by the surveyor and the
coordinates of these existing transmission line towers shall be provided in the
report. The details of route considering these multi circuit transmission
towers for the wildlife/eco sensitive area shall be included as an alternative in
the survey report.

i) For the transmission lines up to 400 kV level which are passing through
wildlife/ eco sensitive zones, the survey work for towers located in such
sections shall be done considering Multi-circuit (4 circuits) configuration of
same voltage level. The top cross arms of these multi-circuit towers shall be
used for stringing initially & the balance cross arms shall be made available
for stringing of any future transmission line (inter-state or intra-state) passing
through the same wildlife/ eco sensitive zone.

g) Crossing of Petroleum/Gas lines

i) No tower footing/structure of an overhead line of voltage 33 kV or
above/HVDC shall be closer than 25 meters from the edge of the Right of Way
(ROW) of a Petroleum/National Gas Pipeline.

i) Wherever overhead line of voltage 33 kV or above/HVDC shall intend to cross
the Right of Way (RoW) of Petroleum/natural Gas Pipeline, the angle of
crossing of overhead line with respect to the pipelines shall preferably be
right angles, but the crossing angle shall not be less than 75 degrees in any
case.

Clearance from Ground, Building, Trees etc.

Clearance from ground, buildings, trees and telephone lines shall be provided in
conformity with the CEA (Measures relating to Safety and Electric Supply)
Regulations, 2010, as amended.

The contractor shall also intimate the Employer, his assessment about the likely no.
of trees required to be cut during execution stage. This assessment shall be done
considering prevailing practices/ guidelines local regulation and other enquiries from
local authorities.

Survey Report
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3.3.1

3.3.2

3.3.3

334

3.35

4.0

4.1

4.2

4.2.1

4.2.2

Each angle point location with angle of deviation, elevation above MSL shall be
shown with detailed sketches showing existing close-by permanent land marks such
as specific tree(s), cattle shed, homes, tube wells, temples, electric pole/tower,
telephone pole, canal, roads, railway lines etc. The relative distance of land marks
from the angle points and their bearings shall be indicated in the sketch. These
details shall be included in the survey report in tabular format along with sketches.

Information w.r.t. infrastructure details available enroute, identification and
explanation of route constraints, etc. shall also be furnished in the Survey report

All observations which the Contractor thinks would be useful to the construction of
the transmission lines mentioned under scope of work are to be reported.

Some portions of the line may require clearance from various authorities. The
Contractor shall indicate the portion of the line that requires clearance and the name
of concerned organizations such as local bodies, municipalities, P&T (name of circle),
Inland navigation, Irrigation Department, Electricity Boards and Zonal railways,
Divisional Forest Authorities, Civil & defense airports, sea ports, defense areas etc.
from whom the clearance is required.

The Transmission Line may encounter snowbound areas and may also pass through
elevations of above 1000 m above mean sea level (MSL). Contractor shall provide
details of minimum & maximum elevations above mean sea level of the route
alignment. The line sections which may be affected in snowbound areas to be
indicated in the report.

Sub Stations

The contractor shall estimate and verify the requirement of land for the present &
future scope of the substations mentioned at clause 1.1, including provision of staff
quarters and for this purpose. The contractor shall prepare a Single Line Diagram for
the Sub-station in order to assess the requirement of land in consultation with the
Employer. The contractor shall identify a minimum of three sites of adequate size for
sub-station. The optimum location of sub-station shall be finalized in consultation
with the Employer. The Contractor shall estimate the cost of the proposed site
keeping in view the area required (including provision of staff quarters) and the
prevalent rate/acre for various types of land, which shall also be separately
indicated. The details as per Annexure-A & B shall be furnished for each of the
proposed alternative sites of the sub-station. Contractor shall provide details of
elevations above mean sea level of the all three alternative sites of the Substation.
GPS co-ordinates of the corners of the substation sites shall also be included in the
report.

Selection of Substation site criteria:

Preferably fairly levelled land and nearness to motor able road.

Away from vicinity of rivers, sea coast, creeks, marshy lands and area of subsidence.
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4.2.3

4.2.4

4.2.5

4.2.6

4.2.7

4.2.8

4.2.9

5.0

5.1

6.0

6.1

6.2

HFL of the nearest river or FRL of the nearest dam/reservoir to be provided and
distance from such water body to be indicated.

Avoiding forest land, scheduled areas, vicinity to airports, any land belonging to
authorities like railways, highways, mining, oil, defense, educational institutions,
religious institutions, hospital , etc.

Area subjected to flooding and higher water accumulation should be avoided.

Indicative level (Altitude above MSL) of the site and nearest motor able road to be
indicated.

Size of the land for the proposed site shall preferably be rectangular and shall
preferably have at least three side open for line corridors.

Area with religious structures such as graveyard, temple, mosque etc. should be
avoided.

Approach road to the site shall be suitable for transportation of the heaviest
equipment of the sub-station i.e. Transformer, Reactor etc. Requirement of
strengthening of bridges/culverts, if required, needs to be indicated in the Report.

Statutory Regulations and Standards

Statutory Regulations

The Contractor is required to follow local statutory regulations stipulated in
Electricity Act 2003, CEA (Measures relating to Safety and Electricity Supply)
Regulations 2010, CEA (Technical Standards for Construction of Electrical Plants and
Electric Lines) Regulations 2010, Railway Regulations, Defence /Civil aviation
guidelines, MoEF guidelines, Inland Water Authority of India/CWC Regulations etc. as
amended from time to time and other applicable local rules and regulations.

Completion Period for Survey using Modern Survey Techniques and preparation of
report

Submission of alternate route alignments for transmission line and finalization of
optimized route alignments for transmission line and estimation of land requirement
and identification of three alternative sites for substation and selection of one
optimized site as per Annexure-A & B in consultation with the Employer within one
(1) week from the date of LoA.

Walk over survey of the optimized route and submission of Draft Reports (three
copies) including the details of the substations and incorporating details as per
Annexure-A & B within two (2) weeks from the date of LoA.
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6.3

6.4

6.5

7.0

7.1

7.2

7.3

7.4

7.5

7.6

7.7

The consultant shall submit five (05) copies of final report, both in soft and hard
copies, in English language within four (4) weeks from the date of the Letter of
Award (LoA).

Following activities till the award of work to Transmission Service Provider:

i) Initiation of forest clearances (if optimized route is passing through forest
land), including preparation & filing of application and follow-up/co-ordination
with the concerned Authorities.

ii) Initiation of land acquisition (if applicable) for substation including preparation
& filing of application and follow-up/co-ordination with the concerned
Authorities.

The consultant shall be required to attend the meetings/conference with the
prospective TSPs or any other agency as intimated by Employer to clarify the issues
relating to Survey during the Bidding Process of the transmission scheme.

Deliverables:

All the deliverables, as mentioned in this clause and Technical Specifications
(Volume-IIl) shall be submitted.

The Contractor will submit progress report for all the works/ studies/ survey every
fortnight as per the format mutually agreed upon.

The Contractor will submit three (03) copies of the draft report with requisite plans
& drawings in English language. The Contractor is also required to submit geotagged
detailing of photographs of each Angle point (AP). The tower schedule shall include
details of all the towers along with the transmission route.

The Contractor will submit five (05) copies of Final Report (high quality printout)
with requisite plans & drawings in English language. The Final Report should be
submitted within seven (07) days after comments of Employer on draft report. The
final report and drawings (both hard copy as well as soft copy) shall also include the
GPS coordinates of selected points of the final route as per specifications.

Soft copy shall also be submitted for the Report along with drawings.
All raw data for all the studies/ reports/ surveys shall also be submitted.

All reports shall be submitted in A4 size sheets with font size 12, properly bound and
printed using good quality paper & material. Map/sketch shall be provided in
appropriate size sheets.

Any other deliverable as per scope of work defined in technical specifications
(Volume-Ill).
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Annexure - A

Content of Work for Report

Description

=

Project Highlight

2. Brief Background

w

Scope of Work

4. Complete project profile of the project giving technical parameters of the
Transmission System & equipment.

5. Metrological data like temp., humidity, rainfall, type of terrain, max. altitude,
snow zone, wind zone, &pressure.

6. DETAILS RELATED TO TRANSMISSION LINE

Survey Report covering the scope of work detailed in the specification with all
maps & other enclosures including details of the following enroute the
transmission line:

a) Places of Archaeological importance, river (navigable or non-navigable),
lakes, reservoir, canal, large water body, streams, Estuary, sea, hills/
mountains, coal, mineral mining areas, shooting ranges/firing range,
coastal regulation zones, oil pipe line/underground inflammable pipe
lines etc.

b) Places of Historical, Cultural, Religious or Tourist importance

c) Defense installation/ vicinity to civil and Airports/Seaports/ shooting
ranges/firing ranges

d) Railway /Highway Crossings
e) Power Line / Telecom Line Crossings
f) Land Availability (if required for acquisition)
i) Extent of land available
ii) Land use pattern (agricultural, barren, forest etc.)
iii) Land ownership (Govt. Pvt., tribal, non-tribal etc.)
g) Environmental and social aspect
i) Forest Involvement (revenue, protected etc.) / Clearance
ii) Social Issue / R&R Measure

iii) wildlife infringement
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Description

iv) Animal/Bird sanctuary
v) infringement of endangered species habitat
vi) national park
vii) GIB area (Priority/Potential area)
h) Creeks, Marshy and low-lying areas
i) No. of pile/special foundations

i) Angle point location with angle of deviation, GPS coordinates, section
length, cumulative length, crossing details, elevation above MSL, wind
zone, sNow zone

k) Circle rate of land, cost of Crop & Tree compensation
[) Pollution level, section wise as per available pollution map

m) Any other details relevant to the route.
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Information Required for Substation Sites

Annexure - B

S. Criterion Site-1 | Site-1l | Site-Ill | Remarks
No.
1.0 Land Co-ordinates
a) Corner 1
b) Corner 2
c) Corner 3
d) Corner 4
e) |-
1.1 Size (Acre) (Mtr x Mtr)
1.2 Govt. /Private/Forest land
1.3 Agriculture/Waste land
1.4 Development
1.5 Approximate cost
a. Circle rate per acre
b. Market rate per acre
c. Approx. cost of the land
1.6 Type of soil
1.7 No. of Owners
1.8 Environment/Pollution in the vicinity
1.9 Location with reference to nearest
town
1.10 | H.F.L. Data
1.11 | Diversion of Nallah/Canal required
1.12 | Slope
1.13 | Approximate Extent of leveling

Bid Document for Survey & Preparation Report for “Transmission System for evacuation of additional 7GW RE Power
from Khavda RE Park under Phase-lll Part B”

Page 74 of 76




S. Criterion Site-l | Site-l1l | Site-lll | Remarks

No.
required (in meter)

1.14 | Land acquisition feasibility

1.15 | Rate of Govt. Land

1.16 | No. of Owners

1.17 | Extent of approach

1.18 | Planned/unplanned development

1.19 | Size of sites (m x m)

1.20 | No. of families to be displaced

1.21 | Level of site with reference to road
level
a. Level of road
b. Level of site

1.22 | Distance from sea shore

1.23 | Approach

2.0 Obstacles in reaching site

2.1 Nearby main road

2.2 Length of approach road to be
constructed

2.3 Name of nearest airport

24 Name of nearest Rail head

2.5 Availability of ground water

2.6 Availability of transmission corridor
(Three /four sides)

2.7 Existence of structures/dwelling units
in the land of the proposed site

2.8 Availability of disposal of rain/storm
water
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S. Criterion Site-l | Site-1l | Site-lll | Remarks
No.
2.9 Crops grown and types (Multi-
crop/single crop)
2.10 | Distance from main road
2.11 | Nearest railway station (BG/MG)
2.12 | Unloading facility at railway station
2.13 | No. of Culverts required for approach
2.14 | Nearest EHV line
2.15 | Length of line between this site &
nearest substation for construction
power at 33/11kV
2.16 | Frontage for line take off
2.17 | Telephone/Telegraph line
3.0 Community Facilities
3.1 Drinking Water
3.2 Drainage
3.3 Distance from
a. Post Office
b. Telephone
c. School
d. Market
34 Security
3.5 Availability of construction water
3.6 Availability of drinking water
4.0 Seismic zones
5.0 Others
6.0 Recommended Site
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