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THIS TRANSMISISON SERVICE AGREEMENT (hereinafter referred to as “TSA” or 

“Agreement” or "the Agreement” or “this Agreement") is made on the ………… [Insert 

day] of…………. [Insert month] of Two Thousand and………… [Insert Year] 

BETWEEN: 

The ………………..[Insert name and registered address of Nodal Agency for the project], 

acting as a Nodal Agency (referred to as the “Nodal Agency”), which expression shall 

unless repugnant to the context or meaning thereof include its successors, and 

permitted assigns) as Party of the one part; 

AND 

………………………. [Insert Name of the Transmission Service Provider], incorporated 

under the Companies Act, 1956/ Companies Act, 2013 (as the case may be), having its 

registered office at …………………….. (herein after referred to as “Transmission Service 

Provider” or “TSP” or “ISTS Licensee”, which expression shall unless repugnant to the 

context or meaning thereof include its successors, and permitted assigns) as Party of 

the other part; 

(“Nodal Agency” and “TSP” are individually referred to as “Party” and collectively as 

the “Parties”) 

AND WHEREAS: 

A) In accordance with the Bidding Guidelines, the Bid Process Coordinator (hereinafter 

referred to as BPC) had initiated a competitive e-reverse bidding process through issue 

of RFP for selecting a Successful Bidder to build, own, operate and transfer the Project 

comprising of the Elements mentioned in Schedule 1 (hereinafter referred to as the 

Project) 

B) Pursuant to the said e-reverse bidding process, the BPC has identified the Successful 

Bidder, who will be responsible to set up the Project on build, own, operate and 

transfer basis to provide Transmission Service in accordance with the terms of this 

Agreement and the Transmission License. 

C) The Selected Bidder have submitted the Contract Performance Guarantee and 

acquired one hundred percent (100%) of the equity shareholding of ………………. [SPV 

which is under incorporation], along with all its related assets and liabilities in terms 

of the provisions of the Share Purchase Agreement. 

D) The TSP has agreed to make an application for a Transmission License to the 

Commission for setting up the Project on build, own, operate and transfer basis.  

E) The TSP has further agreed to make an application to the Commission for the adoption 

of the Transmission Charges under Section 63 of the Electricity Act, 2003, along with 

a certification from the Bid Evaluation Committee in accordance with the Bidding 

Guidelines issued by Ministry of Power, Government of India.   
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F) The TSP has agreed to execute the agreement(s) required, if any, under Sharing 

Regulations within fifteen (15) days from the date of grant of Transmission License 

from the Commission. 

G) The TSP agrees to the terms and conditions laid down under Sharing Regulations, for 

making available the ISTS and charge the Transmission Charges in accordance with the 

terms and conditions of Sharing Regulations. 

H) The billing, collection and disbursement of the Transmission Charges by the CTU to the 

ISTS Licensee shall be governed as per Sharing Regulations.   

I) The terms and conditions stipulated in the Transmission License issued by the 

Commission to the TSP shall be applicable to this Agreement and the TSP agrees to 

comply with these terms and conditions. In case of inconsistency between the 

Transmission License terms & conditions and the conditions of this Agreement, the 

conditions stipulated in the Transmission License granted by the Commission shall 

prevail. 

NOW, THEREFORE, IN CONSIDERATION OF THE PREMISES AND MUTUAL 

AGREEMENTS, COVENANTS AND CONDITIONS SET FORTH HEREIN, IT IS HEREBY 

AGREED BY AND BETWEEN THE PARTIES HERETO AS FOLLOWS: 
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ARTICLE: 1 

1 DEFINITIONS AND INTERPRETATIONS 

1.1 Definitions: 

1.1.1 The words / expressions used in this Agreement, unless as defined below or repugnant to 
the context, shall have the same meaning as assigned to them by the Electricity Act, 2003 
and the rules or regulations framed there under including those issued / framed by the 
Commission (as defined hereunder), as amended or re-enacted from time to time or the 
General Clauses Act, failing which it shall bear its ordinary English meaning. 

The words/expressions when used in this Agreement shall have the respective 

meanings as specified below: 

“Acquisition Price” shall have the same meaning as defined in the Share Purchase 

Agreement; 

“Act” or "Electricity Act" or “Electricity Act 2003” shall mean the Electricity Act, 2003 

and any amendments made to the same or any succeeding enactment thereof; 

“Affiliate” shall mean a company that either directly or indirectly 

(i) controls or  

(ii)  is controlled by or 

(iii) is under common control with 

a Bidding Company (in the case of a single company) or a Member (in the case of a 

Consortium) and “control” means ownership by one entity of at least twenty six 

percent (26%) of the voting rights of the other entity;  

“Availability” in relation to the Project or in relation to any Element of the Project, for 

a given period shall mean the time in hours during that period the Project is capable 

to transmit electricity at its Rated Voltage and shall be expressed in percentage of total 

hours in the given period and shall be calculated as per the procedure contained in 

Appendix –IV to Central Electricity Regulatory Commission (Terms and Conditions of 

Tariff) Regulations, 2024, attached herewith in Schedule 6; 

 “Bid” shall mean technical bid and financial bid submitted by the Bidder, in response 

to the RFP, in accordance with the terms and conditions of the RFP; 

“Bid Deadline” shall mean the last date and time for submission of the Bid in response 

to RFP, as specified in the RFP; 
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“Bidding Company” shall refer to such single company that has made a Response to 

RFP for the Project; 

“Bidding Consortium / Consortium” shall refer to a group of companies that has 
collectively made a Response to RFP for the Project; 

“Bid Documents” or “Bidding Documents” shall mean the RFP, along with all 

attachments thereto or clarifications thereof; 

“Bidding Guidelines” shall mean the “Tariff Based Competitive Bidding Guidelines for 

Transmission Service” and “Guidelines for Encouraging Competition in Development 

of Transmission Projects” issued by Government of India, Ministry of Power under 

Section – 63 of the Electricity Act as amended from time to time; 

“Bid Process Coordinator” or “BPC” shall mean a person or its authorized 

representative as notified by the Government of India, responsible for carrying out the 

process for selection of Bidder who will acquire Transmission Service Provider; 

“Bill” shall mean any bill raised by the CTU on the DICs to recover the Transmission 

Charges pursuant to the Sharing Regulations; 

“Business Day” shall mean a day other than Sunday or a statutory holiday, on which 

the banks remain open for business in the State in which the Nodal Agency’s registered 

office is located and the concerned TSP are located; 

“CEA” shall mean the Central Electricity Authority constituted under Section -70 of the 

Electricity Act; 

“Change in law” shall have the meaning ascribed thereto in Article 12; 

“Commercial Operation Date” or “COD” shall mean the date as per Article 6.2; 

 “Commission” or “CERC” shall mean the Central Electricity Regulatory Commission 

referred to   in   sub-section   (1)   of Section   76   of the Electricity Act, 2003 or its 

successors and assigns; 

“Competent Court of Law” shall mean the Supreme Court or any High Court, or any 

tribunal or any similar judicial or quasi-judicial body in India that has jurisdiction to 

adjudicate upon issues relating to the Project; 

“Connection Agreement” shall mean the agreement between the CTU or STU or any 

other concerned parties and the TSP, setting out the terms relating to the connection 

of the Project to the Inter-connection Facilities and use of the Inter State Transmission 

System as per the provisions of the IEGC, as the case may be; 
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“Consultation Period” shall mean the period of sixty (60) days or such longer period 

as the Parties may agree, commencing from the date of issue of a TSP’s Preliminary 

Notice or a Nodal Agency’s Preliminary Termination Notice, as provided in Article 13 

of this Agreement, for consultation between the Parties to mitigate the consequence 

of the relevant event having regard to all the circumstances; 

“Consents, Clearances and Permits” shall mean all authorizations, licenses, approvals, 

registrations, permits, waivers, privileges, acknowledgements, agreements, or 

concessions required to be obtained from or provided by any concerned authority for 

the development, execution and operation of Project including without any limitation 

for the construction, ownership, operation and maintenance of the Transmission Lines 

and/or sub-stations; 

“Construction Period” shall mean the period from (and including) the Effective Date 

of the Transmission Service Agreement up to (but not including) the COD of the 

Element of the Project in relation to an Element and up to (but not including) the COD 

of the Project in relation to the Project;  

“Contractors” shall mean the engineering, procurement, construction, operation & 

maintenance contractors, surveyors, advisors, consultants, designers, suppliers to the 

TSP and each of their respective sub-contractors (and each of their respective 

successors and permitted assigns) in their respective capacities as such; 

“Contract Performance Guarantee” shall mean the irrevocable unconditional bank 

guarantee, or insurance surety bond or Payment on Order Instrument submitted and 

to be submitted by the TSP or by the Selected Bidder on behalf of the TSP to the Nodal 

Agency from a bank mentioned in Annexure 17 of the RFP, in the form attached here 

to as Schedule 8 (for bank guarantee) or Schedule-8A (for insurance surety bond issued 

by any of the insurance companies authorized by Insurance Regulatory and 

Development Authority of India), or Schedule-8B (for Payment on Order Instrument 

issued by PFC/REC/IREDA) in accordance with Article 3 of this Agreement and which 

shall include the additional bank guarantee or insurance surety bond or Payment on 

Order Instrument furnished by the TSP under this Agreement; 

“Contract Year”, for the purpose of payment of Transmission Charges, shall mean the 

period beginning on the COD, and ending on the immediately succeeding March 31 

and thereafter each period of 12 months beginning on April 1 and ending on March 31 

provided that the last Contract Year shall end on the last day of the term of the TSA;  

“CTU” or “Central Transmission Utility” shall have same meaning as defined in the 

Electricity Act, 2003; 

“Day” shall mean a day starting at 0000 hours and ending at 2400 hours; 
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“D/C” shall mean Double Circuit; 

“Designated ISTS Customers” or “DICs” shall have the meaning as ascribed in the 

Sharing Regulations; 

“Dispute” shall mean any dispute or difference of any kind between the Parties, in 

connection with or arising out of this Agreement including any issue on the 

interpretation and scope of the terms of this Agreement as provided in Article 16; 

 “Effective Date” for the purposes of this Agreement, shall have the same meaning as 

per Article 2.1 of this Agreement; 

“Electrical Inspector” shall mean a person appointed as such by the Government 

under sub-section (1) of Section 162 of the Electricity Act 2003 and also includes Chief 

Electrical Inspector; 

“Electricity Rules 2005” shall mean the rules framed pursuant to the Electricity Act 

2003 and as amended from time to time; 

“Element” shall mean each Transmission Line or each circuit of the Transmission Lines 

(where there are more than one circuit) or each bay of Sub-station or switching station 

or HVDC terminal or inverter station of the Project, including ICTs, Reactors, SVC, FSC, 

etc. forming part of the ISTS, which will be owned, operated and maintained by the 

concerned ISTS Licensee, and which has a separate Scheduled COD as per Schedule 2 

of this Agreement and has a separate percentage for recovery of Transmission Charges 

on achieving COD as per Schedule 5 of this Agreement; 

“Event of Default” shall mean the events as defined in Article 13 of this Agreement; 

“Expiry Date” shall be the date which is thirty five (35) years from the COD of the 

Project; 

“Financial Closure” shall mean the first Business Day on which funds are made 

available to the TSP pursuant to the Financing Agreements; 

“Financially Evaluated Entity” shall mean the company which has been evaluated for 

the satisfaction of the financial requirement set forth in the RFP; 

“Financing Agreements” shall mean the agreements pursuant to which the TSP is to 

finance the Project including the loan agreements, security documents, notes, 

indentures, security agreements, letters of credit and other documents, as may be 

amended, modified, or replaced from time to time, but without in anyway increasing 

the liabilities of the Designated ISTS Customers / Nodal Agency; 
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“Financial Year” shall mean a period of twelve months at midnight Indian Standard 

Time (IST) between 1st April & 31st March; 

“Force Majeure” and “Force Majeure Event” shall have the meaning assigned thereto 

in Article 11; 

“GOI” shall mean Government of India; 

“Grid Code” / “IEGC” shall mean the Grid Code specified by the Central Commission 

under Clause (h) of sub-section (1) of Section 79 of the Electricity Act;  

“Independent Engineer” shall mean an agency/ company, appointed by Nodal Agency 

in accordance with the Guidelines for Encouraging Competition in Development of 

Transmission Projects. 

“Indian Governmental Instrumentality” shall mean Government of India, 

Government of any State in India or any ministry, department, board, authority, 

agency, corporation, commission under the direct or indirect control of Government 

of India or any State Government or both, any political sub-division of any of them 

including any court or Commission or tribunal or judicial or quasi-judicial body in India 

but excluding the CTU, TSP and the Designated ISTS Customers; 

“Insurances” shall mean the insurance cover to be obtained and maintained by the 

TSP in accordance with Article 9 of this Agreement; 

“Interconnection Facilities” shall mean the facilities as may be set up for transmission 

of electricity through the use of the Project, on either one or both side of generating 

station’s / CTU’s / STU’s / ISTS Licensee’s / Designated ISTS Customer’s substations (as 

the case may be) which shall include, without limitation, all other transmission lines, 

gantries, sub-stations and associated equipments not forming part of the Project; 

“ISTS Licensee” shall be the TSP under this Agreement, consequent to having been 

awarded a Transmission License by the CERC and shall be referred to as the TSP or the 

ISTS Licensee, as the context may require in this Agreement; 

“Law” or “Laws” in relation to this Agreement, shall mean all laws including electricity 

laws in force in India and any statute, ordinance, rule, regulation, notification, order 

or code, or any interpretation of any of them by an Indian Governmental 

Instrumentality having force of law and shall include all rules, regulations, decisions 

and orders of the Commission; 

“Lead Member of the Bidding Consortium” or “Lead Member” shall mean a company 

who commits at least 26% equity stake in the Project, meets the technical requirement 

as specified in the RFP and so designated by other Member(s) in Bidding Consortium; 
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“Lenders” means the banks, financial institutions, multilateral funding agencies, non 

banking financial companies registered with the Reserve Bank of India (RBI), insurance 

companies registered with the Insurance Regulatory & Development Authority (IRDA), 

pension funds regulated by the Pension Fund Regulatory & Development Authority 

(PFRDA),mutual funds registered with Securities & Exchange Board of India (SEBI), etc., 

including their successors and assigns, who have agreed on or before COD of the 

Project to provide the TSP with the debt financing described in the capital structure 

schedule, and any successor banks or financial institutions to whom their interests 

under the Financing Agreements may be transferred or assigned; 

Provided that, such assignment or transfer shall not relieve the TSP of its obligations 

to the Nodal Agency under this Agreement in any manner and shall also does not lead 

to an increase in the liability of the Nodal Agency; 

“Lenders Representative” shall mean the person notified by the Lender(s) in writing 

as being the representative of the Lender(s) or the Security Trustee and such person 

may from time to time be replaced by the Lender(s) pursuant to the Financing 

Agreements by written notice to the TSP; 

“Letter of Intent” or “LOI” shall have the same meaning as in the RFP; 

“Member in a Bidding Consortium / Member” shall mean each company in the 

Bidding Consortium; 

“Month” shall mean a period of thirty (30) days from (and excluding) the date of the 

event;  

“Monthly Transmission Charges” for any Element of the Project, after COD of the 

Element till COD of the Project, and for the Project after COD of the Project, shall mean 

the amount of Transmission Charges as specified in Schedule 5 of this Agreement 

multiplied by no. of days in the relevant month and divided by no. of days in the year;  

“National Load Despatch Centre” shall mean the centre established as per sub-section 

(1) of Section 26 of the Electricity Act 2003; 

“Nodal Agency” shall mean CTU, which shall execute and implement the Transmission 

Service Agreement (TSA);  

Provided that while taking major decisions, CTU shall consult CEA on technical matters 

and any other matter it feels necessary. 

“Notification” shall mean any notification, issued in the Gazette of India; 

 “Operating Period” for any Element of the Project shall mean the period from (and 

including) the COD of such Element of the Project, up to (and including) the Expiry 
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Date and for the Project, shall mean the period from (and including) the COD of the 

Project, up to (and including) the Expiry Date; 

“Payment on Order Instrument” shall mean Letter of Undertaking from Indian 

Renewable Energy Development Agency Limited (IREDA) or Power Finance 

Corporation Limited (PFC) or REC Limited (REC) [the three non-banking financial 

institutions under Ministry of New & Renewable Energy (MNRE)/ Ministry of Power 

(MoP), to pay in case situation of default of Transmission Service Provider (TSP) in 

terms of tender conditions/Power Purchase Agreement (PPA) arises. Such Letter (s) 

will have same effect as that of a Bank Guarantee issued by any public any public 

sector bank. Such “Payment on Order instrument” would have terms and conditions 

similar to that of any Bank Guarantee given by any public sector bank and would 

promise to pay the Nodal Agency on demand within stipulated time. TSPs can seek 

such Letter(s) by offering due security to the above mentioned three non-banking 

financial institutions mentioned above (IREDA, PFC & REC). Nodal Agency shall not 

accept the instrument of ‘Letter of Undertaking’ as described above or in any other 

form, from any other non-banking financial institutions or bank, except IREDA, PFC & 

REC 

“Parent Company” shall mean an entity that holds at least twenty six percent (26%) 

of the paid - up equity capital directly or indirectly in the Bidding Company or in the 

Member in a Bidding Consortium, as the case may be; 

 “Preliminary Termination Notice” shall mean a Nodal Agency’s Preliminary 

Termination Notice as defined in Article 13 of this Agreement; 

“Project” shall mean Network Expansion Scheme for drawal of power at South 

Kalamb S/s: Part A, as detailed in Schedule 1 of this Agreement; 

“Project Assets” shall mean all physical and other assets relating to and forming part 

of the Project including: 

(a) rights over the Site for substations, ROW for transmission lines; 

(b) tangible & intangible assets such as civil works and equipment including 

foundations, embankments, pavements, electrical systems, communication 

systems, relief centres, administrative offices, Sub-stations, software, tower and 

sub-stations designs etc; 

(c) project facilities situated on the Site; 

(d) all rights of the TSP under the project agreements; 

(e) financial assets, such as receivables, security deposits etc;  
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(f) insurance proceeds; and 

(g) Applicable Permits and authorisations relating to or in respect of the 

Transmission System;” 

“Project Execution Plan” shall mean the plan referred to in Article 3.1.3(c) hereof; 

 “Prudent Utility Practices” shall mean the practices, methods and standards that are 

generally accepted internationally from time to time by electric transmission utilities 

for the purpose of ensuring the safe, efficient and economic design, construction, 

commissioning, operation, repair and maintenance of the Project and which practices, 

methods and standards shall be adjusted as necessary, to take account of: 

(i) operation, repair and maintenance guidelines given by the 

manufacturers to be incorporated in the Project, 

(ii) the requirements of Law, and 

(iii) the physical conditions at the Site; 

(iv) the safety of operating personnel and human beings; 

“Rated Voltage” shall mean voltage at which the Transmission System is designed to 

operate or such lower voltage at which the line is charged, for the time being, in 

consultation with the Central Transmission Utility; 

“Rebate” shall have the meaning as ascribed to in Article 10.3 of this Agreement; 

 “RFP” shall mean Request For Proposal dated 23.09.2025 along with all schedules, 

annexures and RFP Project Documents attached thereto, issued by the BPC for tariff 

based competitive bidding process for selection of Bidder as TSP to execute the 

Project, including any modifications, amendments or alterations thereto; 

“RFP Project Documents” shall mean the following documents to be entered into in 

respect of the Project, by the Parties to the respective agreements: 

a. Transmission Service Agreement, 

b. Share Purchase Agreement, 

c. Agreement(s) required under Sharing Regulations and   

d. Any other agreement as may be required; 

 “RLDC” shall mean the relevant Regional Load Dispatch Centre as defined in the 

Electricity Act, 2003, in the region(s) in which the Project is located; 
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“RPC” shall mean the relevant Regional Power Committee established by the 

Government of India for the specific Region(s) in accordance with the Electricity Act, 

2003 for facilitating integrated operation of the Power System in that Region; 

“Scheduled COD” in relation to an Element(s) shall mean the date(s) as mentioned in 

Schedule 2 as against such Element(s) and in relation to the Project, shall mean the 

date as mentioned in Schedule 2 as against such Project, subject to the provisions of 

Article 4.4 of this Agreement, or such date as may be mutually agreed among the 

Parties; 

“Scheduled Outage" shall mean the final outage plan as approved by the RPC as per 

the provisions of the Grid Code;   

“Selected Bid” shall mean the technical Bid and the Final Offer of the Selected Bidder 

submitted during e-reverse bidding, which shall be downloaded and attached in 

Schedule 7 on or prior to the Effective Date; 

“Share Purchase Agreement” shall mean the agreement amongst PFC Consulting 

Limited (PFCCL),………………………….. [SPV which is under incorporation] and the 

Successful Bidder for the purchase of one hundred (100%) per cent of the shareholding 

of the ……………………… [SPV which is under incorporation] for the Acquisition Price, by 

the Successful Bidder on the terms and conditions as contained therein; 

“Sharing Regulations” shall mean the Central Electricity Regulatory Commission 

(Sharing of Inter-State Transmission Charges and Losses) Regulations, 2020 and as 

amended from time to time; 

 “Site” in relation to a substation, switching station or HVDC terminal or inverter 

station, shall mean the land and other places upon which such station / terminal is to 

be established; 

“SLDC” shall mean the State Load Despatch Centre established as per sub-section (1) 

of Section 31 of the Electricity Act 2003; 

“STU” or “State Transmission Utility” shall be the Board or the Government company, 

specified as such by the State Government under sub-section (1) of Section 39 of the 

Electricity Act 2003; 

“Successful Bidder” or “Selected Bidder” shall mean the Bidder selected pursuant to 

the RFP and who has to acquire one hundred percent (100%) equity shares of 

………………….. [SPV which is under incorporation], along with all its related assets and 

liabilities, which will be responsible as the TSP to establish the Project on build, own, 

operate and transfer basis as per the terms of the TSA and other RFP Project 

Documents; 



Transmission Service Agreement 

............ [Insert Name of the SPV]                                                                                                        14 

                                                                                                     | ________ 2025 

“TSP’s Preliminary Notice” shall mean a notice issued by the TSP in pursuant to the 

provisions of Article 13.3 of this Agreement; 

“Target Availability” shall have the meaning as ascribed hereto in Article 0 of this 

Agreement; 

“Technically Evaluated Entity” shall mean the company which has been evaluated for 

the satisfaction of the technical requirement set forth in RFP; 

“Termination Notice” shall mean a Nodal Agency’s Termination Notice given by the 

Nodal Agency to the TSP pursuant to the provisions of Articles 3.3.1, 3.3.4, 4.4.2, 5.8, 

13.2 and 13.3 of this Agreement for the termination of this Agreement;  

“Term of Agreement” for the purposes of this Agreement shall have the meaning 

ascribed thereto in Article 2.2 of this Agreement; 

“Transmission Charges” shall mean the Final Offer of the Selected Bidder during the 

e-reverse bidding and adopted by the Commission, payable to the TSP as per Sharing 

Regulations; 

“Transmission License” shall mean the license granted by the Commission in terms of 

the relevant regulations for grant of such license issued under the Electricity Act; 

 “Transmission Service” shall mean making the Project available as per the terms and 

conditions of this Agreement and Sharing Regulations;   

“Unscheduled Outage” shall mean an interruption resulting in reduction of the 

Availability of the Element(s) / Project (as the case may be) that is not a result of a 

Scheduled Outage or a Force Majeure Event. 

“Ultimate Parent Company” shall mean an entity which owns at least twenty six 

percent (26%) equity in the Bidding Company or Member of a Consortium, (as the case 

may be) and in the Technically Evaluated Entity and / or Financially Evaluated Entity 

(as the case may be) and such Bidding Company or Member of a Consortium, (as the 

case may be) and the Technically Evaluated Entity and / or Financially Evaluated Entity 

(as the case may be) shall be under the direct control or indirectly under the common 

control of such entity; 

1.2 Interpretation: 

Save where the contrary is indicated, any reference in this Agreement to: 

“Agreement" shall be construed as including a reference to its Schedules, Appendices 

and Annexures; 

"Rupee", "Rupees" and “Rs.” shall denote lawful currency of India; 
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“crore” shall mean a reference to ten million (10,000,000) and a “lakh” shall mean a 

reference to one tenth of a million (1,00,000); 

"encumbrance" shall be construed as a reference to a mortgage, charge, pledge, lien 

or other encumbrance securing any obligation of any person or any other type of 

preferential arrangement (including, without limitation, title transfer and retention 

arrangements) having a similar effect; 

"holding company" of a company or corporation shall be construed as a reference to 

any company or corporation of which the other company or corporation is a 

subsidiary; 

"indebtedness" shall be construed so as to include any obligation (whether incurred 

as principal or surety) for the payment or repayment of money, whether present or 

future, actual or contingent; 

"person" shall have the meaning as defined in Section 2 (49) of the Act; 

"subsidiary" of a company or corporation (the holding company) shall be construed 

as a reference to any company or corporation: 

(i) which is controlled, directly or indirectly, by the holding company, or 

(ii) more than half of the issued share capital of which is beneficially owned, 

directly or indirectly, by the holding company, or 

(iii) which is a subsidiary of another subsidiary of the holding company,  

for these purposes, a company or corporation shall be treated as being controlled by 

another if that other company or corporation is able to direct its affairs and/or to 

control the composition of its board of directors or equivalent body;  

"winding-up", "dissolution", "insolvency", or "reorganization" in the context of a 

company or corporation shall have the same meaning as defined in the Companies 

Act, 1956/ Companies Act, 2013 (as the case may be). 

1.2.1 Words importing the singular shall include the plural and vice versa. 

1.2.2 This Agreement itself or any other agreement or document shall be construed as a 

reference to this or to such other agreement or document as it may have been, or may 

from time to time be, amended, varied, novated, replaced or supplemented. 

1.2.3 A Law shall be construed as a reference to such Law including its amendments or re-

enactments from time to time. 
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1.2.4 A time of day shall, save as otherwise provided in any agreement or document be 

construed as a reference to Indian Standard Time. 

1.2.5 Different parts of this Agreement are to be taken as mutually explanatory and 

supplementary to each other and if there is any inconsistency between or among the 

parts of this Agreement, they shall be interpreted in a harmonious manner so as to 

give effect to each part.  

1.2.6 The tables of contents and any headings or sub-headings in this Agreement have been 

inserted for ease of reference only and shall not affect the interpretation of this 

Agreement. 

1.2.7 All interest payable under this Agreement shall accrue from day to day and be 

calculated on the basis of a year of three hundred and sixty five (365) days. 

1.2.8 The words “hereof” or “herein”, if and when used in this Agreement shall mean a 

reference to this Agreement.  

1.2.9 The contents of Schedule 7 shall be referred to for ascertaining accuracy and 

correctness of the representations made by the Selected Bidder in Article 17.2.1  

hereof.  
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ARTICLE: 2 

2 EFFECTIVENESS AND TERM OF AGREEMENT 

2.1 Effective Date:  

This Agreement shall be effective from later of the dates of the following events: 

The Selected Bidder, on behalf of the TSP, has provided the Contract Performance 

Guarantee, as per terms of Article 3.1 of this Agreement; and 

The Selected Bidder has acquired for the Acquisition Price, one hundred percent 

(100%) of the equity shareholding of PFC Consulting Limited (PFCCL) in …………………. 

[SPV which is under incorporation] along with all its related assets and liabilities as per 

the provisions of the Share Purchase Agreement. and 

The Agreement is executed and delivered by the Parties; 

2.2 Term and Termination: 

2.2.1 Subject to Article 2.2.3 and Article 2.4, this Agreement shall continue to be effective 

in relation to the Project until the Expiry Date, when it shall automatically terminate. 

2.2.2 Post the Expiry Date of this Agreement, the TSP shall ensure transfer of Project Assets 

to CTU or its successors or an agency as decided by the Central Government at zero 

cost and free from any encumbrance and liability. The transfer shall be completed 

within 90 days of expiry of this Agreement failing which CTU shall be entitled to take 

over the Project Assets Suo moto. 

2.2.3 This Agreement shall terminate before the Expiry Date in accordance with Article 13 

or Article 3.3.2 or Article 3.3.4. 

2.3 Conditions prior to the expiry of the Transmission License 

2.3.1 In order to continue the Project beyond the expiry of the Transmission License, the 

TSP shall be obligated to make an application to the Commission at least two (2) years 

before the date of expiry of the Transmission License, seeking the Commission’s 

approval for the extension of the term of the Transmission License up to the Expiry 

Date. 

2.3.2 The TSP shall timely comply with all the requirements that may be laid down by the 

Commission for extension of the term of the Transmission License beyond the initial 

term of twenty-five (25) years & upto the Expiry Date and the TSP shall keep the Nodal 

Agency fully informed about the progress on its application for extension of the term 

of the Transmission License. 
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2.4 Survival: 

The expiry or termination of this Agreement shall not affect any accrued rights, 

obligations/ roles and liabilities of the Parties under this Agreement, including the right 

to receive liquidated damages as per the terms of this Agreement, nor shall it effect 

the survival of any continuing obligations/ roles for which this Agreement provides, 

either expressly or by necessary implication, which are to survive after the Expiry Date 

or termination including those under Articles 3.3.3, 3.3.5, Article 9.3 (Application of 

Insurance Proceeds), Article 11 (Force Majeure), Article 13 (Events of Default and 

Termination), Article 14 (Liability & Indemnification), Article 16 (Governing Law & 

Dispute Resolution), Article 19 (Miscellaneous). 

2.5 Applicability of the provisions of this Agreement 

2.5.1 For the purpose of Availability, Target Availability and the computation of Availability, 

Incentive, Penalty, the provisions provided in this Agreement shall apply and any 

future modifications in the relevant Rules and Regulations shall not be applicable for 

this Project. 

2.5.2 For the purposes of this Agreement for ISTS systems developed under the tariff 

based competitive bidding framework, the provisions relating to the definitions 

(Availability and COD), Article 3 (Contract Performance Guarantee and Conditions 

Subsequent), Article 5 (Construction of the Project), Article 6 (Connection and 

Commissioning of the Project), Article 8 (Target Availability and calculation of 

Availability), Article 11 (Force Majeure), Article 12 (Change in Law), Article 13 (Event 

of Default), Article 14 (Indemnification), Article 15 (Assignment and Charges), Articles 

16.1, 16.2  and 16.4 (Governing Laws and Dispute Resolution) and Article 17 

(representation and warranties of the ISTS Licensee) of this agreement shall supersede 

the corresponding provisions under Sharing Regulations. 
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ARTICLE: 3  

3 CONDITIONS SUBSEQUENT 

3.1 Satisfaction of conditions subsequent by the TSP  

3.1.1 Within ten (10) days from the date of issue of Letter of Intent, the Selected Bidder, 

shall: 

a. Provide the Contract Performance Guarantee, and 

b. Acquire, for the Acquisition Price, one hundred percent (100%) equity 

shareholding of …………….… [SPV which is under incorporation] from PFC 

Consulting Limited (PFCCL), who shall sell to the Selected Bidder, the equity 

shareholding of …………….… [SPV which is under incorporation], along with all 

its related assets and liabilities. 

c. Execute this Agreement; 

The TSP shall, within five (5) working days from the date of acquisition of SPV by the 

Selected Bidder, undertake to apply to the Commission for the grant of Transmission 

License and for the adoption of tariff as required under section-63 of the Electricity 

Act. 

The Selected Bidder, on behalf of the TSP, will provide to the Central Transmission 

Utility of India Limited (being the Nodal Agency) the Contract Performance Guarantee 

for an amount of Rs. 25.50 Crore (Rupees Twenty Five Crore Fifty Lakh Only)  

3.1.2 The Contract Performance Guarantee shall be initially valid for a period up to three (3) 

months after the Scheduled COD of the Project and shall be extended from time to 

time to be valid for a period up to three (3) months after the COD of the Project. In 

case the validity of the Contract Performance Guarantee is expiring before the validity 

specified in this Article, the TSP shall, at least thirty (30) days before the expiry of the 

Contract Performance Guarantee, replace the Contract Performance Guarantee with 

another Contract Performance Guarantee or extend the validity of the existing 

Contract Performance Guarantee until the validity period specified in this Article.  

3.1.3 The TSP agrees and undertakes to duly perform and complete the following activities 

within six (6) months from the Effective Date (except for c) below), unless such 

completion is affected due to any Force Majeure Event, or if any of the activities is 

specifically waived in writing by the Nodal Agency: 

a. To obtain the Transmission License for the Project from the Commission; 

b. To obtain the order for adoption of Transmission Charges by the Commission, as 

required under Section 63 of the Electricity Act 2003; 

c. To submit to the Nodal Agency, CEA & Independent Engineer, the Project Execution 
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Plan, immediately after award of contract(s) and maximum within one hundred and 

twenty (120) days from the Effective Date. Also, an approved copy each of 

Manufacturing Quality Plan (MQP) and Field Quality Plan (FQP) would be submitted 

to Independent Engineer & Nodal Agency in the same time period. The TSP’s Project 

Execution Plan should be in conformity with the Scheduled COD as specified in 

Schedule 2 of this Agreement, and shall bring out clearly the organization structure, 

time plan and methodology for executing the Project, award of major contracts, 

designing, engineering, procurement, shipping, construction, testing and 

commissioning to commercial operation;  

d. To submit to the Nodal Agency, CEA & Independent Engineer a detailed bar 

(GANTT) chart of the Project outlining each activity (taking longer than one Month), 

linkages as well as durations; 

e. To submit to the Nodal Agency, CEA & Independent Engineer detailed specifications 

of conductor meeting the functional specifications specified in RFP; 

f. To achieve Financial Closure;  

g. To provide an irrevocable letter to the Lenders duly accepting and acknowledging 

the rights provided to the Lenders under the provisions of Article 15.3 of this 

Agreement and all other RFP Project Documents; 

h. To award the Engineering, Procurement and Construction contract (“EPC contract”) 

for the design and construction of the Project and shall have given to such 

Contractor an irrevocable notice to proceed; and 

i. To sign the Agreement(s) required, if any, under Sharing Regulations. 

3.2 Recognition of Lenders’ Rights by the Nodal Agency 

3.2.1 The Nodal Agency hereby accepts and acknowledges the rights provided to the 

Lenders as per Article 15.3 of this Agreement and all other RFP Project Documents. 

3.3 Consequences of non-fulfilment of conditions subsequent  

3.3.1 If any of the conditions specified in Article 3.1.3 is not duly fulfilled by the TSP even 

within three (3) Months after the time specified therein, then on and from the expiry 

of such period and until the TSP has satisfied all the conditions specified in Article 

3.1.3, the TSP shall, on a monthly basis, be liable to furnish to Central Transmission 

Utility of India Limited (being the Nodal Agency) additional Contract Performance 

Guarantee of Rs.2.55 Crore (Rupees Two Crore Fifty Five Lakh Only) within two (2) 

Business Days of expiry of every such Month. Such additional Contract Performance 

Guarantee shall be provided to Central Transmission Utility of India Limited (being 

the Nodal Agency) in the manner provided in Article 3.1.1 and shall become part of 

the Contract Performance Guarantee and all the provisions of this Agreement shall be 
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construed accordingly. Central Transmission Utility of India Limited (being the Nodal 

Agency) shall be entitled to hold and / or invoke the Contract Performance Guarantee, 

including such additional Contract Performance Guarantee, in accordance with the 

provisions of this Agreement.    

3.3.2 Subject to Article 3.3.4, if:  

(i) the fulfilment of any of the conditions specified in Article 3.1.3 is delayed beyond 

nine (9) Months from the Effective Date and the TSP fails to furnish additional 

Contract Performance Guarantee to the Nodal Agency in accordance with Article 

3.3.1 hereof; or  

(ii) the TSP furnishes additional Performance Guarantee to the Nodal Agency in 

accordance with Article 3.3.1 hereof but fails to fulfil the conditions specified in 

Article 3.1.3 within a period of twelve (12) months from the Effective Date, 

the Nodal Agency shall have the right to terminate this Agreement, by giving a 

Termination Notice to the TSP, in writing, of at least seven (7) days, with a copy to CEA 

and the Lenders’ Representative in order to enable the Lenders to exercise right of 

substitution in accordance with Article 15.3 of this Agreement.   

3.3.3 If the Nodal Agency elects to terminate this Agreement as per the provisions of Article 

3.3.1, the TSP shall be liable to pay to the Nodal Agency an amount of Rupees 25.50 

Crores (Rs. Twenty Five Crore Fifty Lakh Only) as liquidated damages.  The Nodal 

Agency shall be entitled to recover this amount of damages by invoking the Contract 

Performance Guarantee to the extent of liquidated damages, which shall be required 

by the Nodal Agency, and the balance shall be returned to TSP, if any.  

It is clarified for removal of doubt that this Article shall survive the termination of this 

Agreement. 

3.3.4 In case of inability of the TSP to fulfil the conditions specified in Article 3.1.3 due to 

any Force Majeure Event, the time period for fulfilment of the condition subsequent 

as mentioned in Article 3.1.3, may be extended for a period of such Force Majeure 

Event. Alternatively, if deemed necessary, this Agreement may be terminated by the 

Nodal Agency by giving a Termination Notice to the TSP, in writing, of at least seven 

(7) days, with a copy to CEA and the Lenders’ Representative in order to enable the 

Lenders to exercise right of substitution in accordance with Article 15.3 of this 

Agreement and the Contract Performance Guarantee shall be returned as per the 

provisions of Article 6.5.1.  

 

Provided, that due to the provisions of this Article 3.3.4, any increase in the time 

period for completion of conditions subsequent mentioned under Article 3.1.3, shall 
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lead to an equal increase in the time period for the Scheduled COD. If the Scheduled 

COD is extended beyond a period of one hundred eighty (180) days due to the 

provisions of this Article 3.3.4, the TSP will be allowed to recover the interest cost 

during construction corresponding to the period exceeding one hundred eighty (180) 

days by adjustment in the Transmission Charges in accordance with Schedule 9.  

3.3.5 Upon termination of this Agreement as per Articles 3.3.1 and 3.3.4, the Nodal Agency 

may take steps to bid out the Project again.  

3.3.6 The Nodal agency, on the failure of the TSP to fulfil its obligations, if it considers that 

there are sufficient grounds for so doing, apart from invoking the Contract 

Performance Guarantee under para 3.3.3 may also initiate proceedings for blacklisting 

the TSP as per provisions of Article 13.2 of TSA.  

3.4 Progress Reports 

The TSP shall notify the Nodal Agency and CEA in writing at least once a Month on the 

progress made in satisfying the conditions subsequent in Articles 3.1.3. 



Transmission Service Agreement 

............ [Insert Name of the SPV]                                                                                                        23 

                                                                                                     | ________ 2025 

ARTICLE: 4 

4 DEVELOPMENT OF THE PROJECT 

4.1 TSP's obligations in development of the Project: 

Subject to the terms and conditions of this Agreement, the TSP at its own cost and 

expense shall observe, comply with, perform, undertake and be responsible: 

a. for procuring and maintaining in full force and effect all Consents, Clearances and 

Permits, required in accordance with Law for development of the Project; 

b. for financing, constructing, owning and commissioning each of the Element of the 

Project for the scope of work set out in Schedule 1 of this Agreement in accordance 

with: 

i. the Electricity Act and the Rules made thereof; 

ii. the Grid Code; 

iii. the CEA Regulations applicable, and as amended from time to time, for 

Transmission Lines and sub-stations: 

 the Central Electricity Authority (Technical Standards for Connectivity to the 

Grid) Regulations, 2007; 

 Central Electricity Authority (Technical Standards for construction of Electrical 

Plants and Electric Lines) Regulation, 2010; 

 Central Electricity Authority (Grid Standard) Regulations, 2010; 

 Central Electricity Authority (Safety requirements for construction, operation 

and maintenance of Electrical Plants and Electrical Lines) Regulation, 2011; 

 Central Electricity Authority (Measures relating to Safety and Electricity Supply) 

Regulation, 2010; 

 Central Electricity Authority (Technical Standards for Communication System in 

Power System Operation) Regulations, 2020. 

iv. Safety/ security Guidelines laid down by the Government; 

v. Prudent Utility Practices, relevant Indian Standards and the Law;  not 

later than the Scheduled COD as per Schedule 2 of this Agreement; 

c. for entering into a Connection Agreement with the concerned parties in accordance 

with the Grid Code.  

d. for owning the Project throughout the term of this Agreement free and clear of any 

encumbrances except those expressly permitted under Article 15 of this Agreement; 

e. to co-ordinate and liaise with concerned agencies and provide on a timely basis 

relevant information with regard to the specifications of the Project that may be 

required for interconnecting the Project with the Interconnection Facilities; 

f. for providing all assistance to the Arbitrators as they may require for the performance 

of their duties and responsibilities; 

g. to provide to the Nodal Agency and CEA, on a monthly basis, progress reports with 
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regard to the Project and its execution (in accordance with prescribed form) to enable 

the CEA to monitor and co-ordinate the development of the Project matching with 

the Interconnection Facilities;  

h. to comply with Ministry of Power order no. 25-11/6/2018 – PG dated 02.07.2020 as 

well as other Guidelines issued by Govt. of India pertaining to this; 

i. to procure the products associated with the Transmission System as per provisions of 

Public Procurement (Preference to Make in India) orders issued by Ministry of Power 

vide orders No. P45021/2/2017- PP (BE-II)-Part (4) Vol.II dated 19.07.2024  for 

transmission sector, as amended from time to time read with Department for 

Promotion of Industry and Internal Trade (DPIIT) orders in this regard (Procuring Entity 

as defined in above orders shall deemed to have included Selected Bidder and/ or 

TSP).  

Also, to comply with Department of Expenditure, Ministry of Finance vide OM No. 

F.7/10/2021-PPD (1) dated 23.02.2023, as amended from time to time, regarding 

public procurement from a bidder of a country, which shares land border with India; 

j. to submit to Nodal Agency information in the prescribed format [To be devised by 

Nodal Agency] for ensuring compliance to Article 4.1 i) above. 

k. to comply with all its obligations undertaken in this Agreement. 

4.2 Roles of the Nodal Agency in implementation of the Project: 

4.2.1 Subject to the terms and conditions of this Agreement, the Nodal Agency shall be the 

holder and administrator of this Agreement and shall inter alia:   

a. appoint an Independent Engineer within 90 days of the Effective Date 

b. provide letters of recommendation to the concerned Indian Governmental 

Instrumentality, as may be requested by the TSP from time to time, for obtaining the 

Consents, Clearances and Permits required for the Project; 

c. coordinate among TSP and upstream/downstream entities   in respect of 

Interconnection Facilities; and 

d. monitor the implementation of the Agreement and take appropriate action for breach 

thereof including revocation of guarantees, cancellation of Agreement, blacklisting  

etc 

e. provide all assistance to the Arbitrators as required for the performance of their duties 

and responsibilities; and 

f. perform any other responsibility (ies) as specified in this Agreement. 

4.3 Time for Commencement and Completion: 

a. The TSP shall take all necessary steps to commence work on the Project from the 

Effective Date of the Agreement and shall achieve Scheduled COD of the Project in 

accordance with the time schedule specified in Schedule 2 of this Agreement; 

b. The COD of each Element of the Project shall occur no later than the Scheduled COD 

or within such extended time to which the TSP shall be entitled under Article 4.4 

hereto. 
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4.4 Extension of time: 

4.4.1 In the event that the TSP is unable to perform its obligations for the reasons solely 

attributable to the Nodal Agency, the Scheduled COD shall be extended, by a ‘day to 

day’ basis, subject to the provisions of Article 13. 

4.4.2 In the event that an Element or the Project cannot be commissioned by its Scheduled 

COD on account of any Force Majeure Event as per Article 11, the Scheduled COD shall 

be extended, by a ‘day to day’ basis for a period of such Force Majeure Event.  

Alternatively, if deemed necessary, the Nodal Agency may terminate the Agreement 

as per the provisions of Article 13.4 by giving a Termination Notice to the TSP, in 

writing, of at least seven (7) days, with a copy to CEA and the Lenders’ Representative 

in order to enable the Lenders to exercise right of substitution in accordance with 

Article 15.3 of this Agreement.  

4.4.3 If the Parties have not agreed, within thirty (30) days after the affected Party’s 

performance has ceased to be affected by the relevant circumstance, on how long the 

Scheduled COD should be deferred by, any Party may raise the Dispute to be resolved 

in accordance with Article 16. 

4.5 Metering Arrangements: 

4.5.1 The TSP shall comply with all the provisions of the IEGC and the Central Electricity 

Authority (Installation and Operation of Meters) Regulations, 2006 as amended from 

time to time, with regard to the metering arrangements for the Project. The TSP shall 

fully cooperate with the CTU / STU / RLDC and extend all necessary assistance in taking 

meter readings. 

4.6 Interconnection Facilities: 

4.6.1 Subject to the terms and conditions of this Agreement, the TSP shall be responsible 

for connecting the Project with the interconnection point(s) specified in Schedule 1 of 

this Agreement. The Interconnection Facilities shall be developed as per the scope of 

work and responsibilities assigned in Schedule 1 of this Agreement. The Nodal Agency 

shall be responsible for coordinating to make available the Interconnection Facilities. 

4.6.2 In order to remove any doubts, it is made clear that the obligation of the TSP within 

the scope of the project is to construct the Project as per Schedule-1 of this Agreement 

and in particular to connect it to the Interconnection Facilities as specified in this 

Agreement.
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ARTICLE: 5 

5 CONSTRUCTION OF THE PROJECT 

5.1 TSP’s Construction Responsibilities: 

5.1.1 The TSP, at its own cost and expense, shall be responsible for designing, constructing, 

erecting, testing and commissioning each Element of the Project by the Scheduled 

COD in accordance with the Regulations and other applicable Laws specified in Article 

4.1 of this Agreement.  

5.1.2 The TSP acknowledges and agrees that it shall not be relieved from any of its 

obligations under this Agreement or be entitled to any extension of time or any 

compensation whatsoever by reason of the unsuitability of the Site or Transmission 

Line route(s).  

5.1.3 The TSP shall be responsible for obtaining all Consents, Clearances and Permits related 

but not limited to road / rail / river / canal / power line / crossings, Power and Telecom 

Coordination Committee (PTCC), defence, civil aviation, right of way / way-leaves and 

environmental & forest clearances from relevant authorities required for developing, 

financing, constructing, maintaining/ renewing all such Consents, Clearances and 

Permits in order to carry out its obligations under this Agreement in general and shall 

furnish to the Nodal Agency such copy/ies of each Consents, Clearances and Permits, 

on demand. Nodal Agency shall provide letters of recommendation to the concerned 

Indian Governmental Instrumentality, as may be requested by the TSP from time to 

time,  for obtaining the Consents, Clearances and Permits required for the Project. 

5.1.4 The TSP shall be responsible for: 

a) “deleted” 

b)  “deleted” 

c) survey and geo-technical investigation of line route in order to determine the final 

route of the Transmission Lines; 

d) seeking access to the Site and other places where the Project is being executed, 

at its own risk and costs, including payment of any crop, tree compensation or any 

other compensation as may be required.  

5.1.5 In case the Project involves any resettlement and rehabilitation, the resettlement and 

rehabilitation package will be implemented by the State Government authorities, for 

which the costs is to be borne by the TSP and no changes would be allowed in the 

Transmission Charges on account of any variation in the resettlement and 

rehabilitation cost. The TSP shall provide assistance on best endeavour basis, in 
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implementation of the resettlement and rehabilitation package, if execution of such 

package is in the interest of expeditious implementation of the Project and is 

beneficial to the Project affected persons. 

5.2 Appointing Contractors: 

5.2.1 The TSP shall conform to the requirements as provided in this Agreement while 

appointing Contractor(s) for procurement of goods & services. 

5.2.2 The appointment of such Contractor(s) shall neither relieve the TSP of any of its 

obligations under this Agreement nor make the Nodal Agency liable for the 

performance of such Contractor(s). 

5.3 Monthly Progress Reporting: 

The TSP shall provide to the CEA, Nodal Agency & Independent Engineer, on a monthly 

basis, progress reports along with likely completion date of each Element with regard 

to the Project and its execution (in accordance with prescribed form). The Nodal 

Agency/ CEA shall monitor the development of the Project for its timely completion 

for improving and augmenting the electricity system as a part of its statutory 

responsibility. 

5.4 Quality of Workmanship: 

The TSP shall ensure that the Project is designed, built and completed in a good 

workmanship using sound engineering and construction practices, and using only 

materials and equipment that are new and manufactured as per the MQP and 

following approved FQP for erection, testing & commissioning and complying with 

Indian /International Standards such that, the useful life of the Project will be at least 

thirty five (35) years from the COD of the Project. 

The TSP shall ensure that all major substation equipment / component (e.g. 

transformers, reactors, Circuit Breakers, Instrument Transformers (IT), Surge Arresters 

(SA), Protection relays, clamps & connectors etc.), equipment in terminal stations of 

HVDC installations including Thyristor/ IGBT valves, Converter Transformers, 

smoothing reactors, Transformer bushings and wall bushings, GIS bus ducts, towers 

and gantry structures and transmission towers or poles and line materials (conductors, 

earthwire, OPGW, insulator, accessories for conductors, OPGW & earthwires, 

hardware fittings for insulators, aviation lights etc), facilities and system shall be 

designed, constructed and tested (Type test, Routine tests, Factory Acceptance Test 

(FAT)) in accordance with relevant CEA Regulations and Indian Standards. In case 

Indian Standards for any particular equipment/ system/ process is not available, IEC/ 

IEEE or equivalent International Standards and Codes shall be followed.   
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5.5 Progress Monitoring & Quality Assurance: 

5.5.1 The Project Execution Plan submitted by the TSP in accordance with Article 3.1.3 c) 

shall comprise of detailed schedule of all the equipments/items /materials required 

for the Project, right from procurement of raw material till the dispatch from works 

and receipt at the site. Further, it should also include various stages of the construction 

schedule up to the commissioning of the Project. 

5.5.2 Nodal Agency, CEA & Independent Engineer shall have access at all reasonable times 

to the Site and to the Manufacturer’s works and to all such places where the Project 

is being executed.  

5.5.3 Independent Engineer shall ensure conformity of the conductor specifications with the 

functional specifications specified in RFP.  

5.5.4 The Independent Engineer shall monitor the following during construction of the 

Project: 

a) Quality of equipments, material, foundation, structures and workmanship etc. 

as laid down in Article 5.4 and 6.1.4 of the TSA. Specifically, quality of Sub-

station equipments, transmission line material and workmanship etc. would be 

checked in accordance with the Article 5.4.  

b) Progress in the activities specified in Condition Subsequent  

c) Verification of readiness of the elements including the statutory clearances & 

completion of civil works, fixing of all components and finalisation of punch 

points (if any) prior to charging of the elements  

d) Progress of construction of substation and Transmission Lines 

5.5.5 The progress shall be reviewed by the Independent Engineer against the Project 

Execution Plan. The Independent Engineer shall prepare its report on monthly basis 

and submit the same to Nodal Agency highlighting the progress achieved till the end 

of respective month vis-à-vis milestone activities, areas of concern, if any, which may 

result in delay in the timely completion of the Project. Based on the progress, Nodal 

Agency and/ or CEA shall issue written instructions to the TSP to take corrective 

measures, as may be prudent for the timely completion of the Project. In case of any 

deficiency, the Nodal Agency would be at liberty to take action in accordance with the 

procedure of this Agreement.  

5.5.6 For any delay in commissioning any critical Element(s), as identified in Schedule 1 & 

Schedule 2 of this Agreement,  beyond a period of 45 days shall lead to a sequestration 

of 10% of the Contract Performance Guarantee. 



Transmission Service Agreement 

............ [Insert Name of the SPV]                                                                                                        29 

                                                                                                     | ________ 2025 

5.6 Site regulations and Construction Documents 

The TSP shall abide by the Safety Rules and Procedures as mentioned in Schedule 3 of 

this Agreement 

The TSP shall retain at the Site and make available for inspection at all reasonable 

times, copies of the Consents, Clearances and Permits, construction drawings and 

other documents related to construction. 

5.7 Supervision of work: 

The TSP shall provide all necessary superintendence for execution of the Project and 

its supervisory personnel shall be available to provide full-time superintendence for 

execution of the Project. The TSP shall provide skilled personnel who are experienced 

in their respective fields.  

5.8 Remedial Measures: 

The TSP shall take all necessary actions for remedying the shortfall in achievement of 

timely progress in execution of the Project, if any, as intimated by the Independent 

Engineer and/ or CEA and/ or the Nodal Agency. However, such intimation by the 

Independent Engineer and/ or CEA and/ or the Nodal Agency and the subsequent 

effect of such remedial measures carried out by the TSP shall not relieve the TSP of its 

obligations in the Agreement. Independent Engineer and/ or CEA and/ or the Nodal 

Agency may carry out random inspections during the Project execution, as and when 

deemed necessary by it. If the shortfalls as intimated to the TSP are not remedied to 

the satisfaction of the CEA and/ or the Nodal Agency, this Agreement may be 

terminated by the Nodal Agency by giving a Termination Notice to the TSP, in writing, 

of at least seven (7) days, with a copy to CEA and the Lenders’ Representative in order 

to enable the Lenders to exercise right of substitution in accordance with Article 15.3 

of this Agreement . 
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ARTICLE: 6  

6 CONNECTION AND COMMISSIONING OF THE PROJECT 

6.1 Connection with the Inter-Connection Facilities: 

6.1.1 The TSP shall give the RLDC(s), CTU, / STU, as the case may be, and any other agencies 

as required, at least sixty (60) days advance written notice of the date on which it 

intends to connect an Element of the Project, which date shall not be earlier than its 

Scheduled COD or Schedule COD extended as per Article 4.4.1 & 4.4.2 of this 

Agreement, unless mutually agreed to by Parties. Further, any preponing of COD of 

any element prior to Scheduled COD must be approved by the Nodal Agency. 

6.1.2 The RLDC / SLDC (as the case may be) or the CTU / STU (as the case may be), for 

reasonable cause, including non-availability of   Interconnection Facilities as per Article 

4.2, can defer the connection for up to fifteen (15) days from the date notified by the 

TSP pursuant to Article 6.1.1, if it notifies to the TSP in writing, before the date of 

connection, of the reason for the deferral and when the connection is to be 

rescheduled.  However, no such deferment on one or more occasions would be for 

more than an aggregate period of thirty (30) days.  Further, the Scheduled COD would 

be extended as required, for all such deferments on “day to day” basis. 

6.1.3 Subject to Articles 6.1.1 and 6.1.2, any Element of Project may be connected with the 

Interconnection Facilities when: 

a) it has been completed in accordance with this Agreement and the Connection 

Agreement;  

b) it meets the Grid Code, Central Electricity Authority (Technical Standards for 

Connectivity to the Grid) Regulations, 2007 as amended from time to time and 

all other Indian legal requirements, and  

c) The TSP has obtained the approval in writing of the Electrical Inspector 

certifying that the Element is ready from the point of view of safety of supply 

and can be connected with the Interconnection Facilities. 

6.1.4 It has satisfactorily met all the testing requirements as per Articles 6.1.4 

6.1.5 Site Acceptance Test (SAT)/ pre-commissioning tests of all major substation 

equipment, component, system, facilities shall be successfully carried out before 

commissioning. The Type tests, FAT and SAT reports should be available at the 

substation / terminal station of HVDC installations for ready reference of operation 

and maintenance staff and has to be made available to the Independent Engineer 

appointed for quality monitoring or their authorised representatives, as and when 

they wish to examine the same. 
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6.2 Commercial Operation: 

6.2.1 An Element of the Project shall be declared to have achieved COD twenty four (24) 

hours following the connection of the Element with the Interconnection Facilities 

pursuant to Article 6.1 or seven (7) days after the date on which it is declared by the 

TSP to be ready for charging but is not able to be charged for reasons not attributable 

to the TSP subject to Article 6.1.2. 

Provided that an Element shall be declared to have achieved COD only after all the 

Element(s), if any, which are pre-required to have achieved COD as defined in Schedule 

2 of this Agreement, have been declared to have achieved their respective COD. 

6.2.2 Once any Element of the Project has been declared to have achieved deemed COD as 

per Article 6.2.1 above, such Element of the Project shall be deemed to have 

Availability equal to the Target Availability till the actual charging of the Element and 

to this extent, TSP shall be eligible for the Monthly Transmission Charges applicable 

for such Element  

6.3 Compensation for Direct Non Natural Force Majeure Event or Indirect Non Natural 
Force Majeure Event or Natural Force Majeure Event (affecting the Nodal Agency)  

6.3.1 If the TSP is otherwise ready to connect the Element(s) of the Project  and has given 

due notice, as per provisions of Article 6.1.1, to the concerned agencies of the date of 

intention to connect the Element(s) of the Project, where such date is not before the 

Scheduled COD, but is not able to connect the Element(s) of the Project by the said 

date specified in the notice, due to Direct Non Natural Force Majeure Event or Indirect 

Non Natural Force Majeure Event or Natural Force Majeure Event affecting the  Nodal 

Agency, provided such Direct Non Natural Force Majeure Event or Indirect Non 

Natural Force Majeure Event or Natural Force Majeure Event affecting the  Nodal 

Agency has continued for a period of more than three (3) continuous or non-

continuous Months, the TSP shall, until the effects of the Direct Non Natural Force 

Majeure Event or of Indirect Non Natural Force Majeure Event or Natural Force 

Majeure Event affecting the  Nodal Agency no longer prevent the TSP from connecting 

the Element(s) of the Project, be deemed to have achieved COD relevant to that date 

and to this extent, be deemed to have been providing Transmission Service with effect 

from the date notified, and shall be treated as follows:  

a) In case of delay due to Direct Non Natural Force Majeure Event, TSP is entitled 

for Transmission Charges calculated on Target Availability for the period of 

such events in excess of three (3) continuous or non continuous Months in the 

manner provided in (c) below. 

b) In case of delay due to Indirect Non Natural Force Majeure Event or Natural Force 

Majeure Event affecting the Nodal Agency, TSP is entitled for payment for debt service 

which is due under the Financing Agreements, subject to a maximum of Transmission 
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Charges calculated on Target Availability, for the period of such events in excess of 

three (3) continuous or non continuous Months in the manner provided in (c) below.  

c) In case of delay due to Direct Non Natural Force Majeure Event or Indirect Non Natural 

Force Majeure Event or Natural Force Majeure Event affecting the Nodal Agency, the 

TSP is entitled for payments mentioned in (a) and (b) above, after commencement of 

Transmission Service, in the form of an increase in Transmission Charges. These 

amounts shall be paid from the date, being the later of a) the date of cessation of such 

Indirect Non Natural Force Majeure Event or Natural Force Majeure Event affecting 

the Nodal Agency and b) the completion of sixty (60) days from the receipt of the 

Financing Agreements by the Nodal Agency from the TSP.  

Provided such increase in Transmission Charges shall be so as to put the TSP in the 

same economic position as the TSP would have been in case the TSP had been paid 

amounts mentioned in (a) and (b) above in a situation where the Force Majeure Event 

had not occurred.   

For the avoidance of doubt, it is clarified that the charges payable under this Article 

6.3.1 shall be recovered as per Sharing Regulations.  

6.4 Liquidated Damages for Delay in achieving COD of Project:  

6.4.1 If the TSP fails to achieve COD of any Element of the Project or the Project, by the 

Element’s / Project’s Scheduled COD or such Scheduled COD as extended under 

Articles 4.4.1 and 4.4.3, then the TSP shall pay to the  Nodal Agency, a sum equivalent 

to 3.33% of Monthly Transmission Charges  applicable for the Element of the Project 

[in case where no Elements have been defined, to be on the Project as a whole] / 

Project, for each day of delay up to sixty (60) days of delay and beyond that time limit, 

at the rate of five percent (5%) of the Monthly Transmission Charges applicable to such 

Element / Project, as liquidated damages for such delay and not as penalty, without 

prejudice to any rights of the Nodal Agency under the Agreement.  

6.4.2 The TSP’s maximum liability under this Article 6.4 shall be limited to the amount of 

liquidated damages calculated in accordance with Article 6.4.1 for and up to six (6) 

months of delay for the Element or the Project. 

Provided that, in case of failure of the TSP to achieve COD of the Element of the Project 

even after the expiry of six (6) months from its Scheduled COD, the provisions of Article 

13 shall apply.  

6.4.3 The TSP shall make payment to the Nodal Agency of the liquidated damages calculated 

pursuant to Article 6.4.1 within ten (10) days of the earlier of:  

a) the date on which the applicable Element achieves COD; or 

b) the date of termination of this Agreement.  

The payment of such damages shall not relieve the TSP from its obligations to 
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complete the Project or from any other obligation and liabilities under the Agreement. 

6.4.4 If the TSP fails to pay the amount of liquidated damages to the Nodal Agency within 

the said period of ten (10) days, the Nodal Agency shall be entitled to recover the said 

amount of the liquidated damages by invoking the Contract Performance Guarantee. 

If the then existing Contract Performance Guarantee is for an amount which is less 

than the amount of the liquidated damages payable by the TSP to the Nodal Agency 

under this Article 6.3 and  the TSP fails to make payment of the balance amount of the 

liquidated damages not covered by the Contract Performance Guarantee, then such 

balance amount shall be deducted  from the Transmission Charges payable to the TSP. 

The right of the Nodal Agency to encash the Contract Performance Guarantee is 

without prejudice to the other rights of the Nodal Agency under this Agreement. 

6.4.5 For avoidance of doubt, it is clarified that amount payable by TSP under this Article is 

over and above the penalty payable by TSP under Article 5.5.6 of this Agreement.  

6.5 Return of Contract Performance Guarantee 

6.5.1 The Contract Performance Guarantee as submitted by TSP in accordance with Article 

3.1.1 shall be released by the Nodal Agency within three (3) months from the COD of 

the Project.  In the event of delay in achieving Scheduled COD of any of the Elements 

by the TSP (otherwise than due to reasons as mentioned in Article 3.1.3 or Article 11) 

and consequent part invocation of the Contract Performance Guarantee by the Nodal 

Agency, Nodal Agency shall release the Contract Performance Guarantee, if any 

remaining unadjusted, after the satisfactory completion by the TSP of all the 

requirements regarding achieving the Scheduled COD of the remaining Elements of 

the Project.  It is clarified that the Nodal Agency shall also return / release the Contract 

Performance Guarantee in the event of (i) applicability of Article 3.3.1 to the extent 

the Contract Performance Guarantee is valid for an amount in excess of Rupees 25.50 

Crore (Rs. Twenty Five Crore Fifty Lakh), or (ii) termination of this Agreement by the 

Nodal Agency as mentioned under Article 3.3.4 of this Agreement.  

6.5.2 The release of the Contract Performance Guarantee shall be without prejudice to 

other rights of the Nodal Agency under this Agreement. 
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ARTICLE: 7 

7 OPERATION AND MAINTENANCE OF THE PROJECT 

7.1 Operation and Maintenance of the Project: 

The TSP shall be responsible for ensuring that the Project is operated and maintained 

in accordance with the regulations made by the Commission and CEA from time to 

time and provisions of the Act.      
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ARTICLE: 8 

8 AVAILABILITY OF THE PROJECT 

8.1 Calculation of Availability of the Project: 

Calculation of Availability for the Elements and for the Project, as the case may be, 

shall be as per Appendix –IV to Central Electricity Regulatory Commission (Terms and 

Conditions of Tariff) Regulations, 2024, as applicable on the Bid Deadline and as 

appended in Schedule 6 of this Agreement. 

8.2 Target Availability: 

The Target Availability of each Element and the Project shall be 98%. 

Payment of monthly Transmission charges based on actual availability will be 

calculated as per para 1.2 of Schedule 4 of this Agreement. 

If the availability of any Element or the Project is below the Target Availability, for six 

consecutive months in a Contract Year, the DIC(s) or the Nodal Agency may issue a 

show cause notice to the TSP, asking them to show cause as to why the Transmission 

Service Agreement be not terminated, and if no satisfactory cause is shown it may 

terminate the Agreement. If the Nodal Agency is of the opinion that the transmission 

system is of critical importance, it may carry out or cause to carry the operation and 

maintenance of transmission system at the risk and cost of TSP. 
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ARTICLE: 9 

9 INSURANCES 

9.1 Insurance: 

9.1.1 The TSP shall effect and maintain or cause to be effected and maintained during the 

Construction Period and the Operating Period, adequate Insurances against such risks, 

with such deductibles including but not limited to any third party liability and 

endorsements and co-beneficiary/insured, as may be necessary under  

a. any of the Financing Agreements,  

b. the Laws, and 

c. in accordance with Prudent Utility Practices. 

The Insurances shall be taken effective from a date prior to the date of the Financial 

Closure till the Expiry Date. 

9.2 Evidence of Insurance cover: 

9.2.1 The TSP shall furnish to the Nodal Agency copies of certificates and policies of the 

Insurances, as and when the Nodal Agency may seek from the TSP as per the terms of 

Article 9.1 

9.3 Application of Insurance Proceeds: 

9.3.1 Save as expressly provided in this Agreement, the policies of Insurances and the 

Financing Agreements, the proceeds of any insurance claim made due to loss or 

damage to the Project or any part of the Project shall be first applied to reinstatement, 

replacement or renewal of such loss or damage. 

9.3.2 If a Natural Force Majeure Event renders the Project no longer economically and 

technically viable and the insurers under the Insurances make payment on a “total 

loss” or equivalent basis, the portion of the proceeds of such Insurance available to 

the TSP (after making admissible payments to the Lenders as per the Financing 

Agreements) shall be allocated only to the TSP. Nodal Agency and / or concerned 

Designated ISTS Customers shall have no claim on such proceeds of the Insurance.   

9.3.3 Subject to the requirements of the Lenders under the Financing Agreements, any 

dispute or difference between the Parties as to whether the Project is no longer 

economically and technically viable due to a Force Majeure Event or whether that 

event was adequately covered in accordance with this Agreement by the Insurances 

shall be determined in accordance with Article 16. 
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9.4 Effect on liability of the Nodal Agency / Designated ISTS Customers  

9.4.1 The Nodal Agency and / or the Designated ISTS Customers shall have no financial 

obligations or liability whatsoever towards the TSP in respect of this Article 9. 
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ARTICLE: 10 

10 BILLING AND PAYMENT OF TRANSMISSION CHARGES 

10.1 Subject to provisions of this Article 10, the Monthly Transmission Charges shall be paid 
to the TSP, in Indian Rupees, on monthly basis as per the provisions of the Sharing 
Regulations, from the date on which an Element(s) has achieved COD until the Expiry 
Date of this Agreement, unless terminated earlier and in line with the provisions of 
Schedule 4 of this Agreement. 

10.2 Calculation of Monthly Transmission Charges: 

The Monthly Transmission Charges for each Contract Year including Incentive & 

Penalty payment shall be calculated in accordance with the provisions of Schedule 4 

of this Agreement.  

10.3 Rebate & Late Payment Surcharge: 

The rebate and late payment surcharge shall be governed as per Sharing Regulations. 

10.4 Disputed Bills, Default in payment by the Designated ISTS Customers & Annual 
Reconciliation: 

Any Disputed Bill, Default in payment by the Designated ISTS Customers & Annual 

Reconciliation shall be governed as per Sharing Regulations. 
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ARTICLE: 11 

11 FORCE MAJEURE 

11.1 Definitions 

11.1.1 The following terms shall have the meanings given hereunder. 

11.2 Affected Party 

11.2.1 An Affected Party means any Party whose performance has been affected by an event 

of Force Majeure.  

11.2.2 Any event of Force Majeure shall be deemed to be an event of Force Majeure affecting 

the TSP only if the Force Majeure event affects and results in, late delivery of 

machinery and equipment for the Project or construction, completion, commissioning 

of the Project by Scheduled COD and/or operation thereafter; 

11.3 Force Majeure 

A ‘Force Majeure’ means any event or circumstance or combination of events and 

circumstances including those stated below that wholly or partly prevents or 

unavoidably delays an Affected Party in the performance of its obligations/ roles under 

this Agreement, but only if and to the extent that such events or circumstances are 

not within the reasonable control, directly or indirectly, of the Affected Party and 

could not have been avoided if the Affected Party had taken reasonable care or 

complied with Prudent Utility Practices:  

a) Natural Force Majeure Events: 

i. act of God, including, but not limited to drought, fire and explosion (to the extent 

originating from a source external to the Site), earthquake, volcanic eruption, 

landslide, flood, cyclone, typhoon, tornado, or exceptionally adverse weather 

conditions, which are in excess of the statistical measures for the last hundred (100) 

years; and 

ii. epidemic/ pandemic notified by Indian Governmental Instrumentality. 

b) Non-Natural Force Majeure Events :  

i. Direct Non–Natural Force Majeure Events 

 Nationalization or compulsory acquisition by any Indian Governmental 

Instrumentality of any material assets or rights of the Affected Party; or 

 the unlawful, unreasonable or discriminatory revocation of, or refusal to 

renew, any Consents, Clearances and Permits required by the Affected Party 

to perform their obligations/ roles under the RFP Project Documents or any 
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unlawful, unreasonable or discriminatory refusal to grant any other Consents, 

Clearances and Permits required for the development/ operation of the 

Project, provided that a Competent Court of Law declares the revocation or 

refusal to be unlawful, unreasonable and discriminatory and strikes the same 

down; or 

 any other unlawful, unreasonable or discriminatory action on the part of an 

Indian Governmental Instrumentality which is directed against the Project, 

provided that a Competent Court of Law declares the action to be unlawful, 

unreasonable and discriminatory and strikes the same down. 

ii. Indirect Non - Natural Force Majeure Events  

 act of war (whether declared or undeclared), invasion, armed conflict or act of 

foreign enemy, blockade, embargo, revolution, riot, insurrection, terrorist or 

military action; or  

 radio active contamination or ionising radiation originating from a source in 

India or resulting from any other Indirect Non Natural Force Majeure Event 

mentioned above, excluding circumstances where the source or cause of 

contamination or radiation is brought or has been brought into or near the Site 

by the Affected Party or those employed or engaged by the Affected Party; or 

 industry-wide strikes and labour disturbances, having a nationwide impact in 

India. 

11.4 Force Majeure Exclusions 

11.4.1 Force Majeure shall not include (i) any event or circumstance which is within the 

reasonable control of the Parties and (ii) the following conditions, except to the extent 

that they are consequences of an event of Force Majeure: 

a) Unavailability, late delivery, or changes in cost of the machinery, equipment, 

materials, spare parts etc. for the Project; 

b) Delay in the performance of any Contractors or their agents; 

c) Non-performance resulting from normal wear and tear typically experienced 

in transmission materials and equipment;   

d) Strikes or labour disturbance at the facilities of the Affected Party; 

e) Insufficiency of finances or funds or the Agreement becoming onerous to 

perform; and 
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f) Non-performance caused by, or connected with, the Affected Party’s: 

i. negligent or intentional acts, errors or omissions;  

ii. failure to comply with an Indian Law; or  

iii. breach of, or default under this Agreement or any Project    Documents. 

g) Any error or omission in the survey report provided by BPC during the bidding 

process. 

11.5 Notification of Force Majeure Event 

11.5.1 The Affected Party shall give notice to the other Party of any event of Force Majeure 

as soon as reasonably practicable, but not later than seven (7) days after the date on 

which such Party knew or should reasonably have known of the commencement of 

the event of Force Majeure.  If an event of Force Majeure results in a breakdown of 

communications rendering it unreasonable to give notice within the applicable time 

limit specified herein, then the Party claiming Force Majeure shall give such notice as 

soon as reasonably practicable after reinstatement of communications, but not later 

than one (1) day after such reinstatement.  

Provided that, such notice shall be a pre-condition to the Affected Party’s entitlement 

to claim relief under this Agreement. Such notice shall include full particulars of the 

event of Force Majeure, its effects on the Party claiming relief and the remedial 

measures proposed. The Affected Party shall give the other Party regular reports on 

the progress of those remedial measures and such other information as the other 

Party may reasonably request about the Force Majeure. 

11.5.2 The Affected Party shall give notice to the other Party of (i) the cessation of the 

relevant event of Force Majeure; and (ii) the cessation of the effects of such event of 

Force Majeure on the performance of its rights or obligations/ roles under this 

Agreement, as soon as practicable after becoming aware of each of these cessations. 

11.6 Duty to perform and duty to mitigate 

To the extent not prevented by a Force Majeure Event, the Affected Party shall 

continue to perform its obligations/ roles as provided in this Agreement. The Affected 

Party shall use its reasonable efforts to mitigate the effect of any event of Force 

Majeure as soon as practicable.  

11.7 Available Relief for a Force Majeure Event 

Subject to this Article 11, 

a) no Party shall be in breach of its obligations/ roles pursuant to this Agreement 
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to the extent that the performance of its obligations/ roles was prevented, 

hindered or delayed due to a Force Majeure Event;  

b) each Party shall be entitled to claim relief for a Force Majeure Event affecting its 

performance in relation to its obligations/ roles under Articles 3.3.4, 4.4.2 and 

6.3.1 of this Agreement. 

c) For the avoidance of doubt, it is clarified that the computation of Availability 

of the Element(s) under outage due to Force Majeure Event, as per Article 11.3 

affecting the TSP shall be as per Appendix –IV to Central Electricity Regulatory 

Commission (Terms and Conditions of Tariff) Regulations, 2024 as on Bid 

Deadline. For the event(s) for which the Element(s) is/are deemed to be 

available as per Appendix –IV to Central Electricity Regulatory Commission 

(Terms and Conditions of Tariff) Regulations, 2024, then the Transmission 

Charges, as applicable to such Element(s), shall be payable as per Schedule 4, 

for the duration of such event(s). 

d) For so long as the TSP is claiming relief due to any Force Majeure Event under 

this Agreement, the Nodal Agency may, if it so desires, from time to time on 

one (1) day notice, inspect the Project and the TSP shall provide the Nodal 

Agency’s personnel with access to the Project to carry out such inspections. 

e) For avoidance of doubt, the TSP acknowledges that for extension of Scheduled 

COD a period up to one hundred eighty (180) days due to Force Majeure event, 

no compensation on the grounds such as interest cost, incident expenditure, 

opportunity cost will be made to the TSP. However, if Scheduled COD is 

extended beyond a period of one hundred eighty (180) days due to Force 

Majeure event, the TSP will be allowed to recover the interest cost during 

construction corresponding to the period exceeding one hundred eighty (180) 

days by adjustment in the Transmission Charges in accordance with Schedule 9.  
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ARTICLE: 12 

12 CHANGE IN LAW 

12.1 Change in Law  

12.1.1 Change in Law means the occurrence of any of the following after the Bid Deadline 

resulting into any additional recurring / non-recurring expenditure by the TSP or any 

savings of the TSP: 

 the enactment, coming into effect, adoption, promulgation, amendment, 

modification or repeal (without re-enactment or consolidation) in India, of any 

Law, including rules and regulations framed pursuant to such Law, subject to 

the provisions under Article 12.1.2;  

 a change in the interpretation or application of any Law by any Indian 

Governmental Instrumentality having the legal power to interpret or apply 

such Law, or any Competent Court of Law; 

 the imposition of a requirement for obtaining any Consents, Clearances and 

Permits which was not required earlier; 

 a change in the terms and conditions prescribed for obtaining any Consents, 

Clearances and Permits or the inclusion of any new terms or conditions for 

obtaining such Consents, Clearances and Permits;  

 any change in the licensing regulations of the Commission, under which the 

Transmission License for the Project was granted if made applicable by such 

Commission to the TSP;  

 change in wind zone; or  

 any change in tax or introduction of any tax made applicable for providing 

Transmission Service by the TSP as per the terms of this Agreement.  

12.1.2 Notwithstanding anything contained in this Agreement, Change in Law shall not cover 

any change: 

a) Taxes on corporate income; and 

b) Withholding tax on income or dividends distributed to the shareholders of the 

TSP. 

12.2 Relief for Change in Law 

12.2.1 During Construction Period, the impact of increase/decrease in the cost of the Project 

on the Transmission Charges shall be governed by the formula given in Schedule 9 of 

this Agreement. 

12.2.2 During the Operation Period: 
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During the operation period, if as a result of Change in Law, the TSP suffers or is 

benefited from a change in costs or revenue, the aggregate financial effect of which 

exceeds 0.30% (zero point three percent) of the Annual Transmission Charges in 

aggregate for a Contract Year, the TSP may notify so to the Nodal Agency and propose 

amendments to this Agreement so as to place the TSP in the same financial position 

as it would have enjoyed had there been no such Change in Law resulting in change in 

costs or revenue as aforesaid.  

12.2.3 For any claims made under Articles 12.2.1 and 12.2.2 above, the TSP shall provide to 

the Nodal Agency documentary proof of such increase / decrease in cost of the Project 

/ revenue for establishing the impact of such Change in Law. 

In cases where Change in Law results in decrease of cost and it comes to the notice of 

Nodal Agency that TSP has not informed Nodal Agency about such decrease in cost, 

Nodal Agency may initiate appropriate claim.  

12.3 Notification of Change in Law: 

12.3.1 If the TSP is affected by a Change in Law in accordance with Article 12.1 and wishes to 

claim relief for such Change in Law under this Article 12, it shall give notice to Nodal 

Agency of such Change in Law as soon as reasonably practicable after becoming aware 

of the same.  

12.3.2 The TSP shall also be obliged to serve a notice to the Nodal Agency even when it is 

beneficially affected by a Change in Law. 

12.3.3 Any notice served pursuant to Articles 12.3.1 and 12.3.2 shall provide, amongst other 

things, precise details of the Change in Law and its estimated impact on the TSP. 

12.4 Payment on account of Change in Law 

12.4.1 The payment for Change in Law shall be through a separate Bill. However, in case of 

any change in Monthly Transmission Charges by reason of Change in Law, as 

determined in accordance with this Agreement, the Bills to be raised by the Nodal 

Agency after such change in Transmission Charges shall appropriately reflect the 

changed Monthly Transmission Charges.  
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ARTICLE: 13 

13 EVENTS OF DEFAULT AND TERMINATION 

13.1 TSP’s Event of Default 

The occurrence and continuation of any of the following events shall constitute a TSP 

Event of Default, unless any such TSP Event of Default occurs as a result of any non-

fulfilment of its obligations as prescribed under this Agreement by the Nodal Agency 

or a Force Majeure Event: 

a. After having taken up the construction of the Project, the abandonment by the 

TSP or the TSP's Contractors of the construction of the Project for a continuous 

period of two (2) months and such default is not rectified within thirty (30) 

days from the receipt of notice from the Nodal Agency in this regard;  

b. The failure to commission any Element of the Project by the date falling six (6) 

months after its Scheduled COD unless extended by Nodal Agency as per 

provisions of this Agreement; 

c. If the TSP: 

i. assigns, mortgages or charges or purports to assign, mortgage or 

charge any of its assets or rights related to the Project in 

contravention of the provisions of this Agreement; or  

ii. transfers or novates any of its obligations pursuant to this Agreement, 

in a manner contrary to the provisions of this Agreement; 

Except where such transfer is in pursuance of a Law and   

i. it does not affect the ability of the transferee to perform, and such 

transferee has the financial and technical capability to perform, its 

obligations under this Agreement; 

ii. is to a transferee who assumes such obligations under the Project and 

this Agreement remains effective with respect to the transferee; 

d. If:  

i. The TSP becomes voluntarily or involuntarily the subject of any bankruptcy 

or insolvency or winding up proceedings and such proceedings remain 

uncontested for a period of thirty (30) days; or  

ii. any winding up or bankruptcy or insolvency order is passed against the TSP; 

or  

iii. the TSP goes into liquidation or dissolution or a receiver or any similar 

officer is appointed over all or substantially all of its assets or official 

liquidator is appointed to manage its affairs, pursuant to Law,  

Provided that a dissolution or liquidation of the TSP will not be a TSP’s 

Event of Default, where such dissolution or liquidation of the TSP is for 

the purpose of a merger, consolidation or reorganization with the 

prior approval of the Commission as per the provisions of Central 
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Electricity Regulatory Commission (Procedure, terms and Conditions 

for grant of Transmission License and other related matters) 

Regulations, 2006 or as amended from time to time; or 

e. Failure on the part of the TSP to comply with the provisions of Article 19.1 of 

this Agreement; or 

f. the TSP repudiates this Agreement and does not rectify such breach even 

within a period of thirty (30) days from a notice from the Nodal Agency in this 

regard; or 

g. after Commercial Operation Date of the Project, the TSP fails to achieve 

monthly Target Availability of ………….. [to be inserted by the BPC as applicable] 

[98% for AC system and 95% for HVDC system], for a period of six (6) 

consecutive months or within a non-consecutive period of  six (6) months 

within any continuous aggregate period of eighteen(18) months except where 

the Availability is affected by Force Majeure Events as per Article 11; or 

h. any of the representations and warranties made by the TSP in Article 17 of this 

Agreement being found to be untrue or inaccurate. Further, in addition to the 

above, any of the undertakings submitted by the Selected Bidder at the time 

of submission of the Bid being found to be breached or inaccurate, including 

but not limited to undertakings from its Parent Company / Affiliates related to 

the minimum equity obligation; or 

i. the TSP fails to complete / fulfil all the activities / conditions within the 

specified period as per Article 3; or 

j. except for the reasons solely attributable to Nodal Agency, the TSP is in 

material breach of any of its obligations under this Agreement and such 

material breach is not rectified by the TSP within thirty (30) days of receipt of 

notice in this regard from the Nodal Agency; or  

k. deleted 

13.2 Termination Procedure for TSP Event of Default 

a. Upon the occurrence and continuance of any TSP’s Event of Default under 

Article 13.1 the Nodal Agency may serve notice on the TSP, with a copy to the 

CEA and the Lenders’ Representative, of their intention to terminate this 

Agreement (a "Nodal Agency’s Preliminary Termination Notice"), which shall 

specify in reasonable detail, the circumstances giving rise to such Nodal 

Agency’s Preliminary Termination Notice.  

b. Following the issue of a Nodal Agency’s Preliminary Termination Notice, the 

Consultation Period shall apply and would be for the Parties to discuss as to 

what steps shall be taken with a view to mitigate the consequences of the 

relevant Event of Default having regard to all the circumstances.  

c. During the Consultation Period, the Parties shall, save as otherwise provided 

in this Agreement, continue to perform their respective obligations/ roles 
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under this Agreement, and the TSP shall not remove any material, equipment 

or any part of the Project, without prior consent of the Nodal Agency. 

 

Following the expiry of the Consultation Period, unless the Parties shall have 

otherwise agreed to the contrary or the circumstances giving rise to Nodal 

Agency’s Preliminary Termination Notice shall have ceased to exist or shall 

have been remedied, this Agreement may be terminated by the Nodal Agency 

by giving a Termination Notice to the TSP, in writing, of at least seven (7) days, 

with a copy to CEA and the Lenders’ Representative in order to enable the 

Lenders to exercise right of substitution in accordance with Article 15.3 of this 

Agreement.  

 

Further, the Nodal Agency may also initiate proceedings to blacklist the TSP & 

its Affiliates from participation in any RFP issued by BPCs for a period of 5 years.  

13.3 Procedure for Nodal Agency’s non-fulfilment of Role 

a. Upon the Nodal Agency not being able to fulfil its role under Article 4.2, the 

TSP may serve notice on the Nodal Agency, with a copy to CEA and the Lenders’ 

Representative (a "TSP’s Preliminary Notice"), which notice shall specify in 

reasonable detail the circumstances giving rise to such non-fulfilment of role 

by the Nodal Agency.  

b. Following the issue of a TSP’s Preliminary Notice, the Consultation Period shall 

apply.  

c. The Consultation Period would be for the Parties to discuss as to what steps 

shall be taken with a view to mitigate the consequences of the relevant non-

fulfilment of role by the Nodal Agency including giving time extension to TSP, 

having regard to all the circumstances.  

d. During the Consultation Period, both Parties shall, save as otherwise provided 

in this Agreement, continue to perform their respective obligations/ roles 

under this Agreement. 

13.4 Termination due to Force Majeure 

13.4.1 In case the Parties could not reach an agreement pursuant to Articles 3.3.4 and 4.4.2 

of this Agreement and the Force Majeure Event or its effects continue to be present, 

the Nodal Agency shall have the right to cause termination of the Agreement. In case 

of such termination, the Contract Performance Guarantee shall be returned to the TSP 

as per the provisions of Article 6.5.1. 

13.4.2 In case of termination of this Agreement, the TSP shall provide to the Nodal Agency 

the full names and addresses of its Contractors as well as complete designs, design 

drawings, manufacturing drawings, material specifications and technical information, 

as required by the Nodal Agency within thirty (30) days of Termination Notice. 
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13.5 Termination or amendment due to non-requirement of any Element or Project 
during construction 

13.5.1 In case any Element or Project, which is under construction, is no longer required due 

to any reason whatsoever, the Nodal Agency may issue a notice to this effect to the 

TSP.  

13.5.2 Nodal agency may also issue notice to the TSP seeking their response to the proposed 

termination/ amendment (as the case may be) of the Agreement. The Nodal Agency 

shall  issue copy of such notice to Lenders. In the notice, Nodal Agency shall also 

include an assessment of the physical progress made by TSP in the Element/ Project 

(as the case may be) that is no longer required.   

13.5.3 The TSP shall neither carry out further investment nor carry out any work on the 

Element/ Project (as the case may be) that is no longer required after delivery of the 

notice.  

13.5.4 After taking into account the comments of the TSP, the Nodal Agency may terminate 

the Agreement or amend it if both Parties agree to the amendment. 

13.6 Revocation of the Transmission License 

13.6.1 The Commission may, as per the provisions of the Electricity Act, 2003, revoke the 

Transmission License of the ISTS Licensee. Further, in such a case, the Agreement shall 

be deemed to have been terminated. 

13.7 Termination Payment  

13.7.1 If Agreement is terminated on account of Force Majeure Events, non-requirement of 

any Element or Project during Construction, Nodal Agency’s non-fulfilment of Role & 

TSP’s Event of Default, the TSP shall be entitled for Termination Payment equivalent 

to valuation of Project Assets. Upon payment, the Nodal Agency shall take over the 

Project Assets.  
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ARTICLE: 14 

14 LIABILITY AND INDEMNIFICATION 

14.1 Indemnity  

14.1.1 The TSP shall indemnify, defend and hold the Nodal Agency harmless against: 

(a) any and all third party claims, actions, suits or proceedings against the Nodal 

Agency for any loss of or damage to property of such third party, or death or injury 

to such third party, arising out of a breach by the TSP of any of its obligations under 

this Agreement, except to the extent that any such claim, action, suit or proceeding 

has arisen due to a negligent act or omission, breach of this Agreement or non-

fulfilment of statutory duty on the part of Nodal Agency; and 

(b) any and all losses, damages, costs and expenses including legal costs, fines, 

penalties and interest actually suffered or incurred by the Nodal Agency from third 

party claims arising by reason of: 

i. a breach by the TSP of any of its obligations under this Agreement, 

(provided that this Article 14 shall not apply to such breaches by the TSP, 

for which specific remedies have been provided for under this Agreement) 

except to the extent that any such losses, damages, costs and expenses 

including legal costs, fines, penalties and interest (together to constitute 

“Indemnifiable Losses”) has arisen due to a negligent act or omission, 

breach of this Agreement or non-fulfilment of statutory duty on the part 

of the Nodal Agency, or  

ii. any of the representations and warranties of the TSP under this 

Agreement being found to be inaccurate or untrue. 

14.1.2 The Nodal Agency shall, in accordance with the Regulations framed by CERC in this 

regard, indemnify, defend and hold the TSP harmless against: 

(a) any and all third party claims, actions, suits or proceedings against the TSP, for any 

loss of or damage to property of such third party, or death or injury to such third 

party, arising out of any material breach by the Nodal Agency of any of their roles 

under this Agreement, except to the extent that any such claim, action, suit or 

proceeding has arisen due to a negligent act or omission, breach of this Agreement 

or breach of statutory duty on the part of the TSP, its Contractors, servants or 

agents; and 

(b) any and all losses, damages, costs and expenses including legal costs, fines, 

penalties and interest (‘Indemnifiable Losses’) actually suffered or incurred by the 

TSP from third party claims arising by reason of: 
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i. any material breach by the Nodal Agency of any of its roles under this 

Agreement (provided that, this Article 14 shall not apply to such breaches 

by the Nodal Agency, for which specific remedies have been provided for 

under this Agreement), except to the extent that any such Indemnifiable 

Losses have arisen due to a negligent act or omission, breach of this 

Agreement or breach of statutory duty on the part of the TSP, its 

Contractors, servants or agents or  

ii. any of the representations and warranties of the Nodal Agency under this 

Agreement being found to be inaccurate or untrue. 

14.2 Patent Indemnity: 

14.2.1  

(a) The TSP shall, subject to the Nodal Agency’s compliance with Article 14.2.1 (b), 

indemnify and hold harmless the Nodal Agency and its employees and officers from 

and against any and all suits, actions or administrative proceedings, claims, 

demands, losses, damages, costs, and expenses of whatsoever nature, including 

attorney’s fees and expenses, which the Nodal Agency may suffer as a result of any 

infringement or alleged infringement of any patent, utility model, registered 

design, trademark, copyright or other intellectual property right registered or 

otherwise existing at the date of the Agreement by reason of  the setting up of the 

Project by the TSP. 

 Such indemnity shall not cover any use of the Project or any part thereof other than 

for the purpose indicated by or to be reasonably inferred from the Agreement, any 

infringement resulting from the misuse of the Project or any part thereof, or any 

products produced in association or combination with any other equipment, plant 

or materials not supplied by the TSP, pursuant to the Agreement. 

(b) If any proceedings are brought or any claim is made against the Nodal Agency 

arising out of the matters referred to in Article 14.2.1(a), the Nodal Agency shall 

promptly give the TSP a notice thereof, and the TSP shall at its own expense take 

necessary steps and attend such proceedings or claim and any negotiations for the 

settlement of any such proceedings or claim. The TSP shall promptly notify the 

Nodal Agency of all actions taken in such proceedings or claims. 

(c) If the TSP fails to notify the Nodal Agency within twenty-eight (28) days after receipt 

of such notice from the Nodal Agency under Article 14.2.1(b) above, that it intends 

to attend any such proceedings or claim, then the Nodal Agency  shall be free to 

attend the same on their own behalf at the cost of the TSP. Unless the TSP has so 

failed to notify the Nodal Agency within the twenty eight (28) days period, the 

Nodal Agency  shall make no admission that may be prejudicial to the defence of 



Transmission Service Agreement 

............ [Insert Name of the SPV]                                                                                                        51 

                                                                                                     | ________ 2025 

any such proceedings or claims. 

(d) The Nodal Agency shall, at the TSP’s request, afford all available assistance to the 

TSP in attending to such proceedings or claim, and shall be reimbursed by the TSP 

for all reasonable expenses incurred in so doing. 

14.2.2  

(a) The Nodal Agency, in accordance with the Regulations framed by CERC in this 

regard, subject to the TSP’s compliance with Article 14.2.2(b) shall indemnify and 

hold harmless the TSP and its employees, officers from and against any and all suits, 

actions or administrative proceedings, claims, demands, losses, damages, costs and 

expenses of whatsoever nature, including attorney’s fees and expenses, which the 

TSP may suffer as a result of any infringement or alleged infringement of any 

patent, utility model, registered design, trademark, copyright or other intellectual 

property right registered or otherwise existing at the date of the Agreement by 

reason of  the setting up of the Project by the TSP. 

(b) If any proceedings are brought or any claim is made against the TSP arising out of 

the matters referred to in Article 14.2.2 (a) the TSP shall promptly give the Nodal 

Agency a notice thereof, and the Nodal Agency   shall at its own expense take 

necessary steps and attend such proceedings or claim and any negotiations for the 

settlement of any such proceedings or claim. The Nodal Agency shall promptly 

notify the TSP of all actions taken in such proceedings or claims. 

(c) If the Nodal Agency fails to notify the TSP within twenty-eight (28) days after receipt 

of such notice from the TSP under Article 14.2.2(b) above, that it intends to attend 

any such proceedings or claim, then the TSP shall be free to attend the same on its 

own behalf at the cost of the Nodal Agency. Unless the Nodal Agency has so failed 

to notify the TSP within the twenty (28) days period, the TSP shall make no 

admission that may be prejudicial to the defence of any such proceedings or claim. 

(d) The TSP shall, at the Nodal Agency request, afford all available assistance to the 

Nodal Agency in attending to such proceedings or claim, and shall be reimbursed 

by the Nodal Agency for all reasonable expenses incurred in so doing. 

14.3 Monetary Limitation of liability  

14.3.1 A Party ("Indemnifying Party") shall be liable to indemnify the other Party 

("Indemnified Party") under this Article 14 for any indemnity claims made in a Contract 

Year only up to an amount of Rupees 1.70 Crores (Rs. One Crore Seventy Lakh). 

14.4 Procedure for claiming indemnity 

14.4.1 Where the Indemnified Party is entitled to indemnification from the Indemnifying 
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Party pursuant to Articles 14.1 or 14.2 the Indemnified Party shall promptly notify the 

Indemnifying Party of such claim, proceeding, action or suit referred to in Articles 14.1 

or 14.2 in respect of which it is entitled to be indemnified. Such notice shall be given 

as soon as reasonably practicable after the Indemnified Party becomes aware of such 

claim, proceeding, action or suit. The Indemnifying Party shall be liable to settle the 

indemnification claim within thirty (30) days of receipt of the above notice.  

Provided however that, if: 

i. the Parties choose to contest, defend or litigate such claim, action, suit or 

proceedings in accordance with  Article 14.4.3 below; and  

ii. the claim amount is not required to be paid/deposited to such third party 

pending the resolution of the Dispute,  

the Indemnifying Party shall become liable to pay the claim amount to the Indemnified 

Party or to the third party, as the case may be, promptly following the resolution of 

the Dispute, if such Dispute is not settled in favour of the Indemnified Party. 

14.4.2 The Indemnified Party may contest, defend and litigate a claim, action, suit or 

proceeding for which it is entitled to be indemnified under Articles 14.1 or 14.2 and 

the Indemnifying Party shall reimburse to the Indemnified Party all reasonable costs 

and expenses incurred by the Indemnified Party. However, such Indemnified Party 

shall not settle or compromise such claim, action, suit or proceedings without first 

getting the consent of the Indemnifying Party, which consent shall not be 

unreasonably withheld or delayed. 

14.4.3 An Indemnifying Party may, at its own expense, assume control of the defence of any 

proceedings brought against the Indemnified Party if it acknowledges its obligation to 

indemnify such Indemnified Party, gives such Indemnified Party prompt notice of its 

intention to assume control of the defence, and employs an independent legal counsel 

at its own cost that is reasonably satisfactory to the Indemnified Party. 

14.5 Limitation on Liability 

14.5.1 Except as expressly provided in this Agreement, neither the TSP nor the Nodal Agency 

nor their respective officers, directors, agents, employees or Affiliates (including, 

officers, directors, agents or employees of such Affiliates), shall be liable or responsible 

to the other Party or its Affiliates including its officers, directors, agents, employees, 

successors, insurers or permitted assigns for incidental, indirect or consequential, 

punitive or exemplary damages, connected with or resulting from performance or 

non-performance of this Agreement, or anything done in connection herewith, 

including claims in the nature of lost revenues, income or profits (other than payments 

expressly required and properly due under this Agreement), any increased expense of, 
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reduction in or loss of transmission capacity or equipment used therefore, irrespective 

of whether such claims are based upon breach of warranty, tort (including negligence, 

whether of the  Nodal Agency, the TSP or others), strict liability, contract, breach of 

statutory duty, operation of law or otherwise.  

14.5.2 The Nodal Agency shall have no recourse against any officer, director or shareholder 

of the TSP or any Affiliate of the TSP or any of its officers, directors or shareholders for 

such claims excluded under this Article. The TSP shall also have no recourse against 

any officer, director or shareholder of the Nodal Agency, or any Affiliate of the Nodal 

Agency or any of its officers, directors or shareholders for such claims excluded under 

this Article. 

14.6 Duty to Mitigate 

The party entitled to the benefit of an indemnity under this Article 14 shall take all 

reasonable measures to mitigate any loss or damage which has occurred. If the Party 

fails to take such measures, the other Party’s liabilities shall be correspondingly 

reduced. 
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ARTICLE: 15 

15 ASSIGNMENTS AND CHARGES 

15.1 Assignments: 

15.1.1 This Agreement shall be binding upon, and inure to the benefit of the Parties and their 

respective successors and permitted assigns. This Agreement shall not be assigned by 

any Party, except as provided in Article 15.3. 

15.2 Permitted Charges: 

15.2.1 Neither Party shall create or permit to subsist any encumbrance over all or any of its 

rights and benefits under this Agreement.  

15.2.2 However, the TSP may create any encumbrance over all or part of the receivables, or 

the Project Assets of the Project in favour of the Lenders or the Lenders’ 

Representative on their behalf, as security for amounts payable under the Financing 

Agreements and any other amounts agreed by the Parties. 

Provided that: 

i. the Lenders or the Lenders’ Representative on their behalf shall have 

entered into the Financing Agreements and agreed in writing to the 

provisions of this Agreement; and 

ii. any encumbrance granted by the TSP in accordance with this Article 15.2.2 

shall contain provisions pursuant to which the Lenders or the Lender’s 

Representative on their behalf agrees unconditionally with the TSP to 

release from such encumbrances upon payment by the TSP to the Lenders 

of all amounts due under the Financing Agreements. 

15.2.3 Article 15.2.1 does not apply to: 

a. liens arising by operation of law (or by an agreement evidencing the same) in 

the ordinary course of the TSP developing and operating the Project; 

b. pledges of goods, the related documents of title and / or other related 

documents, arising or created in the ordinary course of the TSP developing 

and operating the Project; or 

c. security arising out of retention of title provisions in relation to goods 

acquired in the ordinary course of the TSP developing and operating the 

Project.  
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15.3 Substitution Rights of the Lenders  

15.3.1 The TSP would need to operate and maintain the Project under the provisions of this 

Agreement and cannot assign the Transmission License or transfer the Project or part 

thereof to any person by sale, lease, exchange or otherwise, without the prior 

approval of the Nodal Agency. 

15.3.2 However, in the case of default by the TSP in debt repayments or in the case of default 

by the TSP as per Article 13 of this Agreement during the debt repayments, the 

Commission may, on an application from the Lenders, assign the Transmission License 

to the nominee of the Lenders subject to the fulfilment of the qualification 

requirements and provisions of the Central Electricity Regulatory Commission 

(Procedure, terms and Conditions for grant of Transmission License and other related 

matters) Regulations, 2006 and as amended from time to time.
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ARTICLE: 16 

16 GOVERNING LAW AND DISPUTE RESOLUTION 

16.1 Governing Law:  

This Agreement shall be governed by and construed in accordance with the Laws of 

India. Any legal proceedings in respect of any matters, claims or disputes under this 

Agreement shall be under the jurisdiction of appropriate courts in Delhi. 

16.2 Amicable Settlement:  

16.2.1 Either Party is entitled to raise any claim, dispute or difference of whatever nature 

arising under, out of or in connection with this Agreement, including its existence or 

validity or termination or whether during the execution of the Project or after its 

completion and whether prior to or after the abandonment of the Project or 

termination or breach of the Agreement by giving a written notice to the other 

Party, which shall contain: 

(i) a description of the Dispute; 
(ii) the grounds for such Dispute; and 
(iii) all written material in support of its claim. 

16.2.2 The other Party shall, within thirty (30) days of issue of notice issued under Article 

16.2.1, furnish: 

(i)  counter-claim and defences, if any, regarding the Dispute; and 
(ii) all written material in support of its defences and counter-claim. 

16.2.3 Within thirty (30) days of issue of notice by the Party pursuant to Article 16.2.1, if 

the other Party does not furnish any counter claim or defense under Article 16.2.2, 

or thirty (30) days from the date of furnishing counter claims or defence by the other 

Party, both the Parties to the Dispute shall meet to settle such Dispute amicably.  If 

the Parties fail to resolve the Dispute amicably within thirty (30) days from the later 

of the dates mentioned in this Article 16.2.3, the Dispute shall be referred for 

dispute resolution in accordance with Article 16.3. 

16.3 Dispute Resolution: 

All Disputes shall be adjudicated by the Commission.  

16.4 Parties to Perform Obligations: 

Notwithstanding the existence of any Dispute and difference referred to the 

Commission as provided in Article 16.3 and save as the Commission may otherwise 

direct by a final or interim order, the Parties hereto shall continue to perform their 

respective obligations/ roles (which are not in dispute) under this Agreement.  
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ARTICLE: 17 

17 REPRESENTATION AND WARRANTIES 

17.1 Representation and warranties of the Nodal Agency 

17.1.1 The Nodal Agency hereby represents and warrants to and agrees with the TSP as 

follows and acknowledges and confirms that the TSP is relying on such 

representations and warranties in connection with the transactions described in this 

Agreement: 

a. It has all requisite powers and authority to execute and consummate this 

Agreement; 

b. This Agreement is enforceable against the Nodal Agency in accordance 

with its terms;  

c. The consummation of the transactions contemplated by this Agreement 

on the part of Nodal Agency will not violate any provision of nor 

constitute a default under, nor give rise to a power to cancel any charter, 

mortgage, deed of trust or lien, lease, agreement, license, permit, 

evidence of indebtedness, restriction, or other contract to which the 

Nodal Agency is a Party or to which the Nodal Agency is bound, which 

violation, default or power has not been waived; 

17.2 Representation and Warranties of the TSP: 

17.2.1 The TSP hereby represents and warrants to and agrees with the Nodal Agency as 

follows and acknowledges and confirms that the Nodal Agency is relying on such 

representations and warranties in connection with the transactions described in this 

Agreement: 

a. It has all requisite powers and has been duly authorized to execute and 

consummate this Agreement; 

b. This Agreement is enforceable against it, in accordance with its terms;  

c. The consummation of the transactions contemplated by this Agreement 

on the part of the TSP will not violate any provision of nor constitute a 

default under, nor give rise to a power to cancel any charter, mortgage, 

deed of trust or lien, lease, agreement, license, permit, evidence of 

indebtedness, restriction, or other contract to which the TSP is a Party or 

to which the TSP is bound which violation, default or power has not been 

waived; 

d. The TSP is not insolvent and no insolvency proceedings have been 

instituted, nor threatened or pending by or against the TSP; 
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e. There are no actions, suits, claims, proceedings or investigations pending 

or, to the best of the TSP’s  knowledge, threatened in writing against the 

TSP at law, in equity, or otherwise, and whether civil or criminal in nature, 

before or by, any court, commission, arbitrator or governmental agency 

or authority, and there are no outstanding judgments, decrees or orders 

of any such courts, commission, arbitrator or governmental agencies or 

authorities, which materially adversely affect its ability to execute the 

Project or to comply with its obligations under this Agreement. 

17.2.2 The TSP makes all the representations and warranties above to be valid as on the 

Effective Date of this Agreement. 
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ARTICLE: 18 

18 INDEPENDENT ENGINEER  

18.1 Appointment of Independent Engineer 

The Nodal Agency shall appoint an agency/ company as Independent Engineer as 

per framework provided in the Guidelines for Encouraging Competition in 

Development of Transmission Projects for selection of Independent Engineer. 

18.2 Roles and functions of Independent Engineer 

The role and functions of the Independent Engineer shall include the following: 

a. Progress Monitoring as required under this Agreement; 

b. Ensuring Quality as required under this Agreement; 

c. determining, as required under the Agreement, the costs of any works or 

services and/or their reasonableness during construction phase; 

d. determining, as required under the Agreement, the period or any extension 

thereof, for performing any duty or obligation during construction phase; 

e. determining, as required under the Agreement, the valuation of the Project 

Assets. 

f. Assisting the Parties in resolution of Disputes and 

g. Undertaking all other duties and functions in accordance with the 

Agreement.  

18.3 Remuneration of Independent Engineer 

The fee and charges of the Independent Engineer shall be paid by the Nodal Agency 

as per terms & conditions of appointment. 

18.4 Termination of appointment 

18.4.1 The Nodal Agency may, in its discretion, terminate the appointment of the 

Independent Engineer at any time, but only after appointment of another 

Independent Engineer. 

18.4.2 If the TSP has reason to believe that the Independent Engineer is not discharging its 

duties and functions in a fair, efficient and diligent manner, it may make a written 

representation to the Nodal Agency and seek termination of the appointment of the 

Independent Engineer. Upon receipt of such representation, the Nodal Agency shall 

hold a tripartite meeting with the TSP and Independent Engineer for an amicable 
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resolution, and the decision of Nodal agency is final. In the event that the 

appointment of the Independent Engineer is terminated hereunder, the Nodal 

Agency shall appoint forthwith another Independent Engineer. 

18.5 Authorised signatories 

The Nodal Agency shall require the Independent Engineer to designate and notify 

to the Nodal Agency up to 2 (two) persons employed in its firm to sign for and on 

behalf of the Independent Engineer, and any communication or document required 

to be signed by the Independent Engineer shall be valid and effective only if signed 

by any of the designated persons; provided that the Independent Engineer may, by 

notice in writing, substitute any of the designated persons by any of its employees. 
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ARTICLE: 19 

19 MISCELLANEOUS PROVISIONS 

19.1 Equity Lock-in Commitment: 

19.1.1 The aggregate equity share holding of the Selected Bidder in the issued and paid up 

equity share capital of …………………………. [SPV which is under incorporation] shall 

not be less than Fifty one percent (51%) up to a period of one (1) year after COD of 

the Project.  

Provided that, in case the Lead Member or Bidding Company is holding equity 

through Affiliate/s, Ultimate Parent Company or Parent Company, such restriction 

as specified above shall apply to such entities. 

Provided further, that in case the Selected Bidder is a Bidding Consortium, the Lead 

Member shall continue to hold equity of at least twenty six percent (26%) upto a 

period of one (1) year after COD of the Project and any Member of such Bidding 

Consortium shall be allowed to divest its equity as long as the other remaining 

Members (which shall always include the Lead Member) hold the minimum equity 

specified above.  

19.1.2 If equity is held by the Affiliates, Parent Company or Ultimate Parent Company of 

the Selected Bidder, then, subject to the second proviso to Article 19.1.1, such 

Affiliate, Parent Company or Ultimate Parent Company shall be eligible to transfer 

its shareholding in ……………………. [SPV which is under incorporation] to another 

Affiliate or to the Parent Company / Ultimate Parent Company of the Selected 

Bidder. If any such shareholding entity, qualifying as an Affiliate / Parent Company 

/ Ultimate Parent Company, is likely to cease to meet the criteria to qualify as an 

Affiliate / Parent Company / Ultimate Parent Company, the shares held by such 

entity shall be transferred to another Affiliate / Parent Company / Ultimate Parent 

Company of the Selected Bidder.  

19.1.3 Subject to Article 19.1.1, all transfer(s) of shareholding of …………………… [SPV which 

is under incorporation] by any of the entities referred to in Article 19.1.1 and 19.1.2 

above, shall be after prior written intimation to the Nodal Agency.  

19.1.4 For computation of effective Equity holding, the Equity holding of the Selected 

Bidder or its Ultimate Parent Company in such Affiliate(s) or Parent Company and 

the equity holding of such Affiliate(s) or Ultimate Parent Company in …………….. [SPV 

which is under incorporation] shall be computed in accordance with the example 

given below:  

If the Parent Company or the Ultimate Parent Company of the Selected Bidder A 

directly holds thirty percent (30%) of the equity in …………………………….. [SPV which 
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is under incorporation], then holding of Selected Bidder A in …………………………….. 

[SPV which is under incorporation] shall be thirty percent (30%); 

If Selected Bidder A holds thirty percent (30%) equity of the Affiliate and the Affiliate 

holds fifty percent (50%) equity in ………………………….… [SPV which is under 

incorporation], then, for the purposes of ascertaining the minimum equity/equity 

lock-in requirements specified above, the effective holding of Bidder A in 

……………...[SPV which is under incorporation] shall be fifteen percent (15%), (i.e., 

30% x 50%) 

19.1.5 The provisions as contained in this Article 19.1 shall override the terms of the 

consortium agreement submitted as part of the Bid. 

19.1.6 The TSP shall be responsible to report to Nodal Agency, within thirty (30) days from 

the occurrence of any event that would result in any change in its equity holding 

structure from that which existed as on the date of signing of the Share Purchase 

Agreement. In such cases, the Nodal Agency would reserve the right to ascertain the 

equity holding structure and to call for all such required documents / information / 

clarifications as may be required.  

19.2 Commitment of maintaining Qualification Requirement 

19.2.1 The Selected Bidder will be required to continue to maintain compliance with the 

Qualification Requirements, as stipulated in RFP Document, till the COD of the 

Project. Where the Technically Evaluated Entity and/or the Financially Evaluated 

Entity is not the Bidding Company or a Member in a Bidding Consortium, as the case 

may be, the Bidding Company or Member shall continue to be an Affiliate of the 

Technically Evaluated Entity and/or Financially Evaluated Entity till the COD of the 

Project.  

19.2.2 Failure to comply with the aforesaid provisions shall be dealt in the same manner 

as TSP’s Event of Default as under Article 13 of this Agreement. 

19.3 Language:  

19.3.1 All agreements, correspondence and communications between the Parties relating 

to this Agreement and all other documentation to be prepared and supplied under 

the Agreement shall be written in English, and the Agreement shall be construed 

and interpreted in accordance with English language. 

19.3.2 If any of the agreements, correspondence, communications or documents are 

prepared in any language other than English, the English translation of such 

agreements, correspondence, communications or documents shall prevail in 

matters of interpretation. 
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19.4 Affirmation 

The TSP and the Nodal Agency, each affirm that: 

a) neither it nor its respective directors, employees, or agents has paid or undertaken 

to pay or shall in the future pay any unlawful commission, bribe, pay-off or kick-

back; and  

b) it has not in any other manner paid any sums, whether in Indian currency or foreign 

currency and whether in India or abroad to the other Party to procure this 

Agreement, and the TSP and the Nodal Agency hereby undertake not to engage in 

any similar acts during the Term of Agreement. 

19.5 Severability 

The invalidity or enforceability, for any reason, of any part of this Agreement shall 

not prejudice or affect the validity or enforceability of the remainder of this 

Agreement, unless the part held invalid or unenforceable is fundamental to this 

Agreement. 

19.6 Counterparts 

This Agreement may be executed in one or more counterparts, each of which shall 

be deemed an original and all of which collectively shall be deemed one and the 

same Agreement. 

19.7 Breach of Obligations/ Roles 

The Parties acknowledge that a breach of any of the obligations/ roles contained 

herein would result in injuries. The Parties further acknowledge that the amount of 

the liquidated damages or the method of calculating the liquidated damages 

specified in this Agreement is a genuine and reasonable pre-estimate of the 

damages that may be suffered by the non-defaulting Party in each case specified 

under this Agreement. 

19.8 Restriction of Shareholders / Owners Liability  

19.8.1 Parties expressly agree and acknowledge that none of the shareholders of the 

Parties hereto shall be liable to the other Parties for any of the contractual 

obligations of the concerned Party under this Agreement.   

19.8.2 Further, the financial liabilities of the shareholder(s) of each Party to this Agreement 

shall be restricted to the extent provided in the Indian Companies Act, 1956 / 

Companies Act, 2013 (as the case may be). 

19.9 Taxes and Duties: 

19.9.1 The TSP shall bear and promptly pay all statutory taxes, duties, levies and cess, 
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assessed/levied on the TSP, its Contractors or their employees that are required to 

be paid by the TSP as per the Law in relation to the execution of the Project and for 

providing Transmission Service as per the terms of this Agreement. 

19.9.2 The Nodal Agency shall be indemnified and held harmless by the TSP against any 

claims that may be made against the Nodal Agency in relation to the matters set out 

in Article 19.9.1. 

19.9.3 The Nodal Agency shall not be liable for any payment of, taxes, duties, levies, cess 

whatsoever for discharging any obligation of the TSP by the Nodal Agency on behalf 

of TSP or its personnel, provided the TSP has consented in writing to the Nodal 

Agency for such work, for which consent shall not be unreasonably withheld. 

19.10 No Consequential or Indirect Losses 

The liability of the TSP shall be limited to that explicitly provided in this Agreement.  

Provided that, notwithstanding anything contained in this Agreement, under no 

event shall the Nodal Agency or the TSP claim from one another any indirect or 

consequential losses or damages. 

19.11 Discretion: 

Except where this Agreement expressly requires a Party to act fairly or reasonably, 

a Party may exercise any discretion given to it under this Agreement in any way it 

deems fit. 

19.12 Confidentiality 

19.12.1 The Parties undertake to hold in confidence this Agreement and RFP Project 

Documents and not to disclose the terms and conditions of the transaction 

contemplated hereby to third parties, except:  

a) to their professional advisors;  

b) to their officers, contractors, employees, agents or representatives, 

financiers, who need to have access to such information for the proper 

performance of their activities; or 

c) disclosures required under Law, 

without the prior written consent of the other Parties. 

Provided that, the TSP agrees and acknowledges that the Nodal Agency, may, at any 

time, disclose the terms and conditions of the Agreement and the RFP Project 

Documents to any person, to the extent stipulated under the Law and the 
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Competitive Bidding Guidelines. 

19.13 Order of priority in application: 

Save as provided in Article 2.5, in case of inconsistencies between the terms and 

conditions stipulated in Transmission License issued by the Commission to the TSP, 

agreement(s) executed between the Parties, applicable Law including rules and 

regulations framed thereunder, the order of priority as between them shall be the 

order in which they are placed below: 

 terms and conditions of Transmission License; 

 applicable Law, rules and regulations framed thereunder; 

 this Agreement; 

 Agreement(s), if any, under Sharing Regulations. 

19.14 Independent Entity: 

19.14.1 The TSP shall be an independent entity performing its obligations pursuant to the 

Agreement. 

19.14.2 Subject to the provisions of the Agreement, the TSP shall be solely responsible for 

the manner in which its obligations under this Agreement are to be performed. All 

employees and representatives of the TSP or Contractors engaged by the TSP in 

connection with the performance of the Agreement shall be under the complete 

control of the TSP and shall not be deemed to be employees, representatives, 

Contractors of the Nodal Agency and nothing contained in the Agreement or in any 

agreement or contract awarded by the TSP shall be construed to create any 

contractual relationship between any such employees, representatives or 

Contractors and the Nodal Agency. 

19.15 Amendments: 

19.15.1 This Agreement may only be amended or supplemented by a written agreement 

between the Parties. 

19.16  Waiver: 

19.16.1 No waiver by either Party of any default or breach by the other Party in the 

performance of any of the provisions of this Agreement shall be effective unless in 

writing duly executed by an authorised representative of such Party. 

19.16.2 Neither the failure by either Party to insist on any occasion upon the performance 

of the terms, conditions and provisions of this Agreement nor time or other 

indulgence granted by one Party to the other Parties shall act as a waiver of such 
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breach or acceptance of any variation or the relinquishment of any such right or any 

other right under this Agreement, which shall remain in full force and effect. 

19.17 Relationship of the Parties: 

This Agreement shall not be interpreted or construed to create an association, joint 

venture, or partnership or agency or any such other relationship between the 

Parties or to impose any partnership obligation or liability upon either Party and 

neither Party shall have any right, power or authority to enter into any agreement 

or undertaking for, or act on behalf of, or to act as or be an agent or representative 

of, or to otherwise bind, the other Party. 

19.18 Entirety: 

19.18.1 This Agreement along with its sections, schedules and appendices is intended by the 

Parties as the final expression of their agreement and is intended also as a complete 

and exclusive statement of the terms of their agreement. 

19.18.2 Except as provided in this Agreement, all prior written or oral understandings, offers 

or other communications of every kind pertaining to this Agreement or the 

provision of Transmission Service under this Agreement to the Nodal Agency by the 

TSP shall stand superseded and abrogated.  

19.19 Notices: 

19.19.1 All notices or other communications which are required to be given under this 

Agreement shall be in writing and in the English language 

19.19.2 If to the TSP, all notices or communications must be delivered personally or by 

registered post or facsimile or any other mode duly acknowledged to the addressee 

below: 

             Address  :  
 Attention  : 
 Email   : 
 Fax. No.  : 
 Telephone No.  : 

19.19.3 If to the Nodal Agency, all notices or communications must be delivered personally 

or by registered post or facsimile or any other mode duly acknowledged to the 

addresses below: 

(i) Central Transmission Utility of India Limited (Nodal Agency) 

Address  :   

Attention  : 

Email   :   
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Fax. No.  :  

Telephone No.  : 

19.19.4 All notices or communications given by facsimile shall be confirmed by sending a 

copy of the same via post office in an envelope properly addressed to the 

appropriate Party for delivery by registered mail.  All notices shall be deemed validly 

delivered upon receipt evidenced by an acknowledgement of the recipient, unless 

the Party delivering the notice can prove in case of delivery through the registered 

post that the recipient refused to acknowledge the receipt of the notice despite 

efforts of the postal authorities. 

19.19.5 Any Party may by notice of at least fifteen (15) days to the other Party change the 

address and/or addresses to which such notices and communications to it are to be 

delivered or mailed. 

19.20 Fraudulent and Corrupt Practices 

19.20.1 The TSP and its respective officers, employees, agents and advisers shall observe the 

highest standard of ethics during the subsistence of this Agreement. 

Notwithstanding anything to the contrary contained in the Agreement, the Nodal 

Agency may terminate the Agreement without being liable in any manner 

whatsoever to the TSP, if it determines that the TSP has, directly or indirectly or 

through an agent, engaged in corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practice in the Bid process. In such an 

event, the Nodal Agency shall forfeit the Contract Performance Guarantee of the 

TSP, without prejudice to any other right or remedy that may be available to the 

Nodal Agency hereunder or subsistence otherwise. 

19.20.2 Without prejudice to the rights of the Nodal Agency under Clause 19.20.1 

hereinabove and the rights and remedies which the Nodal Agency may have under 

this Agreement, if a TSP is found by the Nodal Agency to have directly or indirectly 

or through an agent, engaged or indulged in any corrupt practice, fraudulent 

practice, coercive practice, undesirable practice or restrictive practice during the Bid 

process, or after the issue of Letter of Intent (hereinafter referred to as LoI) or after 

the execution of the agreement(s) required under Sharing Regulations, the Nodal 

Agency may terminate the Agreement without being liable in any manner 

whatsoever to the TSP. Further, the TSP & its Affiliates shall not be eligible to 

participate in any tender or RFP issued by any BPC for an indefinite period from the 

date such TSP is found by the Nodal Agency to have directly or indirectly or through 

an agent, engaged or indulged in any corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practices, as the case may be. 

19.20.3 For the purposes of this Clause 19.20, the following terms shall have the meaning 

hereinafter respectively assigned to them: 
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(a) “corrupt practice” means (i) the offering, giving, receiving, or soliciting, directly 

or indirectly, of anything of value to influence the actions of any person connected 

with the Bid process (for avoidance of doubt, offering of employment to or 

employing or engaging in any manner whatsoever, directly or indirectly, any official 

of the BPC who is or has been associated or dealt in any manner, directly or 

indirectly with the Bid process or the LoI or has dealt with matters concerning the 

RFP Project Documents or arising there from, before or after the execution thereof, 

at any time prior to the expiry of one year from the date such official resigns or 

retires from or otherwise ceases to be in the service of the BPC, shall be deemed to 

constitute influencing the actions of a person connected with the Bid Process); or 

(ii) engaging in any manner whatsoever, whether during the Bid Process or after the 

issue of the LoI or after the execution of the RFP Project Documents, as the case 

may be, any person in respect of any matter relating to the Project or the LoI or the 

RFP Project Documents, who at any time has been or is a legal, financial or technical 

adviser of the BPC in relation to any matter concerning the Project; 

(b)“fraudulent practice” means a misrepresentation or omission of facts or 

suppression of facts or disclosure of incomplete facts, in order to influence the Bid 

process; 

(c) “coercive practice” means impairing or harming, or threatening to impair or 

harm, directly or indirectly, any person or property to influence any person’s 

participation or action in the Bid process; 

(d) “undesirable practice” means (i) establishing contact with any person connected 

with or employed or engaged by the BPC with the objective of canvassing, lobbying 

or in any manner influencing or attempting to influence the Bid process; or (ii) 

having a Conflict of Interest; and 

(e) “restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Bidders with the objective of restricting or manipulating a full 

and fair competition in the Bid process; 

19.21 Compliance with Law: 

Despite anything contained in this Agreement but without prejudice to Article 12, if 

any provision of this Agreement shall be in deviation or inconsistent with or 

repugnant to the provisions contained in the Electricity Act, 2003, or any rules and 

regulations made there under, such provision shall be deemed to be amended to 

the extent required to bring it into compliance with the aforesaid relevant 

provisions as amended from time to time. 

IN WITNESS WHEREOF, THE PARTIES HAVE CAUSED THIS AGREEMENT TO BE 

EXECUTED BY THEIR DULY AUTHORISED REPRESENTATIVES AS OF THE DATE AND 

PLACE SET FORTH ABOVE.  
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1.                      For and on behalf of TSP 

 

   ……………………………..  

[Signature, Name, Designation and Address] 

 

2. For and on behalf of Central Transmission Utility of 
India Limited (Nodal Agency) 

 

……………………………..  

[Signature, Name, Designation and Address] 

 

WITNESSES: 

 1.  For and on behalf of 

             : BPC    

…………………………… 
       [Signature] 

 
............................................................... 

[Insert, Name, Designation and Address of the Witness] 
 

2. For and on behalf of 

: Nodal Agency                 

…………………………… 
       [Signature] 

              ........................................................... 
[Insert Name, Designation and Address of the Witness]
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SCHEDULES 
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Schedule: 1 

Project Description and Scope of Project 

                                                                                                                              Annexure – A 

i) Description of the Transmission Scheme:  

Establishment of South Kalamb S/s with 2x1500 MVA, 765/400 kV ICTs with 2x330 MVAR, 765 

kV bus reactor and 2x125 MVAR, 420 kV bus reactor alongwith LILO of Pune-III – Boisar-II 765 

kV D/C line is presently under implementation by M/s WRNES Talegaon Power Transmission 

Limited (WRNES TPTL) (a subsidiary of Adani Energy Solutions Ltd.) with the SCOD of 01.01.2028.  

Further, HVDC portion of another transmission scheme viz. “Transmission system for evacuation 

of power from Rajasthan REZ Ph-IV (Part-5 :6 GW) [Barmer Complex] Barmer-II: 6 GW (Solar)”, 

includes establishment of 6 GW ± 800 kV Barmer-II (HVDC) [LCC] terminal station, 6 GW ± 800 

kV South Kalamb (HVDC) [LCC] terminal station along with ±800 kV Barmer-II – South Kalamb 

HVDC Bipole Line. The above scheme is under bidding stage and would require minimum 

timeframe of 48 to 54 months for commissioning. For further dispersal of power, augmentation 

of transformation capacity at South Kalamb S/s with 4 Nos. of 1500 MVA ICTs (in section-I&II) 

is to be implemented under subject scheme.  

Further, various downstream lines were planned from South Kalamb S/s along with installation 

of 3x1500 MVA, 765/400 kV ICTs at South Kalamb S/s to provide direct infeed of power into 

Mumbai area which would also help increase ATC of the area. As the 6 GW HVDC terminal 

planned at South Kalamb S/s (from Barmer-II) would require minimum of 48 to 54 months for 

commissioning, the above downstream system from South Kalamb S/s was planned to be 

implemented in reduced time-frame of 24 months from award.  

The subject Transmission system was deliberated and recommended in the 31st NCT meeting 

held on 14.07.2025. Ministry of Power vide Gazette notification dated 19.08.2025 (Copy of 

Gazette attached) has appointed PFCCL as BPC for implementation of the subject transmission 

scheme through TBCB route. 

ii) Detailed Scope of Work  

  Network Expansion Scheme for drawal of power at South Kalamb S/s: Part A 

S. No. Scope of the Transmission Scheme Capacity /km 

1.   Creation of New 765 kV Bus Sections-II & 

III & 400 kV Bus Sections-II & III through 

765 kV Sectionalization bay: 2 set & 400 kV 

Sectionalization bay: 2 set alongwith 

 765/400 kV, 1500 MVA 

ICTs- 3 Nos.  

 765 kV ICT bays- 3 No. 

(at bus section-III) 
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S. No. Scope of the Transmission Scheme Capacity /km 

2x330 MVAR, 765 kV bus reactor & 2x125 

MVAR, 420 kV bus reactor on Section-III. 

400 kV Sectionaliser between Sections-I & 

II & between sections-II & III to be 

normally open. Further, 765 kV 

sectionaliser between Sections-I & II & 

between II & III shall be kept normally 

closed. The 400 kV sectionalisers can be 

closed under contingency conditions. 

 Installation of 3x1500 MVA, 765/400 kV 

ICTs at South Kalamb S/s (400 kV Sec-III & 

765 kV Section-III) 

 All space provisions on 400 kV & 765 kV 

Bus Sections-I & II of South Kalamb S/s as 

per RfP document of “Network Expansion 

scheme in Western Region to cater to 

Pumped storage potential near Talegaon 

(Pune)” scheme shall be kept while 

implementing this scheme. TSP of 

Network Expansion scheme in Western 

Region to cater to Pumped storage 

potential near Talegaon (Pune)” scheme 

shall provide necessary space free of cost 

for above bus extension / sectionalisation 

/ augmentation works. 

 400 kV ICT bays- 3 No. 

(at bus section-III) 

 330 MVAr Bus Reactor-

2 Nos. (at bus section-

III) 

 765 kV Bus reactor 

bays- 2 Nos. (at bus 

section-III) 

 125 MVAr Bus Reactor-

2 Nos. (at bus section-

III) 

 400 kV Bus reactor 

bays- 2 Nos. (at bus 

section-III) 

 765 kV Sectionalization 

bay: 2 sets 

 400 kV Sectionalization 

bay: 2 sets 

 

2.  LILO of Nagothane – Padghe 400 kV D/C line 

at South Kalamb with Quad ACSR/AAAC/AL59 

moose equivalent conductor 

 LILO route  

length 

3.  LILO of Pune (AIS) – Navi Mumbai 400 kV line 

at South Kalamb with Quad ACSR/AAAC/AL59 

moose equivalent conductor 

 LILO route length 
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S. No. Scope of the Transmission Scheme Capacity /km 

4.  LILO of Pune (AIS) – Vikhroli 400 kV line at 

South Kalamb with Quad ACSR/AAAC/AL59 

moose equivalent conductor 

 LILO route length 

5.  8 Nos. 400 kV bays at South Kalamb S/s for 

LILO lines at Sl. 2, 3 & 4 

 400 kV line bays – 8 Nos. 

(Sec-III) 

 

Note: TSP of South Kalamb S/s shall provide space for above scope of work at South Kalamb 

S/s free of cost 
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iii) Transmission Grid Map: 

Transmission Grid Map indicating the details of the Project is given below: 

Transmission Grid Map  

 

- - - - Under Present Scheme  
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Annexure - B 

 

Annexure – C 
LOCATION DETAILS OF EXISTING / PLANNED SUBSTATIONS  

a) 765/400 kV South Kalamb S/s: Co-ordinates are yet to be finalised by the developer. 

The tentative coordinates as informed by developer are mentioned below, however, bidders 
are advised to do their own due diligence.  

 

 

Note: The above coordinates/location of substation indicated is approximate in the substation area. 

Exact coordinates for the corresponding bays/gantry for termination of the respective line may be 

verified & finalized in coordination with actual site.  
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Annexure-D 

SPECIFIC TECHNICAL REQUIREMENTS FOR TRANSMISSION LINE 

The design, routing and construction of transmission lines shall be in accordance with Chapter 

V, Part A of CEA (Technical Standards for Construction of Electrical Plants and Electric Lines) 

Regulations 2022, as amended from time to time. Other CEA Regulations/ guidelines as 

amended up to date and Ministry of Power (MoP) guidelines, as applicable, shall also be 

followed. 

A.1.0  Selection of tower type shall be made as per CEA Regulations, however, in case lattice type 

towers are used, the following shall also be applicable: 

A.2.0  Steel section of grade E 250 and/or grade E 350 as per IS 2062, only are permitted for use in 

towers, extensions, gantry structures and stub setting templates. For towers in snowbound 

areas, steel sections shall conform to Grade-C of IS-2062. 

A.3.0  Towers shall be designed as per IS-802:2015, however the drag coefficient of the tower shall 

be as follows: - 

Solidity Ratio Drag Coefficient 

Up to 0.05 3.6 

0.1 3.4 

0.2 2.9 

0.3 2.5 

0.4 2.2 

0.5 and above 2.0 

A.4.0  Transmission Service Provider (TSP) shall adopt any additional loading/ design criteria for 

ensuring reliability of the line, if so desired and /or deemed necessary. 

A.5.0  Transmission line shall be designed considering wind zones as specified in wind map given in 

National Building Code 2016, Vol.1. The developer shall also make his own assessment of local 

wind conditions and frequent occurrences of High Intensity Winds (HIW) due to 

thunderstorms, dust storms, downburst etc. along the line route and wherever required, 

higher wind zone than that given in wind map shall be considered for tower design for ensuring 

reliability of line. Further, for transmission line sections passing within a distance of 50 km 

from the boundary of two wind zones, higher of the two wind zones shall be considered for 

design of towers located in such sections. 

A.6.0 Selection of reliability level for design of tower shall be as per CEA Regulation (Technical 

Standards for Construction of Electrical Plants and Electric Lines) Regulations 2022, as 

amended from time to time. 
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A.7.0  a) In case of construction of transmission line of Voltage level of 400 kV and above, under 

crossing of the existing transmission line shall not be allowed. In the case where it is inevitable 

to under-cross the existing transmission line then TSP shall seek prior approval from Chief 

Electrical Inspector, CEA with detailed study ensuring that all statutory electrical clearances 

and Electric Field limit of 10 kV/m at 1 m and 1.8 m from ground level is not violated. 

b) For power line crossing of 400 kV or above voltage level, large angle and dead end towers 

(i.e. D/DD/QD) shall be used on either side of power line crossing. 

c) For power line crossing of 132 kV and 220 kV (or 230 kV) voltage level, angle towers 

(B/C/D/DB/DC/DD/ QB/QC/QD) shall be used on either side of power line crossing depending 

upon the merit of the prevailing site condition and line deviation requirement. 

d) For power line crossing of 66 kV and below voltage level, suspension/tension towers shall 

be provided on either side of power line crossing depending upon the merit of the prevailing 

site condition and line deviation requirement. 

e) For crossing of railway tracks, national highways and state highways, the rules/ regulations 

of appropriate authorities shall be followed. 

A.8.0 The relevant conductor configuration shall be as follows: - 

          i. For LILO of Nagothane – Padghe 400 kV D/C line at South Kalamb S/s 

          ii. For LILO of Pune (AIS) – Navi Mumbai 400 kV line at South Kalamb S/s 

          iii. For LILO of Pune (AIS) – Vikhroli 400 kV line at South Kalamb S/s 

Type of conductor: ACSR / AAAC / AL59 

Basic Parameters: 

Transmission    

line 

ACSR 

Conductor 

specified 

Equivalent    AAAC 

conductor based on 

53% conductivity of 

Al Alloy 

Equivalent  

minimum size of 

AL59 conductor 

based on 59% 

conductivity of AL 

Alloy* 

Sub- 

conductor 

Spacing 

400 kV D/C 

(Quad Bundle) 

transmission 

lines  

Moose: Stranding 

54/3.53 mm-Al + 

7/3.53 mm- Steel, 

31.77 mm 

diameter 

 

Stranding details: 

61/3.55 mm 

31.95 mm 

diameter;  

 

604 mm2 

Stranding details: 

61/3.31mm 

29.79 mm 

diameter;  

 

525 mm2 

 

 

 

 

457 mm 
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Transmission    

line 

ACSR 

Conductor 

specified 

Equivalent    AAAC 

conductor based on 

53% conductivity of 

Al Alloy 

Equivalent  

minimum size of 

AL59 conductor 

based on 59% 

conductivity of AL 

Alloy* 

Sub- 

conductor 

Spacing 

528.5 mm2, 

Aluminium area, 

 

 

Maximum DC 

Resistance at 20°C   

(Ω/km): 0.0549 

 

Minimum UTS: 

159.60 kN 

Aluminium alloy  

area 

 

Maximum DC 

Resistance at 20°C 

(Ω/km): 0.05506 

 

Minimum UTS: 

159.80 kN 

Aluminium alloy   

area 

 

Maximum DC 

Resistance at 20°C 

(Ω/km): 0.0566 

 

Minimum UTS: 

124.70 kN 

 

Note:  

1. *To select any size above the minimum, the sizes mentioned in the Indian standard IS-

398(part-6) shall be followed. 

2. The transmission lines shall have to be designed for a maximum operating conductor 

temperature of 85 oC.  

A.9.0  The required phase to phase spacing and horizontal spacing for 400 kV line (s) shall be 

governed by the tower design as well as minimum live metal clearances for 400 kV voltage 

level under different insulator swing angles. However, the phase to phase spacing for 400 kV 

line shall not be less than 8 m. 

A.10.0  All electrical clearances including minimum live metal clearance, ground clearance and 

minimum mid span separation between earth wire and conductor as given below shall be 

considered: 

 I. Minimum live metal clearances for 400 kV line:  

(i)   Under stationary conditions  

  From tower body:  3.05 m        
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(ii)   Under swing conditions 

Wind Pressure Condition Minimum Electrical 

Clearance 

a)    Swing angle (22º)  3.05 m 

b)    Swing angle (44º) 1.86 m 

(iii)  Minimum ground clearance for 400 kV line: 8.84 m 

(iv)  Minimum mid span separation between earth-wire and conductor for 400 kV line: 9.0 m 

A.11.0  The shielding angle shall not exceed 20 deg for 400 kV D/C transmission line. 

A.12.0  The Fault current for design of line shall be 63 kA for 1 sec for 400 kV. 

A.13.0  In case of 400 kV and above voltage class lines, at least one out of two earth wires shall be 

OPGW and second earth wire, if not OPGW, shall be either of Galvanized Stranded Steel (GSS) 

or Aluminium Alloy Conductor Steel Reinforced (AACSR) or any other suitable conductor type 

depending upon span length and other technical consideration. 

A.14.0  Each tower shall be earthed such that tower footing impedance does not exceed 10 ohms. 

Pipe type or Counterpoise type earthing shall be provided in accordance with relevant IS. 

Additional earthing shall be provided on every 7 to 8 km distance for direct earthing of both 

shield wires. If site condition demands, multiple earthing or use of earthing enhancement 

compound shall be used. 

A.15.0  Pile type foundation shall be used for towers located in river or creek bed or on bank of river 

having scourable strata or in areas where river flow or change in river course is anticipated, 

based on detailed soil investigation and previous years’ maximum flood discharge of the river, 

maximum velocity of water, highest flood level, scour depth and anticipated change in course 

of river based on river morphology data of at least past 20 years to ensure availability and 

reliability of the transmission line. 

A.16.0  Transmission line route shall be finalized, in consultation with appropriate authorities so as to 

avoid the habitant zones of endangered species and other protected species. Bird diverters, 

wherever required, shall be provided on the transmission line. In order to optimize the route, 

use of GATISHAKTI platform shall also be made. 

A.17.0  Wherever, transmission lines are passing through cyclone prone areas i.e. areas up to 60 km 

from coast following shall also be applicable:  

a) Terrain category-I, with terrain roughness factor (K2) of 1.08 shall be considered for 

tower design for exposed open terrain with few or no obstruction which also includes 

open sea coasts, open stretch of water, desert and flat treeless plains.  

b) Importance factor for cyclonic region (K4) of 1.3 shall be considered for tower design.  
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c) The number of consecutive spans between the section points/ angle point shall not 

exceed 10 spans or 3 km instead of conventional practice of 15 spans or 5 km, in order 

to reduce the failure of such towers in coastal areas due to cascading effect. The 

section shall be terminated with tension tower/ angle tower and angle of deviation 

should be based on the site requirement. 

A.18.0  Wherever, transmission lines are passing through cyclone prone areas (i.e. areas up to 60 km 

from coast)/ creek regions/ aggressive soil areas following shall also be applicable: 

a) The fabricated tower parts and stubs shall have a minimum overall zinc coating of 900 

g/m2 of surface area except for plates and sections below 5 mm which shall have a 

minimum overall zinc coating of 610 g/m2 of surface area. The average zinc coating for 

all sections and plates 5 mm and above shall be maintained as 127 microns and that 

for plates and sections below 5 mm shall be maintained as 87 microns. 

b) Ready mix concrete of M30 Grade shall be used to avoid use of locally available saline 

water. However, design mix concrete of M30 Grade conforming to IS 456 with potable 

water can be used at locations where transportation of ready-mix concrete is not 

feasible. Minimum cement content in any case shall not be less than 330 kg/m3. 

c) The surface of the reinforced steel shall be treated with epoxy-based coating to 

enhance corrosion performance of foundation. Use of epoxy coated reinforcement in 

foundation shall be as per IS 13620. In addition, two (2) coats of bituminous painting 

of minimum 1.6 kg/ m2 per coat shall be applied on all exposed faces of foundation (i.e. 

pedestal and base slab). 

d) Double coat 20 mm thick cement plaster shall be provided on all exposed concrete 

surface as well up to 300 mm below ground level to give protection to concrete surface 

from environmental and saline effect. 

e) Before coping of chimney top portion, three coats of anti-corrosive paint of minimum 

30-35 microns dry film thickness each shall be applied on the stub in the 50 mm coping 

portion as well as up to 350 mm above CL portion. 

A.19.0 The raised chimney foundation is to be provided in areas prone to flooding/water stagnation 

like paddy field /agricultural field and undulated areas to avoid direct contact of water with 

steel part of tower. The top of the chimney of foundation should be at least above High Flood 

Level (HFL) or the historical water stagnation/ logging level (based on locally available data) or 

above High Tide Level or 500 mm above Natural Ground level (whichever is higher).  

A.20.0 Routing of transmission line through protected areas of India shall be avoided to the extent 

possible. In case, it is not possible to avoid protected areas, the towers of the transmission 

line up to 400 kV level which are installed in protected areas shall be designed for Multi-circuit 

(4 circuits) configuration of same voltage level considering reliability level of at least two (2). 
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The top two circuits of these multi-circuit towers shall be used for stringing of the transmission 

line under present scope and the bottom two circuits shall be made available for stringing of 

any future transmission line of any transmission service providers/ State transmission 

utilities/Central transmission utilities passing through the same protected area. Further, the 

configuration and coordinates of such transmission towers shall be submitted to CEA, CTU and 

BPC by the TSP. 

A.21.0 The TSP shall abide by the Guidelines of CEA w.r.t. shifting of transmission lines for NHAI 

projects and other projects. 

A.22.0 Safety precautions in regards to gas/oil pipelines in vicinity of Transmission lines shall be taken 

in coordination with gas/ petroleum authorities.        

A.23.0 The stringing of the transmission line in the forest area shall be carried out through drones. 

A.24.0 The tower shall be designed considering the porcelain Insulators with creepage factor of 31 

mm/ kV irrespective of type of insulator used.  

A.25.0 RoW width and Span in different terrain shall be as per Schedule VII of CEA (Technical 

Standards for Construction of Electrical plants and Electric Lines) Regulations 2022 and RoW 

guidelines issued vide CEA-PS-14-86/2/2019-PSETD Division dated 24.09.2024. 
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SPECIFIC TECHNICAL REQUIREMENTS FOR SUBSTATION 

Extension of proposed South Kalamb S/s shall be conventional AIS type conforming to the 

requirements of CEA (Technical Standards for Construction of Electrical Plants and Electric 

Lines) Regulations 2022, as amended from time to time.  

Other CEA Regulations/guidelines as amended up to date and MoP guidelines, as applicable, 

shall also be followed. 

B.1.0  Salient features of Substation Equipment and Facilities 

The design and specification of substation equipment are to be governed by the following 

factors: 

B.1.1  Insulation Coordination 

The system design parameters for substations/switchyards shall be as given below: 

Sl. 

No. 
Description of parameters 

765/400 kV South Kalamb S/s (AIS) 

Extn. 

  765 kV  System 400 kV System 

1. System Operating Voltage 765 kV 400 kV 

2. Maximum voltage of the system (rms) 800 kV 420 kV 

3. Rated Frequency 50 Hz 50 Hz 

4. No. of Phases 3 3 

5. Rated Insulation Levels   

i) 

Lightning Impulse withstand voltage for (1.2/50 

micro sec.) 

- for Equipment other than Transformer and Reactor 

- for Insulator String 

 

 

2100 kVp 

 

2100 kVp 

 

 

1425 kVp 

 

1550 kVp 

ii) 

 

Switching Impulse withstand voltage (250/2500 

micro sec.) dry and wet 
1550 kVp 1050 kVp 

iii) 
One minute power frequency dry withstand 

voltage (rms) 
830 kV 630 kV 

iv) 
One minute power frequency dry and wet 

withstand voltage (rms) 
-- -- 

6. Corona Extinction Voltage 508 kV 320 kV 
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B.1.2  Switching Scheme 

The switching schemes, as mentioned below, shall be adopted at various voltage levels of 

substation/switchyard: 

Substation 765 kV side 400 kV side 

765/400 kV South Kalamb S/s (AIS) Extn.  One and Half breaker   One and Half breaker 

Notes: - 

i) For one and half breaker switching scheme, any double circuit line consisting of two numbers 

of feeders and originating from the same transmission or generating switchyard shall not be 

terminated in one diameter. 

ii) Two transformers of same HV rating shall not be connected in the same diameter and similarly 

two bus reactors of same HV rating shall also not be connected in the same diameter. 

iii) A diameter in one and half breaker scheme is a set of 3 circuit breakers with associated 

isolators, earth switches, current transformers etc. for controlling 2 (two) numbers of feeders.  

iv) Bus sectionalizer:  

One (1) set of bus sectionalizer for 765 kV shall comprise 2 Nos. of bus sectionalizer bays with 

associated Circuit Breakers, Isolators and Current Transformers for both buses. 

One (1) set of bus sectionalizer for 400 kV shall comprise Two (2) Nos. of bus sectionalizer bays 

with associated Circuit Breakers, Isolators and Current Transformers for both buses.  

v) TSP shall plan connectivity of line and transformer feeders to bus bar in such a way that all 

power can be evacuated successfully without crossing thermal limit at any point of bus-bar. 

7. Max. radio interference voltage for frequency 

between 0.5 MHz and 2 MHz 

2500 

micro-volts 

at 508 kV rms 

1000 

micro-volts at 266 

kV rms 

8. Minimum creepage distance for insulator string/ 

longrod insulators/ outdoor bushings 

24800 mm 

(31mm/kV) 

13020 mm 

(31 mm/kV) 

9. Minimum creepage distance for switchyard 

equipment 

20000 mm 

(25 mm/kV) 

10500 mm 

(25 mm/kV) 

10. Max. Fault Current 50 kA 63 kA 

11. Duration of Fault 1 sec 1 sec 
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vi) For AIS type substation, TSP shall keep space provisions for future elements such that 

interconnection arrangement to the corresponding future bays can be done with overhead AIS 

type connection without any cable/ GIS duct. 

vii) 765/400 kV South Kalamb S/s : 

(i) 765 kV Bus Sectionalization shall be with the following feeder distribution. 

765 kV Bus Section-1 765 kV Bus Section-2  765 kV Bus Section-3  

a) 4 Nos. of existing 765 kV 

Line  

b) 2 Nos. of existing 

765/400 kV ICT 

c) 2 Nos. of existing 765 kV 

Bus Reactor  

d) 2 Nos. of future 

765/400 kV ICT 

a) 4 Nos. of future 765 kV 

line along with switchable 

line reactor 

b) 4 Nos. of future 765/400 

kV ICT 

c) 2 Nos. of future 765 kV 

Bus Reactor 

a) 3 Nos. of present 

765/400 kV ICT 

b) 2 Nos. of present 765 

kV Bus Reactor 

c) 1 Nos. of future 

765/400 kV ICT 

d) 2 Nos. of future 765 kV 

line along with 

switchable line reactor 

TSP shall provide Bus Sectionalizers as mentioned in scope of work between (765 kV Bus 

Section-1 & 765 kV Bus Section-2) and between (765 kV Bus Section-2 & 765 kV Bus 

Section-3). 

(ii) 400 kV Bus Sectionalization shall be with the following feeder distribution. 

400 kV Bus Section-1 400 kV Bus Section-2  400 kV Bus Section-3 

a) 2 Nos. of existing 765/400 

kV ICT 

b) 2 Nos. of existing 400 kV 

Lines 

c) 2 Nos. of existing 400 kV 

Bus Reactor 

d) 2 Nos. of Future 765/400 kV 

ICT 

e) 6 Nos. of Future 400 kV 

Lines 

f) 2 Nos. for interconnections 

for (2x1500 MW) for 6000 

MW, ±800 kV South Kalamb 

a) 4 Nos. of Future 765/400 

kV ICT 

b) 6 Nos. of Future 400 kV 

Lines 

c) 2 Nos. of Future 400 kV 

Bus Reactor 

d) 2 Nos. for 

interconnections for 

(2x1500 MW) for 6000 

MW, ±800 kV South 

Kalamb (HVDC) [LCC] 

terminal station 

a) 3 Nos. of present 

765/400 kV ICT 

b) 8 Nos. of present 400 

kV Lines 

c) 2 Nos. of present 400 

kV Bus Reactor 

d) 1 Nos. of Future 

765/400 kV ICT 

e) 4 Nos. of Future 

400/220 kV ICT 
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400 kV Bus Section-1 400 kV Bus Section-2  400 kV Bus Section-3 

(HVDC) [LCC] terminal 

station 
 

TSP shall provide Bus Sectionalizers as mentioned in scope of work between (400 kV Bus 

Section-1 & 400 kV Bus Section-2) and between (400 kV Bus Section-2 & 400 kV Bus 

Section-3) 

viii) In one and half breaker scheme, both main bay and tie bay shall be completed for 

controlling a feeder. Further, all associated interconnection work shall also be in the 

present scope of TSP. 

B.2.0  Substation Equipment and Facilities (Voltage level as applicable): 

The switchgear shall be designed and specified to withstand operating conditions and duty 

requirements. All equipment shall be designed considering the following capacity. 

Sl.  

No 

Description of  

Bay 

765/400 kV South Kalamb S/s 

765 kV 400 kV 

1. Bus Bar 4000 A 4000 A 

2. Line bay N/A 3150 A 

3. ICT bay 3150 A 3150 A 

4. Reactor bay 3150 A 3150 A 

5. Bus Sectionalizer Bay 4000 A 4000 A 

B.2.1 (765/3)/(400/3)/33 kV, Single Phase Autotransformer 

500 MVA, (765/3)/ (400/3)/ 33 kV, 1-phase autotransformer (including arrangement for 3-

phase bank formation of 1500 MVA) shall conform to CEA’s “Standard Specifications and 

Technical Parameters for Transformers and Reactors (66 kV and above Voltage Class)” as 

amended up to date available on CEA’s website. 

Connection arrangement for utilization of existing Spare Single Phase Autotransformer unit: 

TSP shall make the arrangement of present ICT bank in such a way that the existing spare unit 

can be utilized for Transformer bank under present scope without its physical movement.  

B.2.2        (765/3) kV, Single Phase Shunt Reactor 

110 MVAr, 765/3 kV, 1-Phase Reactor (including arrangement for 3-phase bank formation of 

330 MVAr) shall conform to CEA’s “Standard Specifications and Technical Parameters for 

Transformers and Reactors (66 kV and above voltage class)” as amended up to date available 

on CEA website. 
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Connection arrangement for utilization of existing Spare Single Phase Shunt Reactor unit: 

TSP shall make the arrangement of present Reactor bank in such a way that the existing spare 

unit can be utilized for Reactor bank under present scope without its physical movement.  

B.2.3 420 kV, 3- Phase Shunt Reactor 

125 MVAr, 420 kV, 3-Phase Reactor shall conform to CEA’s “Standard Specifications and 

Technical Parameters for Transformers and Reactors (66 kV and above voltage class)” as 

amended up to date available on CEA website. 

B.2.4 765 kV, 400 kV AIS Substation equipment (as applicable) 

B.2.4.1 Circuit Breakers (AIS)  

The circuit breakers and accessories shall conform to IEC: 62271-100, IEC: 62271-1 and shall 

be of SF6 Type. The circuit breakers shall be of class C2-M2 (as per IEC) with regard to restrike 

probability during capacitive current breaking and mechanical endurance. The rated break 

time shall not exceed 40 ms for 765 kV and 400 kV circuit breakers. The 765 kV and 400 kV 

circuit breakers shall be provided with single phase and three phase auto reclosing. Each 

breaker would have two sets of trip circuits, which would be connected to separate DC 

supplies for greater reliability. The circuit breakers controlling 765 kV lines shall be provided 

with either pre-insertion closing resistor of about 450 ohms maximum with 9 ms insertion 

time or Controlled Switching Device. The Circuit breakers controlling 400 kV lines shall be 

provided with either pre-insertion closing resistor of about 400 ohms with 8 ms insertion time 

or Controlled Switching Device (CSD) for lines longer than 200 km length. The short line fault 

capacity shall be same as the rated capacity and this is proposed to be achieved without use 

of opening resistors. The controlled switching device shall be provided in circuit breakers of 

switchable line reactor bay and in Main and Tie bay circuit breakers of line with non-switchable 

line reactors, Bus Reactors and Transformers of 400 kV and above voltage class. 

B.2.4.2 Isolators (AIS)  

The Isolators shall comply with IEC 62271-102 in general. 765 kV Isolator design shall be double 

break or vertical break or knee-type. 400 kV Isolator shall be double break type. All Isolators 

and earth switches shall be motor operated. Earth switches shall be provided at various 

locations to facilitate maintenance. Isolator rated for 400 kV shall be of extended mechanical 

endurance class – M2 as per IEC-62271-102. Main blades and earth blades shall be interlocked 

and interlock shall be fail safe type. The 765 kV and 400 kV earth switch for line isolator shall 

be suitable for induced current switching duty as defined for Class-B. 

B.2.4.3 Current Transformers (AIS)  
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Current Transformers shall comply with IEC 61869 in general. All ratios shall be obtained by 

secondary taps only. Generally, Current Transformers (CT) for 765 kV and 400 kV shall have six 

cores (four for protection and two for metering). The burden and knee point voltage shall be 

in accordance with the requirements of the system including possible feeds for telemetry. The 

accuracy class for the protection core shall be PX and for the metering core it shall be 0.2S. 

The rated burden of cores shall be closer to the maximum burden requirement of the metering 

and protection system (not more than 20 VA for metering core) for better sensitivity and 

accuracy. The instrument security factor shall be less than five (5) for CTs up to 400 kV and 

less than ten (10) for CTs of 765 kV voltage class. 

B.2.4.4 Capacitive Voltage Transformers (AIS) 

Capacitive Voltage Transformers shall comply with IEC 61869 in general. These shall have 

three secondaries out of which two shall be used for protection and one for metering. The 

accuracy class for protection cores shall be 3P and for metering core shall be 0.2. The 

Capacitive Voltage Transformers on lines shall be suitable for Carrier Coupling. The 

Capacitance of CVT for 400 kV shall be of 4400/8800 pF depending on PLCC requirements 

whereas the Capacitance of CVT for 765 kV shall be 8800 pF. The rated burden of cores shall 

be closer to the maximum burden requirement of metering and protection system (not more 

than 50 VA for metering core) for better sensitivity and accuracy. 

B.2.4.5     Surge Arresters (AIS) 

624 kV and 336 kV Station High (SH) duty gapless type Surge Arresters with thermal energy 

(Wth) of minimum 13 kJ/kV and 12 kJ/kV conforming to IEC 60099-4 in general shall be 

provided for 800 kV and 420 kV systems respectively. Other characteristics of Surge Arrester 

shall be chosen in accordance with system requirements. Surge Arresters shall be provided at 

line entrances, near transformers and reactors so as to achieve proper insulation coordination. 

Surge Arresters shall be provided with porcelain/ polymer housing fitted with pressure relief 

devices. A leakage current monitor with surge counter shall be provided with each surge 

arrester. 

B.2.5 Protection Relaying and Control System  

The protective relaying system proposed to be provided for transmission lines, auto-

transformers, reactors and bus bars to minimize the damage to the equipment in the events 

of faults and abnormal conditions, is dealt in this section. All main protective relays shall be 

numerical type with IEC 61850 communication interface and should have interoperability 

during integration of numerical relays to communicate over IEC61850 protocol with 

RTU/SAS/IEDs of different OEMs. All numerical relays shall have built in disturbance recording 

feature. 
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The protection circuits and relays of the transformer and reactor shall be electrically and 

physically segregated into two groups each being independent and capable of providing 

uninterrupted protection even in the event of one of the protection groups failing, to obtain 

redundancy, and to take protection systems out for maintenance while the equipment 

remains in service. 

A) TRANSMISSION LINES PROTECTION 

400 kV line shall have Main-I numerical three zone distance protection scheme with carrier 

aided inter-tripping feature. 400 kV line shall also have Main-II numerical distance protection 

scheme like Main-I but from different make that of Main-I. The Main-I and Main-II protection 

relays of same make may be provided only if they are of different hardware and manufacturing 

platform or different principle of operation. 

However, Line Current Differential Relay (with back up distance protection feature) as Main–

I and Main-II shall be considered at both ends for short lines (line length below 30 km) having 

Fiber Optic Communication Link. Differential relay at remote end shall be provided by the TSP. 

The associated power and control cabling and integration with SAS at remote end shall be 

provided by respective bay owners. 

In case of loop in loop out of transmission lines, the existing protection scheme shall be studied 

and suitable up-gradation (if required) shall be carried out. 

Further, all 400 kV lines shall be provided with single and three phase auto- reclosing facility 

to allow reclosing of circuit breakers in case of transient faults. These lines shall also be 

provided with distance to fault locators to identify the location of fault on transmission lines. 

All 400 kV lines shall also be provided with two stage over voltage protection. The over voltage 

protection and distance to fault locator may be provided as in-built feature of Main-I and 

Main-II protection relays. Auto reclose as built-in function of Bay Control Unit (BCU) is also 

acceptable. 

The Main-I and Main-II protection relays shall be fed from separate DC sources and shall be 

mounted in separate panels. 

For 400 kV transmission line, directional IDMT earth fault relay should be provided as 

standalone unit or in-built feature of Main-I and Main -II feature. 

B) AUTO TRANSFORMER PROTECTION 

These shall have the following protections: 

i)  Numerical Differential Protection 

ii) Numerical Restricted Earth Fault Protection 
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iii)  Numerical Back-up Over-Current and Earth Fault Protection on High Voltage (HV) and 

Intermediate Voltage (IV) side 

iv) Numerical Over Fluxing Protection on HV and IV side 

v)  Numerical Overload Alarm 

Further, Numerical Back-up Over-Current and Earth Fault Protection on HV and IV side of auto-

transformer shall not be combined with other protective functions in the main relays and shall 

be independent relays. Besides these, power transformers shall also be provided with 

Buchholz relay, Magnetic Oil Gauge (MOG) with low oil level alarm, protection against high oil 

and winding temperature and pressure relief device etc. 

Suitable monitoring, control (operation of associated circuit breaker and isolator) and 

protection for LT auxiliary transformer connected to tertiary winding of auto-transformer for 

the purpose of auxiliary supply shall be provided. The over current and other necessary 

protection shall be provided for the auxiliary transformer. These protection and control may 

be provided as built-in feature either in the bay controller to be provided for the auxiliary 

system or in the control and protection IEDs to be provided for autotransformer. 

C) 765 KV AND 400 KV REACTOR PROTECTION 

Reactor shall be provided with the following protections: 

i) Numerical Differential Protection. 

ii) Numerical Restricted Earth Fault Protection 

iii) Numerical Back-up impedance protection 

Besides these, reactors shall also be provided with Buchholz relay, Magnetic Oil Gauge (MOG) 

with low oil level alarm, protection against oil and winding temperatures and pressure relief 

device, etc. 

D) BUS BAR PROTECTION 

The high-speed low impedance type bus bar differential protection, which is essential to 

minimize the damage and maintain system stability at the time of bus bar faults, shall be 

provided for 765 kV and 400 kV. Duplicated bus bar protection is envisaged for 765 kV and 

400 kV bus-bar protection. Bus bar protection scheme shall be such that it operates selectively 

for each bus and incorporate necessary features required for ensuring security. The scheme 

shall have complete bus bar protection for present as well as envisaged future bays i.e. input 

/ output modules for future bays for the bus section under present scope shall also be 

provided.  

Bus Bar protection system for new substation shall be de-centralized (distributed) type. 
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In case, the bus section is provided, then each side of bus section shall have separate set of 

bus bar protection schemes. 

Peripheral Units (PUs) shall be provided by the respective bay owners. 

For existing substations, the existing bus bar protection shall be augmented as per 

requirement. 

E) LOCAL BREAKER BACK UP PROTECTION 

This shall be provided for each 765 kV and 400 kV circuit breakers and will be connected to 

de-energize the affected stuck breaker from both sides. 

Notes: 

1. LBB and REF relays shall be provided separately from transformer differential relay.  

2. LBB relay may also be provided as built-in protection function of distributed bus bar 

protection scheme; however in such case separate LBB relay shall be provided for tie 

bays (in case of One and Half breaker scheme).  

3. Over fluxing and overload protection can be provided as built-in feature of differential 

relay.  

4. In 765 kV and 400 kV switchyard, if spare bay of half diameter is identified as future, Tie 

CB relay panel shall be with Auto-reclosure feature. 

B.2.6  Substation Automation System  

a) For all the new substations, state of art Substation Automation System (SAS) conforming to 

IEC-61850 shall be provided. The distributed architecture shall be used for Substation 

Automation System, where the controls shall be provided through Bay Control Units. The Bay 

Control Unit is to be provided bay wise for voltage level 220 kV and above. All Bay Control 

Units as well as protection units are normally connected through an Optical fibre high speed 

network. The control and monitoring of circuit breaker, dis-connector, re-setting of relays etc. 

can be done from Human Machine Interface (HMI) from the Control Room.  

 

The functions of control, annunciation, disturbance recording, event logging and 

measurement of electrical parameters shall be integrated in the Substation Automation 

System. 

 

At the new substations, the Substation Automation System (SAS) shall be suitable for the 

operation and monitoring of the complete substation including proposed future 

bays/elements. 
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In the existing substations with a Substation Automation System (SAS), augmentation of 

existing SAS shall be done for bays under the present scope. 

 

In the existing Substations where Substation automation is not provided, control functions 

shall be done through control panels. 

 

Necessary gateway and modems (as required) shall be provided to send data to RLDC/SLDC as 

per their requirement and shall be provisioned with 2+2 redundancy i.e. 2 channels for Main 

Control Centre and 2 channels for Backup Control Centre. In order to meet this requirement, 

suitable redundancy at port and card level need to be ensured by the TSP to avoid any single 

point of failure which may lead to interruption in real-time grid operation. Accordingly, all the 

hardware for communication services of station as stated above shall support dual 

redundancy for data transmission of station to respective main and backup RLDCs. Any 

augmentation work at RLDC/SLDC is excluded from TSP’s scope. However, all the configuration 

work at substation end required to send data to RLDC/SLDC shall be in the scope of TSP. 

 

b) Time Synchronization Equipment 

Time Synchronization Equipment complete in all respect including antenna, cable, processing 

equipment required to receive time signal through GPS/NavIC or from National Physical 

Laboratory (NPL) through INSAT shall be provided at new substations. This equipment shall be 

used to synchronize SAS and IEDs etc. 

B.3.0 Substation Support Facilities 

Certain facilities required for the operation and maintenance of substations as described 

below shall be provided at the new substation. In existing substation, these facilities have 

already been provided and will be extended/ augmented as per requirement. 

B.3.1 Fire Fighting System 

Fire-fighting system for substation including Transformer and Reactor shall conform to CEA 

(Measures Relating to Safety and Electric Supply) Regulations, 2023 as amended from time to 

time. 
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Further, adequate water hydrants and portable fire extinguishers shall be provided in the 

substations. The main header of the firefighting system shall be suitable for extension to bays 

covered under the future scope; necessary piping interface in this regard shall be provided. 
 

At existing substations, the fire-fighting systems as available shall be extended to meet the 

additional requirements. 

B.3.2 Oil evacuating, Filtering, Testing and Filling apparatus 

To monitor the quality of oil for satisfactory performance of Transformers, Shunt Reactors and 

for periodical maintenance necessary oil evacuating, filtering, testing and filling apparatus 

would be provided at new substations. Oil storage tanks of adequate capacities for storage of 

transformer oil would be provided. 

 

Online Transformer Oil Drying Out System shall be provided in line with the provisions of 

Standard Specification and Technical Parameters for Transformers and Reactors (66 kV and 

above Voltage Class) as amended up to date available on CEA website.        

B.3.3 Illumination  

Normal and emergency AC and DC illumination shall be provided adequately in the control 

room and other buildings of the substation. The switchyard shall also be provided with 

adequate illumination.  

 

The lighting of the entire control room building, fire-fighting pump house, other building (if 

any) and switchyard shall be done by LED based low power consumption luminaries.  

B.3.4 Control Room 

For the new substation, substation control room shall be provided to house substation work 

stations for station level control (SAS) along with its peripheral and recording equipment, AC 

and DC distribution boards, DC batteries and associated battery chargers, Fire Protection 

panels, Telecommunication panels and other panels as per requirements. Air conditioning 

shall be provided in the building as functional requirements. Main cable trenches from the 

control room shall have adequate space provision for laying of cables from the control room 

for all the future bays. 

 

At existing substations, the adequacy of size of control room shall be ascertained and the same 

shall be augmented as per requirement.  

B.3.5 Control Concept 
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All the EHV circuit breakers in substation/switching stations shall be controlled and 

synchronized from the switchyard control room/remote control center. All the isolators shall 

have control from remote/local whereas the earth switches shall have local control only.  

B.3.6 Visual Monitoring System (VMS) for watch and ward of substation premises: 

Visual Monitoring System for effective watch and ward of substation premises shall cover all 

the transformers and reactors, all other major AIS Equipment (such as CB, isolators, CT, CVT, 

SA etc. as applicable), panel room, all the gates of switchyard and all entry and exit points of 

control room building and accordingly the location of cameras shall be decided. In addition to 

the gates of the switchyard, the cameras shall also be located around the boundaries at 

suitable locations. The camera shall be high-definition color CCD camera with night vision 

feature. The VMS data partly/completely shall be recorded (minimum for 15 days) at least 

@25fps (or better) and stored on network video recorder. The system shall use video signals 

from various cameras installed at different locations, process them for viewing on 

workstations/monitors in the control room and simultaneously record all the cameras. The 

VMS data should go only to the intended personnel/facility and not to the remote server of 

the Camera (VMS supplier). 

 

Mouse/keyboard controllers shall be used for pan, tilt, zoom and other functions of the 

desired camera. The Visual Monitoring System shall have provision of WAN connectivity for 

remote monitoring. 

 

All camera recordings shall have Camera ID and location/area of recording as well as date/time 

stamp. The equipment should generally conform to Electromagnetic compatibility 

requirement for outdoor equipment in EHV substation. 

 

Advisory on deployment of CCTV issued by Ministry of Electronics and Information Technology 

(MEITY) shall be followed. 

 

At existing substations, the Visual Monitoring System if available shall be augmented as per 

existing or better specification as required. 

B.4 General Facilities  

a) Line Gantry/Towers are envisaged for bays under the present scope only. However, 

for adjacent future line bay, gantry/tower shall be designed for extension (considering 

Hexa conductors for 765 kV and Quad conductors for 400 kV and Twin conductor for 

220 kV future lines) wherever applicable. 

b) Bay extension works at existing substation shall be executed by TSP in accordance with 
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the requirements/provisions mentioned above. However, interface points shall be 

considered keeping in view the existing design/arrangement at the substation.  

c) TSP has to arrange for construction power and water on its own. 

d) All outdoor steel structures including anchor/foundation bolts shall be fully 

galvanized. The weight of the zinc coating shall be at least 610 g/m2, however, for 

coastal/creek regions it shall be at least 900 g/m2. (if applicable) 

e) In 765 kV and 400 kV switchyard, if spare bay of half diameter is identified as future, 

all the equipment for Tie and Future Bay shall be designed considering the current 

rating of line bay i.e. 3150 A. 

f) Boundary wall shall be brick masonry wall with RCC frame or Stone masonry wall or 

Precast RCC wall under present scope along the property line of complete substation 

area including future switchyard area to prevent encroachment and unauthorized 

access. Minimum height of the boundary wall shall be of 1.8 m from Finished Ground 

Level (FGL). 

g) All electrical equipment shall be installed above the Highest Flood Level (HFL) and 

where such equipment is not possible to be installed above Highest Flood Level, it 

shall be ensured that there is no seepage or leakage or logging of water.    

h) As per CEA (Technical Standards for Construction of Electrical Plants and Electric Lines) 

Regulations 2022 and CEA Manual on Transmissions Planning criteria 2023, line 

approaching substation shall normally be perpendicular to the substation boundary 

for a stretch of 2-3 km.  Accordingly, TSP shall ensure that line terminations at 

substations are arranged in a manner to avoid hindrance to future line terminations 

at the substations.       

B.5 EXTENSION OF EXISTING SUBSTATION 

The following drawings/details of existing substation are attached with the RfP documents for 

further engineering by the bidder. 

Sl. No. Drawing Title Drawing No./Details Rev. No. 

A. 765/400 kV South Kalamb S/s 

1.0 Single Line Diagram 

Drawings are yet to be finalized by 

the developer 

2.0 General Arrangement 

3.0 Earthmat Layout 

4.0 Visual Monitoring System 

5.0 Bus Bar Protection  

6.0 Substation Automation System (SAS) 
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B.5.1  The existing drawings provided above and in subsequent amendments to the RfP are as 

received from the developer of existing substation and provided only for reference. Bidders 

shall follow the RfP for scope of work. Actual site conditions may be different due to other 

schemes being executed or subsequent revisions by the developer. Thus, Bidders are advised 

to visit the substation sites and acquaint themselves for details such as: 

 i. Actual site conditions, Layout, Topography  

ii. Infrastructure such as roads, cable trench, drainage  

iii. Space availability in existing control room and LT panel room  

iv. Soil investigation  

v. Fire hydrant layout  

vi. SAS architecture and IO list  

vii. Boundary  

viii. Design philosophy etc. 
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SPECIFIC TECHNICAL REQUIREMENTS FOR COMMUNICATION 

 

The communication requirement shall be in accordance to CEA (Technical Standards for 

Communication System in Power System Operations) Regulations, 2020, CEA (Technical 

Standards for Construction of Electrical Plants and Electric Lines) Regulations, 2022, CERC 

(Communication System for inter-State transmission of electricity) Regulations, 2017, CEA 

(Cyber Security in Power Sector) Guidelines, 2021, CEA Guidelines on Unified Philosophy for 

placement of PMUs in Indian Grid, March 2025 and all above documents as amended from 

time to time. 

The complete ISTS communication system commissioned by TSP under the RFP shall be the 

asset of ISTS and shall be available for usage of ISTS requirements as suggested by CTU from 

time to time.  

The communication services viz. SCADA, VoIP, PMU, AGC & AMR (wherever applicable) have 

been identified as critical services and therefore shall be provisioned with 2+2 redundancy 

i.e. 2 channels for Main Control Centre and 2 channels for Backup Control Centre. In order 

to meet this requirement, suitable redundancy at port and card level need to be ensured by 

the TSP to avoid any single point of failure which may lead to interruption in real-time grid 

operation.  

PMU to PDC communication (wherever required) shall be through 2 channels to the PDC 

(main) as there is no backup PDC at present.   

Accordingly, all the hardware for communication services of station as stated above shall 

support dual redundancy for data transmission of station to respective main and backup 

RLDCs. 

In order to meet the requirement for grid management and operation of substations, 

Transmission Service Provider (TSP) shall provide the following:   

C.1.0 8 Nos. 400 kV bays at South Kalamb S/s for LILO lines 

(I) TSP shall supply, install & commission minimum one or more No. FODP (216F or higher) 

alongwith panel and required Approach Cables (24F) for all the lines under this 

package, with associated hardware fittings from gantry towers to Bay Kiosk and from 

the Bay Kiosk to Control room. 

 

(II) TSP shall supply, install & commission One or more STM-16 (FOTE) equipment 

alongwith panel/s supporting minimum nine (9) MSP (Multiplex Section Protection – 

1+1) directions alongwith necessary interfaces at one of the bay kiosk and required 



Transmission Service Agreement 

............ [Insert Name of the SPV]                                                                                                        97 

                                                                                                     | ________ 2025 

optical interfaces at Nagothane S/s, Padghe S/s, Pune (AIS), Navi Mumbai S/s, 

Vikhroli S/s to meet the voice and data communication requirement among 

Nagothane S/s, Padghe S/s, Pune (AIS), Navi Mumbai S/s, Vikhroli S/s and South 

Kalamb S/s. These directions shall exclude protected (1+1) local patching among 

equipment (if any). The suitable DC Power Supply and backup to be provided for 

communication equipment. 

 

(III) FOTE/FODP panel shall be installed in the new Bay Kiosk/ Switchyard Panel Room 

(SPR). The FOTE under present scope shall be integrated by TSP with the upcoming 

FOTE at control room of upcoming South Kalamb S/s which shall be communicating 

with respective control center. TSP to provide necessary FODP sub rack / Splice trays/ 

Patch cords etc.  and optical interfaces/equipment in the existing FOTE/FODP panels 

in control room for integration with the existing FOTE for onwards data transmission. 

 

In case spare optical direction is not available in the existing FOTE at the control room, 

the TSP shall coordinate with station owner to reconfigure the directions in existing 

FOTE at control room. Alternatively, The TSP may integrate the FOTE under the present 

scope with existing FOTE in the nearby Kiosk connected to the control room FOTE (if 

available with spare direction). For this purpose, TSP shall provide necessary FODP sub 

rack / Splice trays/ Patch cords etc. and suitable optical interfaces/ equipment in the 

existing FOTE/FODP panels in another Kiosk (SPR).  

 

(IV) FOTE & FODP can be accommodated in same panel to optimize space. 

 

(V) The new communication equipment under the present scope shall be compatible for 

integration with existing regional level centralized NMS. The local configuration of the 

new communication equipment shall be the responsibility of TSP. The configuration 

work in the existing centralized NMS for integration of new Communication equipment 

shall be done by Regional ULDC Team, however all the necessary support in this regard 

shall be ensured by TSP.  

 

The maintenance of all the communication equipment and software thereof including 

FOTE, PMU, FODP, approach cable, DCPS alongwith Battery Bank shall be the 

responsibility of TSP. 
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C.2.0 LILO of Nagothane – Padghe 400 kV D/C line at South Kalamb with Quad ACSR/AAAC/AL59 

moose equivalent conductor 

On LILO of Nagothane – Padghe 400 kV D/C line at South Kalamb S/s, TSP shall supply, install & 

commission OPGW and earthwire as per Tower Configurations: 

(i) For Multi Circuit Tower Configuration: Two (2) No. OPGW cable containing 24 Fibres 

(24F) to be installed & commissioned by the TSP on both the Earthwire peaks 

(ii) For Double Circuit Tower configuration (for both Loop In and Loop Out portion): One 

(1) No. OPGW cable containing 24 Fibres (24F) on one earthwire peak & conventional 

earthwire on other E/W peak for both Loop In and Loop Out Lines. 

The TSP shall install OPGW cables from gantry of South Kalamb S/s up to the LILO tower with 

all associated hardware including Vibration Dampers, mid-way & gantry Joint Boxes (called 

OPGW Hardware hereafter) and finally terminate in Joint Boxes at LILO towers.  

The LILO line length is 10 kms (approx.). After LILO, fiber length for links Padghe to South 

Kalamb and South Kalamb to Nagothane shall be less than 220 kms. However, during 

implementation if fiber length exceeds 220 km, then to meet link budget requirement of 

Padghe to South Kalamb and South Kalamb to Nagothane link (including service loops and 

sag etc.), 1 set of FOTE at repeater station to be provided by TSP. 

TSP shall finalize the location of repeater station depending upon the actual site conditions.  

Further TSP shall comply with the requirements mentioned as per Appendix-F.1. 

Maintenance of OPGW Cable, OPGW Hardware & repeater equipment & items associated with 

repeater shelter shall be the responsibility of TSP. 

C.3.0 LILO of Pune (AIS) – Navi Mumbai 400 kV line at South Kalamb with Quad ACSR/AAAC/AL59 

moose equivalent conductor 

 

On LILO of Pune (AIS) – Navi Mumbai 400 kV line at South Kalamb S/s, TSP shall supply, install 

& commission OPGW and earthwire as per Tower Configurations: 

(i) For Multi Circuit Tower Configuration: Two (2) No. OPGW cable containing 24 Fibres 

(24F) to be installed & commissioned by the TSP on both the Earthwire peaks 

(ii) For Double Circuit Tower configuration (for both Loop In and Loop Out portion): One 

(1) No. OPGW cable containing 24 Fibres (24F) on one earthwire peak & conventional 

earthwire on other E/W peak for both Loop In and Loop Out Lines. 
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The TSP shall install OPGW cables from gantry of South Kalamb S/s up to the LILO tower with 

all associated hardware including Vibration Dampers, mid-way & gantry Joint Boxes (called 

OPGW Hardware hereafter) and finally terminate in Joint Boxes at LILO towers. 

The LILO line length is 10 kms (approx.). After LILO, fiber length for links Navi Mumbai to 

South Kalamb and South Kalamb to Pune (AIS) shall be less than 220 kms. However, during 

implementation if fiber length exceeds 220 km, then to meet link budget requirement of Navi 

Mumbai to South Kalamb and South Kalamb to Pune (AIS) link (including service loops and 

sag etc.), 1 set of FOTE at repeater station to be provided by TSP. 

TSP shall finalize the location of repeater station depending upon the actual site conditions.  

Further TSP shall comply with the requirements mentioned as per Appendix-F.1 

Maintenance of OPGW Cable, OPGW Hardware & repeater equipment & items associated with 

repeater shelter shall be the responsibility of TSP. 

C.4.0 LILO of Pune (AIS) – Vikhroli 400 kV line at South Kalamb with Quad ACSR/AAAC/AL59 

moose equivalent conductor 

On LILO of Pune (AIS) – Vikhroli 400 kV line at South Kalamb S/s, TSP shall supply, install & 

commission OPGW and earthwire as per Tower Configurations: 

(i) For Multi Circuit Tower Configuration: Two (2) No. OPGW cable containing 24 Fibres 

(24F) to be installed & commissioned by the TSP on both the Earthwire peaks 

(ii) For Double Circuit Tower configuration (for both Loop In and Loop Out portion): One 

(1) No. OPGW cable containing 24 Fibres (24F) on one earthwire peak & conventional 

earthwire on other E/W peak for both Loop In and Loop Out Lines. 

The TSP shall install OPGW cables from gantry of South Kalamb S/s up to the LILO tower with 

all associated hardware including Vibration Dampers, mid-way & gantry Joint Boxes (called 

OPGW Hardware hereafter) and finally terminate in Joint Boxes at LILO towers.  

The LILO line length is 10 kms (approx.)  After LILO, fiber length for links Vikhroli to South 

Kalamb and South Kalamb to Pune (AIS) shall be less than 220 kms. However, during 

implementation if fiber length exceeds 220 km, then to meet link budget requirement of 

Vikhroli to South Kalamb and South Kalamb to Pune (AIS) link (including service loops and 

sag etc.), 1 set of FOTE at repeater station to be provided by TSP. 

TSP shall finalize the location of repeater station depending upon the actual site conditions.  

Further TSP shall comply to the requirements mentioned as per Appendix-F.1 

Maintenance of OPGW Cable, OPGW Hardware & repeater equipment & items associated with 

repeater shelter shall be the responsibility of TSP. 
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C.5.0 Specific Requirement for Phasor Measurement Units (PMUs) 

TSP shall supply, install and commission required No. of Phasor Measurement Units (PMUs) 

as per the “Guidelines on Unified Philosophy for placement of PMUs in Indian Grid” issued 

vide CEA letter No. CEA-PS-14-12/9/2024-PSETD Division dated 19.03.2025 for the scope of 

this RfP. The PMUs shall be provided with LAN switch and shall connect with LAN switch of 

control room of respective substations/ generating stations with Fibre Optic cable. These 

PMUs shall be connected with the FOTE at Substation/ generating stations for onwards data 

transmission to the PDC (Phasor Data Concentrator) located at respective RLDC. 

Configuration work in existing PDC at RLDC for new PMU integration shall be done by 

respective RLDC, however all the necessary support in this regard shall be ensured by TSP. 

The maintenance of all the PMUs and associated equipment shall be the responsibility of 

TSP. 

Note: Existing Station owner/s to provide necessary support to integrate different 

equipment and applications of new extended bays with the existing substation e.g. 

Communication (through FOTE), Voice etc. for smooth operation and monitoring of new 

added grid elements. 
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Appendix-F.1 

Repeater Requirements 

 If the repeater location is finalized in the Control Room of a nearby substation, TSP shall 

provide 1 No. OPGW (48F) on a single Earthwire peak with OPGW Hardware & mid-way 

Joint Boxes etc. of the line crossing the main line and 1 No. Approach Cable (48F) with all 

associated hardware fittings, to establish connectivity between crossing point of main 

transmission line up to the repeater equipment in substation control room.  

TSP shall co-ordinate for Space & DC power supply sharing for repeater equipment. 

TSP shall provide FODP, FOTE (with STM-16 capacity) with suitable interfaces require for 

link budget of respective link. 

OR 

 If the repeater location is finalized in the nearby substation premises, the TSP shall identify 

the Space for repeater shelter in consultation with station owner. Further TSP shall provide 

1 No. OPGW (48F) on a single Earthwire peak with OPGW Hardware & mid-way Joint Boxes 

etc. of the line crossing the main line and 1 No. Approach Cable (48F) / UGFO (48F) with all 

associated hardware fittings, to establish connectivity between crossing point of main 

transmission line up to the substation where the repeater shelter is to be housed.  

 TSP shall provide repeater shelter along with FODP, FOTE (with STM-16 capacity) with 

suitable interfaces require for link budget of respective link, reliable power supply 

provisioning for AC and DC supply, battery bank, Air Conditioner and other associated 

systems. 

OR 

 If the repeater location is finalized on land near the transmission tower. TSP shall make the 

provisions for Land at nearby tower for repeater shelter. Further TSP shall provide 1 No. 

Approach Cable (48F) / UGFO (48F) with all associated hardware fittings to establish 

connectivity up to the location of repeater shelter. 

TSP shall provide repeater shelter along with FODP, FOTE (with STM-16 capacity) with 

suitable interfaces require for link budget of respective link, reliable power supply 

provisioning for AC and DC supply, battery bank, Air Conditioner and other associated 

systems.  

 

Maintenance of OPGW Cable and OPGW Hardware, repeater equipment & items 

associated with repeater shelter shall be responsibility of TSP.
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C.6.0  PLCC and PABX: 

Power line carrier communication (PLCC) equipment complete for speech, tele-protection 

commands and data channels shall be provided on each transmission line. The PLCC 

equipment shall in brief include the following: - 

- Coupling device, Coupling filters line traps, carrier terminals, protection couplers, HF cables, 

PABX (if applicable) and maintenance and testing instruments. 

- At new substation, a telephone exchange (PABX) of 24 lines shall be provided at as means of 

effective communication among various buildings of the substation, remote end substations 

and with control centres (RLDC/ SLDC) etc. 

- Coupling devices shall be suitable for phase-to-phase coupling for 400 kV Transmission lines. 

The pass band of coupling devices shall have sufficient margin for adding communication 

channel in future if required. Necessary protection devices for safety of personnel and low 

voltage part against power frequency voltages and transient over voltage shall also be 

provided. 

- The line traps shall be broad band tuned suitable for blocking the complete range of carrier 

frequencies. Line Trap shall have necessary protective devices such as lightning arresters for 

the protection of tuning device. Decoupling network consisting of line traps and coupling 

capacitors may also be required at certain substation in case of extreme frequency 

congestion. 

- The carrier terminals shall be of single side-band (SSB) amplitude modulation (AM) type and 

shall have 4 kHz band width. PLCC Carrier terminals and Protection couplers shall be 

considered for both ends of the line. 

- TSP shall provide/ undertake necessary addition/ modification/ shifting/ re-commissioning 

etc. of PLCC equipment due to LILO of transmission lines (wherever applicable). 

 

Sl. No Line name PLCC configuration 

1 (a) Nagothane – South Kalamb 

400 kV D/C Line [formed 

after LILO] 

1 set Analog PLCC + 1 set Digital Protection 

Coupler for each circuit at both ends.   

Existing PLCC panels may be utilized. 

1 (b) South Kalamb -Padghe 400 

kV D/C line [formed after 

LILO] 

1 set Analog PLCC + 1 set Digital Protection 

Coupler for each circuit at both ends.   

Existing PLCC panels may be utilized. 
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Sl. No Line name PLCC configuration 

2 (a) Pune (AIS) – South Kalamb 

400 kV Line [formed after 

LILO] 

1 set Analog PLCC + 1 set Digital Protection 

Coupler for each circuit at both ends.   

Existing PLCC panels may be utilized  

2 (b) South Kalamb – Navi 

Mumbai 400 kV line 

[formed after LILO] 

1 set Analog PLCC + 1 set Digital Protection 

Coupler for each circuit at both ends.   

Existing PLCC panels may be utilized. 

3 (a) Pune (AIS) – South Kalamb 

400 kV Line [formed after 

LILO] 

1 set Analog PLCC + 1 set Digital Protection 

Coupler for each circuit at both ends.   

Existing PLCC panels may be utilized. 

3 (b) South Kalamb – Vikhroli 

400 kV line [formed after 

LILO] 

1 set Analog PLCC + 1 set Digital Protection 

Coupler for each circuit at both ends.   

Existing PLCC panels may be utilized. 

 

- Further, CVT and Wave trap for all 400 kV line bays under present scope shall be provided 

by TSP.  

- All other associated equipment like cabling, coupling device and HF cable shall also be 

provided by the TSP. 

- Two (2) sets of 48 V battery banks for PLCC and communication equipment shall be provided 

at each new Substation with at least 10-hour battery backup and extended backup, if 

required. 
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Schedule: 2 

Scheduled COD 

 [Note: As referred to in the definition of “Element”, “Scheduled COD”, and in Articles 

3.1.3 (c), 4.1 (b) and 4.3 (a) of this Agreement] 

 

Sl. No. Name of the Transmission 
Element 

Scheduled 
COD 

Percentage of 
Quoted 

Transmission 
Charges 

recoverable on 
Scheduled COD 
of the Element 
of the Project 

Element(s) 
which are pre-

required for 
declaring the 
commercial 

operation (COD) 
of the 

respective 
Element 

1.  Creation of New 765 kV Bus 
Sections-II & III & 400 kV Bus 
Sections-II & III through 765 kV 
Sectionalization bay: 2 set & 400 
kV Sectionalization bay: 2 set and 
Installation of 3x1500MVA, 
765/400 kV ICTs at South Kalamb 
S/s (400 kV Sec-III & 765 kV 
Section-III) alongwith 2x330 
MVAR, 765 kV bus reactor & 2x125 
MVAR, 420 kV bus reactor on 
Section-III 24 months 

from  

SPV 

transfer 

100% 

All Elements are 

required to be 

commissioned 

simultaneously as 

their utilization is 

dependent on 

commissioning of 

each other. 

2.  LILO of Nagothane – Padghe 400 
kV D/C line at South Kalamb with 
Quad ACSR/AAAC/AL59 moose 
equivalent conductor 

3.  LILO of Pune (AIS) – Navi Mumbai 
400 kV line at South Kalamb with 
Quad ACSR/AAAC/AL59 moose 
equivalent conductor 

4.  LILO of Pune (AIS) – Vikhroli 400 kV 
line at South Kalamb with Quad 
ACSR/AAAC/AL59 moose 
equivalent conductor 

5.  8 Nos. 400 kV bays at South Kalamb 

S/s for LILO lines at Sl. 2, 3 & 4 
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Schedule: 3 

Safety Rules and Procedures 

[Note: As referred to in Articles 5.6 of this Agreement] 

1: Site Regulations and Safety: 

The TSP shall establish Site regulations within sixty (60) days from fulfilment of conditions 
subsequent, as per Prudent Utility Practices setting out the rules to be observed till expiry 
of the Agreement at the Site and shall comply therewith.  

Such Site regulations shall include, but shall not be limited to, rules in respect of security, 
safety of the Project, gate control, sanitation, medical care, and fire prevention, public 
health, environment protection, security of public life, etc. 

Copies of such Site regulations shall be provided to the Nodal Agency and the CEA for the 
purpose of monitoring of the Project. 

2: Emergency Work: 

In cases of any emergency, the TSP shall carry out all necessary remedial work as may be 
necessary.  

If the work done or caused to be done by any entity, other than the TSP, the TSP shall, 
reimburse the actual costs incurred, to the other Party carrying out such remedial works. 

3: Site Clearance: 

In the course of execution of the Agreement, the TSP shall keep the Site reasonably free 
from all unnecessary obstruction, storage, remove any surplus materials, clear away any 
wreckage, rubbish and temporary works from the Site, and remove any equipment no 
longer required for execution of the Agreement. After completion of all Elements of the 
Project, the TSP shall clear away and remove all wreckage, rubbish and debris of any kind 
from the Site, and shall leave the Site clean and safe. 

4: Watching and Lighting: 

The TSP shall provide and maintain at its own expense all lighting, fencing, and watching 
when and where necessary for the proper construction, operation, maintenance / repair of 
any of the Elements of the Project, or for the safety of the owners and occupiers of adjacent 
property and for the safety of the public, during such maintenance / repair. 
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Schedule: 4 

Computation of Transmission Charges 

1.1 General  

The Monthly Transmission Charges to be paid to the TSP for providing Transmission Service for 
any Contract Year during the term of the Agreement shall be computed in accordance with this 
Schedule and paid as per Sharing Regulations.  

Illustration regarding payment of Transmission Charges under various scenarios (considering 
definitions of Contract Year, Expiry Date & Monthly Transmission Charges above) is as below: - 

Illustration-1:  In case the Project Elements achieve COD as per Schedule  

Quoted Transmission Charges: Rs. 140 Million  

Completion Schedule:  

Element 
No. 

Completion 
Schedule in 

Months 

Scheduled CoD 
of the Element 

Actual CoD of the 
Element 

% Charges 
recoverable on 
Scheduled CoD 
of the Element 

Element 1 28 1-Feb-2018 1-Feb-2018 25% 

Element 2 38 1-Dec-2018 1-Dec-2018 75% 

 
Tariff Payable as follows:  

 

Transmission Charges for Element 1 Transmission Charges for Element 2 

1-Feb-18 to 
31-Mar-18 

140 X 25% X 
((28+31)/365) 

5.65  -- 0.00 

1-Apr-18 to 
30-Nov-18 

140 X 25% X 
(244/365) 

23.39  -- 0.00 

1-Dec-18 to 
31-Mar-19 

140 X 100% X (121/365) 46.41 

2 140 X 100% X 1 140 

3 140 X 100% X 1 140 

4 140 X 100% X 1 140 

5 140 X 100% X 1 140 

…………….   

……………..   

36 
(1-Apr to 30-

Nov) 

140 X 100% X (244/365) 93.59 
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Illustration-2: In case of extension of Scheduled COD as per Article 4.4.1 & 4.4.2 of this Agreement 

Quoted Transmission Charges: Rs. 140 Million  
 
Completion Schedule:  
 

Element No. Completion 
Schedule in 
Months 

Scheduled CoD 
of the Element 

Actual CoD of the 
Element 

% Charges 
recoverable on 
Scheduled CoD of 
the  Element 

Element 1 20 1-Feb-2018 1-Jul-2018 25% 

Element 2 28 1-Oct-2018 1-Dec-2018 75% 

 
Tariff Payable as follows: 

 

  

Transmission Charges for Element 1  Transmission Charges for Element 2 
 

1-Feb-18 to 
31-Mar-18 

-- 0.00  -- 0.00 

1-Apr-18 to 
30-Jun-18 

-- 0.00  -- 0.00 

1-Jul-18 to 
30-Nov-18 

140 X 25% X 
(153/365) 

14.67  -- 0.00 

1-Dec-18 to 
31-Mar-19 

140 X 100% X (121/365) 46.41 

2 140 X 100% X 1 140 

3 140 X 100% X 1 140 

4 140 X 100% X 1 140 

5 140 X 100% X 1 140 

…………….   

……………..   

36 
(1-Apr to 30-

Nov) 

140 X 100% X (244/365) 93.59 
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Illustration-3: In case of delay in achieving COD of Project & all individual Elements (COD of the 
Project achieved in Contract Year 1)  

Quoted Transmission Charges: Rs. 140 Million  
 
Completion Schedule:  
 

Element No. Completion 
Schedule in 
Months 

Scheduled CoD 
of the Element 

Actual CoD of the 
Element 

% Charges 
recoverable on 
Scheduled CoD of 
the Element 

Element 1 20 1-Feb-2018 1-Dec-2018 25% 

Element 2 28 1-Oct-2018 1-Dec-2018 75% 

 
Tariff Payable as follows: 

Transmission Charges for Element 1 Transmission Charges for Element 2 
 

1-Feb-18 to 
31-Mar-18 

-- 0.00  -- 0.00 

1-Apr-18 to 
30-Sept-18 

-- 0.00  -- 0.00 

1-Oct-18 to 
30-Nov-18 

-- 0.00 1-Oct-18 to 
30-Nov-18 

-- 0.00 

1-Dec-18 to 
31-Mar-19 

140 X 100% X (121/365) 46.41 

2 140 X 100% X 1 140 

3 140 X 100% X 1 140 

4 140 X 100% X 1 140 

5 140 X 100% X 1 140 

…………….   

……………..   

36 
(1-Apr to 30-

Nov) 

140 X 100% X (244/365) 93.59 
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Illustration-4: In case of delay in achieving COD of Project & all individual Elements (COD of the 
Project achieved in Contract Year other than Contact Year 1)  

Quoted Transmission Charges: Rs. 140 Million  
Completion Schedule:  

Element No. Completion 
Schedule in 

Months 

Scheduled CoD 
of the Element 

Actual CoD of the 
Element 

% Charges 
recoverable on 

Scheduled CoD of 
the Element 

Element 1 38 1-Oct-2019 1-May-2020 25% 

Element 2 38 1-Oct-2019 1-May-2020 75% 

 
Tariff Payment to be paid as: 

Transmission Charges for Element 1 Transmission Charges for Element 2 
 

1-Oct-19 to 
31-Mar-20 

-- 0.00 1-Oct-19 to 
31-Mar-20 

-- 0.00 

1-Apr-20 to 
30-Apr-20 

- 0.00 1-Apr-20 to 
30-Apr-20 

- 0.00 

1-May-20 to 
31-Mar-21 

140 X 100% X (335/365) 128.49 

2 140 X 100% X 1 140 

3 140 X 100% X 1 140 

4 140 X 100% X 1 140 

5 140 X 100% X 1 140 

…………….   

……………..   

36 
(1-Apr to 30-

Apr) 

140 X 100% X (30/ 365) 
 

11.51 
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Illustration5: In case of delay in achieving COD of Element but Project COD achieved on time 

Quoted Transmission Charges: Rs. 140 Million  
 
Completion Schedule:  
 

Element No. Completion 
Schedule in 

Months 

Scheduled CoD 
of the Element 

Actual CoD of the 
Element 

% Charges 
recoverable on 

Scheduled CoD of 
the Element 

Element 1 20 1-Feb-2018 1-Jul-2018 25% 

Element 2 30 1-Dec-2018 1-Dec-2018 75% 

 
Tariff Payable as follows: 

Transmission Charges for Element 1 Transmission Charges for Element 2 
 

1-Feb-18 to 
31-Mar-18 

-- 0.00  -- 0.00 

1-Apr-18 to 
30-Jun-18 

-- 0.00  -- 0.00 

1-Jul-18 to 
30-Nov-18 

140 X 25% X 
(153/365) 

14.67  -- 0.00 

1-Dec-18 to 
31-Mar-19 

140 X 100% X (121/365) 46.41 

2 140 X 100% X 1 140 

3 140 X 100% X 1 140 

4 140 X 100% X 1 140 

5 140 X 100% X 1 140 

…………….   

……………..   

36 
(1-Apr to 30-

Nov) 

140 X 100% X (244/365) 
 

93.59 
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Illustration-6: In case of early commissioning of Project  

Quoted Transmission Charges: Rs. 140 Million  
Completion Schedule:  

Element No. Completion 
Schedule in 

Months 

Scheduled CoD 
of the Element 

Actual CoD of the 
Element 

% Charges 
recoverable on 

Scheduled CoD of 
the Element 

Element 1 38 1-Oct-2019 1-Jul-2019 25% 

Element 2 38 1-Oct-2019 1-Jul-2019 75% 
 

Tariff Payment to be paid as: 

 

 

  

Transmission Charges for Element 1 Transmission Charges for Element 2 
 

1-July-19 to 
31-Mar-20 

140 X 100% X (274/365) 105.09 

2 140 X 100% X 1 140 

3 140 X 100% X 1 140 

4 140 X 100% X 1 140 

5 140 X 100% X 1 140 

…………….   

……………..   

36 
(1-Apr to 30-

Jun) 

140 X 100% X (91/365) 
 

34.91 
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Illustration-7: In case of early commissioning of an element  

Quoted Transmission Charges: Rs. 140 Million  
Completion Schedule:  
 

Element No. Completion 
Schedule in 

Months 

Scheduled CoD 
of the Element 

Actual CoD of the 
Element 

% Charges 
recoverable on 

Scheduled CoD of 
the Element 

Element 1 38 1-Oct-2019 1-Apr-2019 25% 

Element 2 38 1-Jul-2019 1-Jul-2019 75% 

 
Tariff Payment to be paid as: 

The Transmission Charges shall be payable on monthly basis as computed above.  

1.2 Computation of Monthly Transmission Charges  

The Monthly Transmission Charges for any month m in a Contract Year n shall be calculated as 
below:  

For AC System: 

a.  If Actual Transmission System Availability for the month m of contract year n is greater than 
or equal to 98% and less than or equal to 98.5%; 

Monthly Transmission Charges MTC(m) = Tmn *1 

a. If Actual Transmission System Availability for the month m of contract year n exceeds 98.5% 
and less than or equal to 99.75%; 

Monthly Transmission Charges MTC(m) = Tmn * (AA/ 98.5%)  

Transmission Charges for Element 1 Transmission Charges for Element 2 
 

1-Apr-2019 to 
30-Jun-19 

140 X 25% X (91/365) 8.72 1-Apr-2019 to 
30-Jun-19 

-- 0.00 

1-July-19 to 
31-Mar-20 

140 X 100% X (274/ 365) 105.09 

2 140 X 100% X 1 140 

3 140 X 100% X 1 140 

4 140 X 100% X 1 140 

5 140 X 100% X 1 140 

…………….   

……………..   

36 
(1-Apr-30-Jun) 

140 X 100% X (91/365) 
 

34.91 
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c. If Actual Transmission System Availability for the month m of contract year n is greater than 
99.75%; 

Monthly Transmission Charges MTC(m) = Tmn * (99.75% / 98.5%) 

d. If Actual Transmission System Availability for the month m of contract year n is less than 
98%and greater than or equal to 95.00%; 

Monthly Transmission Charges MTC(m) = Tmn * (AA/ 98%) 

e. If Actual Transmission System Availability for the month m of contract year falls below 95%; 

Monthly Transmission Charges MTC(m) = Tmn * (AA/ 98%) - 0.02 * (Tmn * (AA/ 95%) 

For DC System: 

a.  If Actual Transmission System Availability for the month m of contract year n is greater than 
or equal to 95% and less than or equal to 96%; 

Monthly Transmission Charges MTC(m) = Tmn *1 

b. If Actual Transmission System Availability for the month m of contract year n exceeds 96% 
and less than or equal to 99.75%; 

Monthly Transmission Charges MTC(m) = Tmn * (AA/ 96%)  

c. If Actual Transmission System Availability for the month m of contract year n is greater than 
99.75%; 

Monthly Transmission Charges MTC(m) = Tmn * (99.75% / 96%) 

d. If Actual Transmission System Availability for the month m of contract year n is less than 
95% and greater than or equal to 92.00%; 

Monthly Transmission Charges MTC(m) = Tmn * (AA/ 95%) 

e. If Actual Transmission System Availability for the month m of contract year falls below 92%; 

Monthly Transmission Charges MTC(m) = Tmn * (AA/ 95%) - 0.02 * (Tmn * (AA/ 92%) 

where:  

 AA is the actual Availability, as certified by RPC, as per procedure provided in Schedule 
6. 

 m is the month in Contract Year ‘n’  

 Tmn= Transmission Charges for the month ‘m’ in Contract Year ‘n’ = (=Transmission 
Charge/ no. of days in the Year n)* no. of days in month m 
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Provided, no Transmission Charges shall be paid during the period for which the RLDC has not 
allowed the operation of the Element/Project due to the failure of the TSP to operate it as per the 
provisions of the Grid Code. 

1.3 RLDC Fee & Charges  

The payment of RLDC fee & charges, in accordance with relevant regulations of CERC, shall be 
the responsibility of the TSP. 
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Schedule: 5 

Quoted Transmission Charges 

Quoted Transmission Charges: Rs. ……………… Million 

Proportionate Transmission Charges payable for each Element of the Project: 

Note:  

                                           

 

 

 

  

Sl. No. Name of the Transmission Element Percentage of Quoted 
Transmission Charges 

recoverable on 
Scheduled COD of the 
Element of the Project 

1.   Creation of New 765 kV Bus Sections-II & III & 400 kV 
Bus Sections-II & III through 765 kV Sectionalization 
bay: 2 set & 400 kV Sectionalization bay: 2 set and 
Installation of 3x1500MVA, 765/400 kV ICTs at South 
Kalamb S/s (400 kV Sec-III & 765 kV Section-III) 
alongwith 2x330 MVAR, 765 kV bus reactor & 2x125 
MVAR, 420 kV bus reactor on Section-III 

100% 

2.  LILO of Nagothane – Padghe 400 kV D/C line at South 
Kalamb with Quad ACSR/AAAC/AL59 moose equivalent 
conductor 

3.  LILO of Pune (AIS) – Navi Mumbai 400 kV line at South 
Kalamb with Quad ACSR/AAAC/AL59 moose equivalent 
conductor 

4.  LILO of Pune (AIS) – Vikhroli 400 kV line at South Kalamb 
with Quad ACSR/AAAC/AL59 moose equivalent 
conductor 

5.  8 Nos. 400 kV bays at South Kalamb S/s for LILO lines at 

Sl. 2, 3 & 4 
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Schedule: 6 

Appendix –IV to Central Electricity Regulatory Commission 

 (Terms and Conditions of Tariff) Regulations, 2024 

Procedure for Calculation of Transmission System Availability Factor for a Month 

1. Transmission system availability factor for nth calendar month (“TAFPn”) shall be 

calculated by the respective transmission licensee, verified by the concerned Regional 

Load Dispatch Centre (RLDC) and certified by the Member-Secretary, Regional Power 

Committee of the region concerned, separately for each AC and HVDC transmission 

system and grouped according to sharing of transmission charges. In the case of the AC 

system, transmission System Availability shall be calculated separately for each Regional 

Transmission System and inter-regional transmission system. In the case of the HVDC 

system, transmission System Availability shall be calculated on a consolidated basis for all 

inter-state HVDC systems. 

 

2. Transmission system availability factor for nth calendar month (“TAFPn”) shall be 

calculated by considering the following: 

i) AC transmission lines: Each circuit of AC transmission line shall be considered 

as one element; 

ii) Inter-Connecting Transformers (ICTs): Each ICT bank (three single- phase 

transformers together) shall form one element; 

iii) Static VAR Compensator (SVC): SVC, along with SVC transformer, shall form 

one element; 

iv) Bus Reactors or Switchable line reactors: Each Bus Reactors or Switchable 

line reactors shall be considered as one element; 

v) HVDC Bi-pole links: Each pole of the HVDC link, along with associated 

equipment at both ends, shall be considered as one element; 

vi) HVDC back-to-back station: Each block of the HVDC back-to-back station shall 

be considered as one element. If the associated AC line (necessary for the 

transfer of inter-regional power through the HVDC back-to-back station) is not 

available, the HVDC back-to-back station block shall also be considered 

unavailable; 

vii) Static Synchronous Compensation (“STATCOM”): Each STATCOM shall be 

considered as a separate element. 
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3. The Availability of the AC and HVDC portion of the Transmission system shall be calculated 

by considering each category of transmission elements as under: 
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4. The availability for each category of transmission elements shall be calculated based on 

the weightage factor, total hours under consideration and non-available hours for each 

element of that category. The formulae for calculation of the Availability of each category 

of the transmission elements are as per Appendix-V. The weightage factor for each 

category of transmission elements shall be considered as under: 

(a) For each circuit of the AC line – The number of sub-conductors in the line 

multiplied by ckt-km; 

(b) For each HVDC pole- The rated MW capacity x ckt-km; 

(c) For each ICT bank – The rated MVA capacity; 

(d) For SVC- The rated MVAR capacity (inductive and capacitive); 

(e) For Bus Reactor/switchable line reactors – The rated MVAR capacity; 

(f) For HVDC back-to-back stations connecting two Regional grids- Rated MW 

capacity of each block; and 

(g) For STATCOM – Total rated MVAR Capacity. 

 

5. The transmission elements under outage due to the following reasons shall be deemed 

to be available: 

i. Shut down availed for maintenance of another transmission scheme or 

construction of new element or renovation/upgradation/additional 

capitalization in an existing system approved by the Commission. If the other 

transmission scheme belongs to the transmission licensee, the Member 

Secretary, RPC may restrict the deemed availability period to that considered 

reasonable by him for the work involved. In case of a dispute regarding deemed 

availability, the matter may be referred to the Chairperson, CEA, within 30 days. 

ii. Switching off of a transmission line to restrict over-voltage and manual tripping 

of switched reactors as per the directions of the concerned RLDC. 

iii. Shut down of a transmission line due to the Project(s) of NHAI, Railways and 

Border Road Organization, including for shifting or modification of such 

transmission line or any other infrastructure project approved by Ministry of 

Power. Member Secretary, RPC may restrict the deemed availability period to 

that considered reasonable by him for the work involved; Provided that apart 

from the deemed availability, any other costs involved in the process of such 

shutdown of transmission line shall not be borne by the DICs. 
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Provided that such deemed availability shall be considered only for the period for 

which DICs are not affected by the shutdown of such transmission line. 

6. For the following contingencies, the outage period of transmission elements, as certified 

by the Member Secretary, RPC, shall be excluded from the total time of the element under 

the period of consideration for the following contingencies: 

i) Outage of elements due to force majeure events beyond the control of the 

transmission licensee. However, whether the same outage is due to force 

majeure (not design failure) will be verified by the Member Secretary, RPC. A 

reasonable restoration time for the element shall be considered by the Member 

Secretary, RPC, and any additional time taken by the transmission licensee for 

restoration of the element beyond the reasonable time shall be treated as outage 

time attributable to the transmission licensee. Member Secretary, RPC may 

consult the transmission licensee or any expert for estimation of reasonable 

restoration time. Circuits restored through ERS (Emergency Restoration System) 

shall be considered as available; 

ii) Outage caused by grid incident/disturbance not attributable to the transmission 

licensee, e.g. faults in a substation or bays owned by another agency causing an 

outage of the transmission licensee’s elements, and tripping of lines, ICTs, HVDC, 

etc., due to grid disturbance. However, if the element is not restored on receipt of 

direction from RLDC while normalizing the system following grid 

incident/disturbance within reasonable time, the element will be considered not 

available for the period of outage after issuance of RLDC’s direction for 

restoration; 

iii) The outage period which can be excluded for the purpose of sub-clause (i) and (ii) 

of this clause shall be declared as under: 

a. Maximum up to one month by the Member Secretary, RPC; 

b. Beyond one month and up to three months after the decision at RPC; 

c. Beyond three months by the Commission for which the transmission license 

shall approach the Commission along with reasons and steps taken to mitigate 

the outage and restoration timeline. 

7. Time frame for certification of transmission system availability: (1) The following schedule 

shall be followed for certification of availability by the Member Secretary of the concerned 

RPC: 

 

 Submission of outage data along with documentary proof (if any) and TAFPn calculation 

by Transmission Licensees to RLDC/ constituents 

– By the 5th of the following month; 



 

Transmission Service Agreement 

............ [Insert Name of the SPV]                                                                                                        121 

                                                                                                     | ________ 2024 
 

• Review of the outage data by RLDC / constituents and forward the same to respective 

RPC – by 20th of the month; 

 

• Issue of availability certificate by respective RPC – by the 3rd of the next month. 
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Schedule: 7 

Entire Bid (both financial bid and technical bid) of the Selected Bidder to be attached 
here 
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Schedule: 8A 

Contract Performance Guarantee 

(To be on non-judicial stamp paper of appropriate value as per Stamp Act relevant 
to place of execution. Foreign entities submitting Bids are required to follow the 
applicable law in their country.) 

In consideration of the …………………….. [SPV which is under incorporation or Selected 

Bidder on behalf of the TSP, or Lead Member in case of the Consortium, with address] 

agreeing to undertake the obligations under the Transmission Service Agreement 

dated ……….and the other RFP Project Documents and the Nodal Agency and the PFC 

Consulting Limited, agreeing to execute the RFP Project Documents with the Selected 

Bidder, regarding setting up the Project, the ………………………………. [Insert name and 

address of the bank issuing the guarantee and address of the head office] (hereinafter 

referred to as “Guarantor Bank”) hereby agrees unequivocally, irrevocably and 

unconditionally to pay to …………… (being the Nodal Agency)  at ……………………[Insert 

the Place from the address of the Nodal Agency indicated in the TSA] forthwith on 

demand in writing from the Nodal Agency or any Officer authorized by it in this behalf, 

any amount up to and not exceeding Rupees ………………………….. Crores (Rs. ……….) only 

[Insert the amount of the bank guarantee] on behalf of M/s. …………………………………. 

[Insert name of the Selected Bidder or SPV]. 

This guarantee shall be valid and binding on the Guarantor Bank up to and including 

……………………….and shall not be terminable by notice or any change in the constitution 

of the Bank or the term of the Transmission Service Agreement or by any other reasons 

whatsoever and our liability hereunder shall not be impaired or discharged by any 

extension of time or variations or alternations made, given, or agreed with or without 

our knowledge or consent, by or between parties to the respective agreement. 

Our liability under this Guarantee is restricted to Rs. ………………….. Crores (Rs. 

……………………………..) only. Our Guarantee shall remain in force until 

……………………………………….. [Insert the date of validity of the Guarantee as per Article 

0 of this Agreement]. The Nodal Agency, shall be entitled to invoke this Guarantee up 

to three hundred sixty five (365) days of the last date of the validity of this Guarantee. 

The Guarantor Bank hereby expressly agrees that it shall not require any proof in 

addition to the written demand from …………… (in its roles as the Nodal Agency), made 

in any format, raised at the above mentioned address of the Guarantor Bank, in order 

to make the said payment to Nodal Agency. 

The Guarantor Bank shall make payment hereunder on first demand without 

restriction or conditions and notwithstanding any objection by ...................................... 

[Insert name of the Selected Bidder], ……………………….. [Insert name of the TSP] and / 
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or any other person. The Guarantor Bank shall not require Nodal Agency to justify the 

invocation of this BANK GUARANTEE, nor shall the Guarantor Bank have any recourse 

against Nodal Agency in respect of any payment made hereunder.  

THIS BANK GUARANTEE shall be interpreted in accordance with the laws of India.  

The Guarantor Bank represents that this BANK GUARANTEE has been established in 

such form and with such content that it is fully enforceable in accordance with its terms 

as against the Guarantor Bank in the manner provided herein. 

THIS BANK GUARANTEE shall not be affected in any manner by reason of merger, 

amalgamation, restructuring, liquidation, winding up, dissolution or any other change 

in the constitution of the Guarantor Bank. 

THIS BANK GUARANTEE shall be a primary obligation of the Guarantor Bank and 

accordingly Nodal Agency shall not be obliged before enforcing this BANK GUARANTEE 

to take any action in any court or arbitral proceedings against ),………………………….. [SPV 

which is under incorporation] or the Selected Bidder, as the case may be, to make any 

claim against or any demand on ),………………………….. [SPV which is under 

incorporation] or the Selected Bidder, as the case may be, or to give an`y notice to 

),………………………….. [SPV which is under incorporation]  or the Selected Bidder, as the 

case may be, or to enforce any security held by the Nodal Agency or to exercise, levy 

or enforce any distress, diligence or other process against ),………………………….. [SPV 

which is under incorporation] or the Selected Bidder, as the case may be. 

The Guarantor Bank acknowledges that this BANK GUARANTEE is not personal to 

Nodal Agency and may be assigned, in whole or in part, (whether absolutely or by way 

of security) by Nodal Agency to any entity to whom the Nodal Agency is entitled to 

assign its rights and obligations under the Transmission Service Agreement. 

The Guarantor Bank hereby agrees and acknowledges that Nodal Agency shall have a 

right to invoke this Bank Guarantee either in part or in full, as it may deem fit. 

Notwithstanding anything contained hereinabove, our liability under this Guarantee is 

restricted to Rs. ………………….. Crores (Rs. …………………..) only and it shall remain in force 

until ………………………[Date to be inserted on the basis of Article 0of the Transmission 

Service Agreement], with an additional claim period of three hundred sixty five (365) 

days thereafter. This BANK GUARANTEE shall be extended from time to time for such 

period, as may be desired by …………………………………….. [Insert name of the Selected 

Bidder or Lead Member in case of the Consortium or SPV]. We are liable to pay the 

guaranteed amount or any part thereof under this Bank Guarantee only if Nodal 

Agency serves upon us a written claim or demand. 
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In witness where of: 

 

Signature .............................................. 

 

Name: ................................................... 

Power of attorney No.: ……………………………… 

 

For: 

………………………………….. [Insert Name of the Bank] 

Banker's Seal and Full Address, including mailing address of the Head Office 
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SCHEDULE 8A of TSA 

FORMAT FOR SURETY INSURANCE CONTRACT 

 
(To be on non-judicial stamp paper of appropriate value as per Stamp Act relevant to 

place of execution. 

Foreign entities submitting Bids are required to follow the applicable law of India) 

In consideration of the ......................................... [SPV which is under incorporation or 
Selected Bidder on behalf of SPV or Lead Member in case of the Consortium, with address] 
(hereinafter referred to as the ‘Principal Debtor’ for the purposes of this Surety Insurance 
Contract as provided in Section 126 of the Indian Contract Act, 1872) having been selected 
to undertake the Transmission Project on the terms  and conditions contained in  the 
Transmission Service Agreement dated …………………………/ to be executed as per the 
Model Transmission Service Agreement provided along with the Request for Proposal 
(‘RFP’) and other RFP Project Documents, subject to the condition of providing a 
Performance Bank Guarantee or a Surety Insurance Contract guaranteeing/insuring the 
due performance of the obligations under the Transmission Service Agreement, to the 
Central Transmission Utility of India Limited (‘CTUIL’) [herein after referred to as the Nodal 
Agency], the [Insert name and address of the Insurance Company issuing the Surety 
Insurance Contract and address of the head office] (hereinafter referred to as "Surety") 
hereby agrees unequivocally, irrevocably, absolutely and unconditionally, without demur, 
to pay to the Nodal Agency at .............................. [Insert Place and Address of the Nodal 
Agency indicated in Transmission Service Agreement, or to the designated Bank Account 
of the Nodal Agency, namely……..] forthwith on demand in writing from the Nodal Agency, 
or any Officer authorized by it in this behalf, intimated to the Surety at the address 
mentioned above, any amount as may be decided by the Nodal Agency not exceeding 
Rupees ……………………………Crores (Rs……………….) only [Insert the amount of the Surety 
Insurance Contract] 
 
The Surety hereby acknowledges, accepts and confirms that the Surety has received from 

the Principal Debtor, by way of premium the entire consideration for the Surety to 

execute, in favour of the Nodal Agency, this Surety Insurance Contract, as extended by the 

Surety from time to time and assuming the obligation to pay to the Nodal Agency the 

amount in terms hereof, without any requirement for payment of any other consideration 

to the Surety by the Principal Debtor, or otherwise. 

 
This Surety Insurance Contract shall be valid and binding on the Surety, as the principal 

obligation of the Surety to pay on demand by the Nodal Agency, and shall not be terminable 

by notice or any change in the constitution of the Surety or the term of the Transmission 

Service Agreement or by any other reasons whatsoever and the liability hereunder of the 

Surety shall not be impaired or discharged by any extension of time or variations or 

alternations made, given, or agreed (with or without the knowledge or consent of the 

Surety) by or between the Principal Debtor and the Nodal Agency. 
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The liability of the Surety under this Surety Insurance Contract is restricted to 
Rupees ……………. Crores (Rs ) only. The Surety Insurance Contract shall remain in force 
until [Insert the date of validity of the Surety Insurance Contract]. The Nodal Agency 
shall be entitled to invoke this Surety Insurance Contract up to three hundred sixty five 
(365) days after the last date of the validity of this Surety Insurance Contract. 

 
The Surety hereby expressly agrees that it shall not require any proof except for the written 

demand from the Nodal Agency, containing the statement that the contractor has failed 

to meet its contractual obligations raised at the above mentioned address of the Surety 

(address of Surety office should be a place in NCR only) and the Surety shall pay the 

amount without reference to the Principal Debtor. 

 
Any such demand made by the Nodal Agency on the Surety shall be conclusive and binding 
not withstanding any difference between the Nodal Agency and the Principal Debtor or 
any dispute pending before any Court, Tribunal, Arbitrator or any other authority. The 
Surety undertakes not to revoke this guarantee during its currency without previous 
consent of the Nodal Agency and further agrees that the Surety Insurance Contract herein 
contained shall continue to be enforceable till the Nodal Agency discharges this contract 
or till the expiry of tenor(including Claim period) whichever is earlier. 
 

The Surety shall make payment hereunder within two (02) working days on first demand 
without restriction or conditions and notwithstanding any objection by the Principal 

Debtor, namely, ……… [SPV which is under incorporation], or ………. [Insert name of the 

Selected Bidder], or …………. [Insert name of the TSP] and/or any other person. The Surety 
shall not require the Nodal Agency to justify the invocation of this Surety Insurance 

Contract, nor shall the Surety have any recourse against the Nodal Agency in respect of 

any payment made hereunder. 

 

This SURETY INSURANCE CONTRACT shall be interpreted in accordance with the laws of 

India. 

 
This SURETY INSURANCE CONTRACT is being executed by the Surety in terms of the IRDAI 

(Surety Insurance Contract) Guidelines, 2022 and the Surety hereby acknowledges, accepts 

and confirms that this Surety Insurance Contract shall be a Contract of Guarantee as 

provided under Section 126 of the Indian Contract Act, 1872 and further shall be covered 

by Section 14(3) (b) of the Insolvency and Bankruptcy Code, 2016 (as amended) shall be 

enforceable as such. 

 
The Surety represents that this Surety Insurance Contract has been established in such 

form and with such content that it is fully enforceable in accordance with its terms as 

against the Surety in the manner provided herein. 

 

This SURETY INSURANCE CONTRACT shall not be affected in any manner by reason of 

merger, amalgamation, restructuring, liquidation, winding up, dissolution or any other 
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change in the constitution of the Surety. 

In order to give effect to this surety Bond, the Nodal Agency shall be entitled to act as if the 

surety insurer were the principal debtor and any change in the constitution of the 

contractor and/or the surety insurer, whether by their absorption with any other body or 

corporation or otherwise, shall not in any way or manner affect the liability or obligation 

of the surety insurer under this surety Bond. 

 
This SURETY INSURANCE CONTRACT shall be a primary obligation of the Surety as a 

Principal to pay on demand by the Nodal Agency and the Nodal Agency shall not be obliged 

before enforcing this Surety Insurance Contract to take any action in any court or arbitral 

proceedings against the Principal Debtor, namely, ……… [SPV which is under 

incorporation], or ..................................................................................................... [Insert 

name of the Selected Bidder], or .............................................................................. [Insert 

name of the TSP] and/or any other person, as the case may be, to make any claim against 

or any demand on the Principal Debtor, namely, ..................................................... [SPV 

which is under incorporation], or ………. [Insert name of the Selected Bidder], or ... [Insert 

name of the TSP] and/or any other person, as the case may be, or to give any notice to 

Principal Debtor, namely……… [SPV which is under incorporation], or ………. [Insert name 

of the Selected Bidder], or … ................................................................................ [Insert 

name of the TSP] and/or any other person, as the case may be, or to enforce any security 

held by the Nodal Agency or to exercise, levy or enforce any distress, diligence or other 

process against the Principal Debtor, namely, ……………… [SPV which is under 

incorporation], or ………. [Insert name of the Selected Bidder], or …………. [Insert name of 

the TSP] and/or any other person, as the case may be. 

 
The Surety acknowledges that this Surety Insurance Contract is not personal to the Nodal 

Agency and may be assigned, in whole or in part, (whether absolutely or by way of 

security) by Nodal Agency to any entity to whom the Nodal Agency is entitled to assign its 

rights and obligations under the Transmission Service Agreement Provided that any such 

assignment shall be in compliance with the relevant provisions of the Insurance Act 1938 

 
The Surety hereby agrees and acknowledges that the Nodal Agency shall have a right to 

invoke this Surety Insurance Contract either in part or in full, as it may deem fit. In case of 

invocation of this Surety Insurance Contract in part, besides making payment for the part 

of Surety Insurance Contract invoked, surety at the request of nodal agency shall amend 

the value of Surety Insurance Contract to the extent of balance amount. 

 
The Surety undertakes not to revoke this Surety Contract during its currency, except with 

the previous express consent of the Nodal Agency in writing and declares and warrants 

that it has the power to issue this Surety Contract and the undersigned has full powers to 

do so on behalf of the Surety 

 

In witness where of: 
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Signature……………………………………….. 

Name: …………………………………………… 

 
Power of attorney No/ Employee No. as applicable.: ………………………... 
 

For: 

 
… ......................................... [Insert Name of the Surety-Insurance Company] 

Banker's Seal and Full Address, including mailing address of the Head Office 

 

Notes: 

1. The Stamp Paper should be in the name of the Executing Insurance Company. 
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SCHEDULE 8B of TSA 
(POI for CPG) 

Format for Issuance of Payment on Order Instrument 

Dear Sir, 

1. Indian Renewable Energy Development Agency Limited ('IREDA")/PFC/REC has 
sanctioned a non-fund based limit loan of Rs. (Rupees………………………………………
 Only) to M/s. 
…………………………………………………… [SPV which is under incorporation or selected 
Bidder] under the Loan Agreement executed on ……………………. to execute 
Transmission System Projects. 

2. In consideration of the ......................................... [SPV which is under incorporation 
or Selected 

Bidder on behalf of SPV or Lead Member in case of the Consortium, with address] 
for the purposes of this Payment on Order Instrument (“POI”) having been selected 
to undertake the Transmission Project on the terms and conditions contained in the 
Transmission Service Agreement dated …………………………/ to be executed as per the 
draft of the Model Transmission Service Agreement provided along with the 
Request for Proposal („RFP‟) and other RFP Project Documents, subject to the 
condition of providing a POI guaranteeing the due performance of the obligations 
under the Transmission Service Agreement to the Nodal Agency/Central 
Transmission Utility of India Limited („CTUIL‟), the……………………………[Insert name 
and address of the non-banking financial institutions(IREDA/PFC/REC) issuing the 
POI and address of the head office] (hereinafter referred to as “Guarantor") hereby 
agrees unequivocally, irrevocably, absolutely and unconditionally, without demur, 
to pay to the Nodal Agency at .................................... [Insert Place and Address of 
the Nodal Agency indicated in Transmission Service Agreement, or to the 
designated Bank Account of the Nodal Agency, namely……..] forthwith on demand 
in writing from the Nodal Agency, or any Officer authorized by it in this behalf, 
intimated to the Guarantor at the address mentioned above, any amount as may 
be decided by the Nodal  Agency   not   exceeding   Rupees Crores (Rs ) 
only [Insert the amount of Payment on Order Instrument] 

3. At the request of ……………………………….and on behalf of M/s. 
………………………………………, [SPV which is under incorporation or selected Bidder] 
this Payment on Order Instrument (POI) for an amount of Rs. ……………………….. 
(Rupees ………………………..) is being issued with IREDA/PFC/REC assuming the 
obligations to remit such amount to CTUIL from the sanctioned loan. 

4. This Payment on Order Instrument comes into force immediately and 
IREDA/PFC/REC confirms that it has sufficient amount out of the sanctioned loan 
and shall maintain the required amount to pay under this Payment on Order 
Instrument, during the validity and claim period of this Payment on Order 
Instrument. 
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5. This POI has been issued by IREDA/PFC/REC utilizing the credit limit of 
M/s.……………………………………………..[SPV which is under incorporation or selected 
Bidder] IREDA/PFC/REC confirms that its liability to pay under this Payment on 
Order Instrument shall be primary and independent of whether at the time of 
invocation of Payment on Order Instrument, the sanctioned funds are available or 
not and notwithstanding, the status of M/s. ………………………………… [SPV which is 
under incorporation or selected Bidder] at the relevant time and to whether 
IREDA/PFC/REC is able to recover the amount advanced by it to the said developer. 

6. IREDA/PFC/REC and M/s. [SPV which is under incorporation or selected 
Bidder] hereby acknowledges, accepts and confirms that this Payment on Order 
Instrument shall be a Contract of Guarantee as provided under Section 126 of the 
Indian Contract Act, 1872 and further shall be covered by Section 14(3) (b) of the 
Insolvency and Bankruptcy Code, 2016 (as amended) shall be enforceable as such. 

7. IREDA/PFC/REC liability under this POI is restricted to Rupees Crores 
(Rs………………………) only. This POI shall remain in force until…………… [Insert the 
date of validity of the POI]. The Nodal Agency shall be entitled to invoke this POI 
up to three hundred sixty-five (365) days after the last date of the validity of this 
POI. This POI shall be extended from time to time for such period, as may be 
desired by the TSP. 

8. The Guarantor hereby expressly agrees that it shall not require any proof except 
for the written demand from the Nodal Agency, raised at the above-mentioned 
address of the Guarantor (address of Guarantor office should be in NCR only) and 
the Guarantor shall pay the amount to the Nodal Agency without reference to the 
TSP. 

9. Any such demand made by the Nodal Agency on the Guarantor shall be conclusive 
and binding not withstanding any difference between the Nodal Agency and the 
TSP or any dispute pending before any Court, Tribunal, Arbitrator or any other 
authority. The Guarantor undertakes not to revoke this guarantee during its 
currency without previous consent of the Nodal Agency and further agrees that the 
POI herein contained shall continue to be enforceable till the Nodal Agency 
discharges this contract or till the expiry of tenure or (including Claim period) 
whichever is earlier. 

10. The Guarantor shall make payment hereunder within two (02) working days on 
first demand without restriction or conditions and notwithstanding any objection 
or disputes raised by the TSP, namely, ……… [SPV which is under incorporation], 
or [Insert name of the Selected Bidder], or …………. [Insert name of the TSP] and/or 
any other person. The Guarantor shall not require the Nodal Agency to justify the 
invocation of this POI, nor shall the Guarantor have any recourse against the 
Nodal Agency in respect of any payment made hereunder. 

11. This POI shall be interpreted in accordance with the laws of India. 

12. The Guarantor represents that this POI Contract has been established in such 
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form and with such content that it is fully enforceable in accordance with its terms 
as against the Guarantor in the manner provided herein. 

13. This POI shall not be affected in any manner by reason of merger, amalgamation, 
restructuring, liquidation, winding up, dissolution or any other change in the 
constitution of the Guarantor. 

14. This POI Contract shall be a primary obligation of the Guarantor as a Principal to 
pay on demand by the Nodal Agency and the Nodal Agency shall not be obliged 
before enforcing this POI Contract to take any action in any court or arbitral 
proceedings against the TSP, namely,…… [SPV which is under incorporation], or
 .................. [Insert name of the Selected Bidder], or ......................[Insert name of 
the TSP] and/or any other person, as the case may be to make any claim against 
or any demand on the TSP, namely, ……… [SPV which is under incorporation], 
or ………. [Insert name of the Selected Bidder], or … ...................[Insert name of 
the TSP] and/or any other person, as the case may be, or to give any notice to 
TSP, namely……… [SPV which is under incorporation], or .............[Insert name of 
the Selected Bidder], or …………. [Insert name of the TSP] and/or any other person, 
as the case may be, or to enforce any security held by the Nodal Agency or to 
exercise, levy or enforce any distress, diligence or other process against the TSP, 
namely, ……………… [SPV which is under incorporation], or ..........[Insert name of 
the Selected Bidder], or …………. [Insert name of the TSP] and/or any other person, 
as the case may be. 

15. The Guarantor acknowledges that this POI Contract is not personal to the Nodal 
Agency and may be assigned, in whole or in part, (whether absolutely or by way 
of security) by Nodal Agency to any entity to whom the Nodal Agency is entitled 
to assign its rights and obligations under the Transmission Service Agreement. 

16. The Guarantor hereby agrees and acknowledges that the Nodal Agency shall have 
a right to invoke this POI Contract either in part or in full, as it may deem fit. In 
case of invocation of this POI Contract in part, besides making payment for the 
part of POI Contract invoked, Guarantor at the request of Nodal Agency shall 
amend the value of POI Contract to the extent of balance amount. 

IN WITNESS WHERE OF the non- banking financial institutions through its authorized 
officer, has set its hand and stamp on this……. day of……..at……… 

 

Signature……………………………………….  

Name: ……………………………………………  

Power of attorney No.: ………………………...  

For: 

… ......................................... [Insert Name of the non- banking financial institutions Company]  
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Seal and Full Address, including mailing address of the Head Office 
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Schedule: 9 

Methodology for determining the Relief Under Force Majeure Event & Change in Law 
during Construction Period 

The relief in the form of revision in tariff due to Force Majeure Event leading to extension of 
Scheduled COD for a period beyond one hundred eighty (180) days and/ or Change in Law 
during the construction period shall be as under: 

ΔT = [(P x d)]÷[1-(1+ d)^(-n)] 

Where, 

ΔT = Change in Transmission Charges for each year   

P = Sum of cumulative increase or decrease in the cost of the Project due to Change in Law 
and interest cost during construction corresponding to the period exceeding one hundred 
eighty (180) due to Force Majeure Event leading to extension of Scheduled COD for a period 
beyond one hundred eighty (180) days  

n = number of years over which the Transmission Charges has to be paid 

d = Discount rate as notified by the CERC, applicable on the Bid Deadline 

The increase in Transmission Charges as stated above shall be applicable only if the value of 
increase in Transmission Charges as calculated above exceeds 0.30% (zero point three 
percent) of the quoted Transmission Charges of the TSP. 

 

 


