
                 CLARIFICATION(s) No. 1  
SL.
NO.

Clarification
required

Response REMARKS

1 Geology  of  the  Area:
Please  provide  brief
Geology  of  area  along
with  no.  of  coal  seams
intersected,  occurrence
of boulder bed etc. 

Please refer Clause 2, Para
4 at Page No. 4 of  117 of
tender  documents  which
states  as  follows:-
"  The prospective bidders
may  see  these  reports
available  at  PFCCL  office
before  bidding."
Please  visit  PFCCL  office
for referring documents.

No  revision/
amendments
to  tender
documents is
proposed

2 Please  provide  some
representative  graphical
logs  of  the  boreholes
drilled by CMPDI.

3 Please provide Generic 
Location Map of the Area.

4 Please  clarify  who  shall
be  responsible  (PFC  or
Contractor)  for  getting
the  forest/  Statutory
clearance for carrying out
exploration in demarcated
forest land in the block?

Please  refer  Clause  D  of
Part-A at Page No. 8 of 117
and Sl. No. 3 of Clause No.
22.1 at Page No. 61 of 117
of  tender  documents.
Bidders  scope  is  clearly
defined  in  the  tender
documents.

No revision/ 
amendments
to tender 
documents is
proposed

5 Completion  Schedule:  As
per  the  tender  the
completion  schedule  has
no  reference  of  forest/
statuary  clearances.  In
the  event  forest
clearances  are  not
available  for  exploration
in  forest  land  whether
PFC  shall  allow  the
contractor to prepare the
GR  based  on  the
exploration carried out in
non-forest area?

Please  refer  Clause  D  of
Part-A at Page No. 8 of 117
and Sl. No. 3 of Clause No.
22.1 at Page No. 61 of 117.
Bidders  scope  is  clearly
defined  in  the  tender
documents.   Further,
completion  schedule  for
drilling,  sampling
analysis,  GR  etc.,  is
clearly indicated at Clause
No.  2  "Completion
Schedule" at page 45 and
46  of  117  of  tender
documents.

No revision/ 
amendments
to tender 
documents is
proposed

6 Two  months  for
preparation  of  Final  GR

Preparaton  of GR is to be
undertaken  concurrently

No revision/ 
amendments



including Geo-modelling &
Draft  GR  is  very
ambitious.  CMPDI
provides 6 months for GR
preparation.  It  is
requested  to  revise  the
timeline  for  GR  to  more
feasible  period  of  4
months  instead  of  2
months.

alongwith  drilling  /
exploration  and  sampling
analysis.  Geological
Report  is  required  to  be
prepared within the overall
period indicated at Clause
No.  2  "Completion
Schedule" at page 45 and
46  of  117  of  tender
documents.

to tender 
documents is
proposed


