PFC CONSULTING LIMITED (A wholly owned subsidiary of PFC Ltd.)

March 25, 2020

Subject: Transmission System Strengthening Scheme for Evacuation of Power from Solar Energy Zones in Rajasthan (8.1 GW) under Phase-II Part-D – Regarding Extension of date for Pre-bid Meeting

It may be noted that the Pre-Bid meeting for the above project scheduled to be held on March 30,2020 <u>has been postponed. The new date for the Pre Bid meeting would be communicated separately.</u>