
PFC CONSULTING LIMITED 
(A wholly owned subsidiary of PFC Ltd.) 

March 25, 2020 

Subject: Transmission System Strengthening Scheme for Evacuation of Power
from Solar Energy Zones in Rajasthan (8.1 GW) under Phase-II Part-E
– Regarding Extension of date for Pre-bid Meeting

It may be noted that the Pre-Bid meeting for the above project scheduled to
be held on March 30,2020  has been postponed. The new date for the
Pre Bid meeting  would be communicated separately.


