

EXTENSION OF TIMELINE

Timelines for other activities associated with “**Appointment of Technical Consultant for Site Feasibility Study, land acquisition for power plant & coal block(s), Conducting various Technical Studies and obtaining MoEF/SPCB Clearance etc. for setting up 4000 MW Ultra Mega Power Project at Kakwara, district Banka in the State of Bihar**”.

| S No | Event | Timeline |
|-------------|--|--|
| a) | Opening date of Tender downloading | 26-June-2015 from 17:00 hrs (IST) |
| b) | Last date of receipt of queries | 03-July-2015 till 14:00 hrs (IST) |
| c) | Last date of uploading Presentation | 09-July-2015 till 14:00 hrs (IST) |
| d) | Submission of Pass-Phrase to decrypt the Presentation -Part into the ‘Time Locked Electronic Key Box (EKB) | 09-July-2015 (between 14:00 hrs and 15:30 hrs) (IST) |
| e) | Date of Presentation | 10-July-2015 11:00 hrs (IST) onward |
| f) | Closing date of Tender downloading | 20-July-2015 till 11:00 hrs (IST) |
| g) | Submission date of E-bids | 20-July-2015 till 14:00 hrs (IST) |
| h) | Submission of Pass-Phrase to decrypt the Bid-Part into the ‘Time Locked Electronic Key Box (EKB) | 20-July-2015 (between 14:00 hrs and 15:30 hrs) (IST) |
| i) | Opening of E-bids bids | 21-July-2015 at 11:00 hrs (IST) |