Timelines for other activities associated with “Appointment of Technical Consultant for Site
Feasibility Study, land acquisition for power plant & coal block(s), Conducting various
Technical Studies and obtaining MoEF/SPCB Clearance etc. for setting up 4000 MW Ultra

Mega Power Project at Kakwara, district Banka in the State of Bihar”.

a) | Opening date of Tender downloading 26-June-2015 from 17:00 hrs (IST)

b) | Last date of receipt of queries 03-July-2015 till 14:00 hrs (IST)

c) | Last date of downloading Presentation | 13-July-2015 till 10:30 hrs (IST)

d) | Last date of uploading Presentation 13-July-2015 till 11:00 hrs (IST)

e) | Submission of Pass-Phrase to decrypt 13-July-2015(between 11:00 hrs and13:30
the Bid-Part into the ‘Time Locked hrs) (IST)
Electronic Key Box (EKB)

f) | Date of Presentation 13-July-2015 15:00 hrs (IST) onward

g) | Closing date of Tender downloading 20-July-2015 till 11:00 hrs (IST)

h) | Submission date of E-bids 20-July-2015 till 14:00 hrs (IST)

i) | Submission of Pass-Phrase to decrypt | 20-July-2015(between 14:30 hrs and15:30
the Bid-Part into the ‘Time Locked hrs) (IST)
Electronic Key Box (EKB)

J) | Opening of E-bids bids 21-July-2015 at 11:00 hrs (IST)




